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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1800000.00 2000000.00  2435000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 898220.37 145000.00  415000.00CONSTRUCTION SURVEYING

0003 0000900000-N SP  Lump Sum 598441.99 400000.00  710000.00GENERIC MISCELLANEOUS ITEM (LS)
UTILITY COORDINATOR

0004 0001000000-E 200 Lump Sum 2000000.00 5200000.00  4000000.00CLEARING & GRUBBING

0005 0008000000-E 200  1 ACR 10000.00 10000.00 1000.00 1000.00 20000.00  20000.00SUPP CLEARING & GRUBBING

0006 0022000000-E 225  44,700 CY  15.00 670500.00 22.00 983400.00 37.00  1653900.00UNCLASSIFIED EXCAVATION

0007 0036000000-E 225  3,198 CY  22.50 71955.00 23.00 73554.00 36.25  115927.50UNDERCUT EXCAVATION

0008 0106000000-E 230  32,000 CY  40.00 1280000.00 17.00 544000.00 32.50  1040000.00BORROW EXCAVATION

0009 0134000000-E 240  240 CY  35.00 8400.00 30.00 7200.00 26.90  6456.00DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  260 LF  6.00 1560.00 5.00 1300.00 8.20  2132.00BERM DITCH CONSTRUCTION

0011 0156000000-E 250  13,900 SY  5.00 69500.00 5.50 76450.00 8.40  116760.00REMOVAL OF EXT ASPHALT PVMT

0012 0163000000-E 250  36,900 SY  15.00 553500.00 15.00 553500.00 18.00  664200.00REMOVAL OF EXT CONC PVMT

0013 0177000000-E 250  3,100 SY  7.00 21700.00 1.50 4650.00 3.76  11656.00BREAKING OF EXT ASPH PVMT

0014 0192000000-N 260  10 HR  1000.00 10000.00 250.00 2500.00 275.00  2750.00PROOF ROLLING

0015 0195000000-E 265  4,400 CY  30.00 132000.00 12.00 52800.00 46.00  202400.00SELECT GRANULAR MATERIAL

0016 0196000000-E 270  25,300 SY  1.80 45540.00 2.20 55660.00 4.25  107525.00GEOTEXTILE SOIL STABILIZATION

0017 0199000000-E SP   8,717 SF  30.00 261510.00 50.00 435850.00 40.00  348680.00TEMPORARY SHORING

0018 0223000000-E 275  380 SY  65.00 24700.00 75.00 28500.00 66.00  25080.00ROCK PLATING

0019 0255000000-E SP   500 TON 100.00 50000.00 120.00 60000.00 75.00  37500.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINTED
SOIL

0020 0314000000-E SP   70 TON 55.00 3850.00 60.00 4200.00 29.00  2030.00SELECT MATERIAL CLASS **
(IV)

0021 0318000000-E 300  2,550 TON 24.00 61200.00 33.00 84150.00 39.00  99450.00FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  8,350 SY  1.10 9185.00 3.00 25050.00 5.50  45925.00FND CONDIT GEOTEXTILE

0023 0342000000-E 310  76 LF  355.00 26980.00 125.00 9500.00 240.00  18240.00**" SIDE DRAIN PIPE
(42")

0024 0342000000-E 310  48 LF  475.00 22800.00 215.00 10320.00 487.00  23376.00**" SIDE DRAIN PIPE
(60")

0025 0342000000-E 310  12 LF  175.00 2100.00 90.00 1080.00 131.00  1572.00**" SIDE DRAIN PIPE
(8")

0026 0343000000-E 310  712 LF  115.00 81880.00 87.00 61944.00 85.00  60520.0015" SIDE DRAIN PIPE

0027 0344000000-E 310  76 LF  215.00 16340.00 66.00 5016.00 95.00  7220.0018" SIDE DRAIN PIPE

0028 0345000000-E 310  56 LF  220.00 12320.00 98.00 5488.00 80.00  4480.0024" SIDE DRAIN PIPE

0029 0348000000-E 310  2 EA  250.00 500.00 500.00 1000.00 460.00  920.00**" SIDE DRAIN PIPE ELBOW
(15")

0030 0354000000-E 310  596 LF  90.00 53640.00 62.00 36952.00 106.50  63474.00***" RC PIPE CULV *****
(15", V)

0031 0354000000-E 310  800 LF  120.00 96000.00 84.00 67200.00 118.00  94400.00***" RC PIPE CULV *****
(18", V)

0032 0354000000-E 310  176 LF  110.00 19360.00 72.00 12672.00 111.00  19536.00***" RC PIPE CULV *****
(24", V)
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0033 0448000000-E 310  724 LF  255.00 184620.00 196.00 141904.00 362.00  262088.00***" RCP CULV CLASS IV
(48")

0034 0448000000-E 310  128 LF  315.00 40320.00 237.00 30336.00 484.00  61952.00***" RCP CULV CLASS IV
(54")

0035 0448000000-E 310  412 LF  410.00 168920.00 310.00 127720.00 602.00  248024.00***" RCP CULV CLASS IV
(60")

0036 0448200000-E 310  4,040 LF  80.00 323200.00 63.00 254520.00 85.00  343400.0015" RCP CULV CLASS IV

0037 0448300000-E 310  2,800 LF  96.00 268800.00 76.00 212800.00 95.00  266000.0018" RCP CULV CLASS IV

0038 0448400000-E 310  948 LF  125.00 118500.00 95.00 90060.00 129.00  122292.0024" RCP CULV CLASS IV

0039 0448600000-E 310  252 LF  170.00 42840.00 142.00 35784.00 269.00  67788.0036" RCP CULV CLASS IV

0040 0448700000-E 310  396 LF  200.00 79200.00 149.00 59004.00 256.00  101376.0042" RCP CULV CLASS IV

0041 0542000000-E 310  8 LF  190.00 1520.00 65.00 520.00 113.50  908.00**" PVC PIPE CULVERTS
(8")

0042 0582000000-E 310  60 LF  145.00 8700.00 40.00 2400.00 80.00  4800.0015" CS PIPE CULV 0.064"

0043 0588000000-E 310  60 LF  200.00 12000.00 50.00 3000.00 91.00  5460.0018" CS PIPE CULV 0.064"

0044 0636000000-E 310  2 EA  255.00 510.00 600.00 1200.00 460.00  920.00**" CS ELBOW *****" THICK
(15", 0.064")

0045 0636000000-E 310  2 EA  285.00 570.00 625.00 1250.00 504.00  1008.00**" CS ELBOW *****" THICK
(18", 0.064")

0046 0973100000-E 330  48 LF  549.00 26352.00 600.00 28800.00 560.00  26880.00**"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")

0047 0973100000-E 330  50 LF  999.00 49950.00 950.00 47500.00 1008.00  50400.00**"WLD STL PIPE GRAD B IN SOIL
(60", 0.875")

0048 0973300000-E 330  48 LF  999.00 47952.00 1150.00 55200.00 1010.00  48480.00**"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.625")

0049 0973300000-E 330  50 LF  1905.00 95250.00 1450.00 72500.00 1709.00  85450.00**"WLD STL PIPE GRAD B NOT IN SOIL
(60", 0.875")

0050 0986000000-E SP   208 LF  195.00 40560.00 115.00 23920.00 183.00  38064.00GENERIC PIPE ITEM (LF)
16" DUCTILE IRON PIPE, CLASS 250, SEALED

0051 0986000000-E SP   52 LF  260.00 13520.00 118.00 6136.00 235.00  12220.00GENERIC PIPE ITEM (LF)
18" DUCTILE IRON PIPE, CLASS 250, SEALED

0052 0986000000-E SP   248 LF  210.00 52080.00 125.00 31000.00 265.48  65839.04GENERIC PIPE ITEM (LF)
24" DUCTILE IRON PIPE, CLASS 200, SEALED

0053 0986000000-E SP   176 LF  560.00 98560.00 160.00 28160.00 412.00  72512.00GENERIC PIPE ITEM (LF)
36" DUCTILE IRON PIPE, CLASS 150, SEALED

0054 0992000000-E SP   16 EA  750.00 12000.00 1000.00 16000.00 1745.00  27920.00GENERIC PIPE ITEM (EA)
BOOTS FOR SEALED DRAINAGE     STRUCTURES

0055 0995000000-E 340  3,128 LF  31.00 96968.00 15.00 46920.00 37.00  115736.00PIPE REMOVAL

0056 1000000000-E 462  57 SY  150.00 8550.00 140.00 7980.00 332.00  18924.006" SLOPE PROTECTION

0057 1011000000-N 500 Lump Sum 750000.00 1239000.00  2750000.00FINE GRADING

0058 1099500000-E 505  6,818 CY  12.00 81816.00 20.00 136360.00 43.00  293174.00SHALLOW UNDERCUT

0059 1099700000-E 505  13,800 TON 15.00 207000.00 16.00 220800.00 32.25  445050.00CLASS IV SUBGRD STABILIZATION

0060 1110000000-E 510  500 TON 40.00 20000.00 30.00 15000.00 126.00  63000.00STABILIZER AGGREGATE

0061 1115000000-E SP   5,961 SY  8.00 47688.00 4.00 23844.00 4.50  26824.50GEOTEXTILE FOR PVMT STABILIZ

0062 1121000000-E 520  430 TON 40.00 17200.00 36.00 15480.00 81.00  34830.00AGGREGATE BASE COURSE
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0063 1220000000-E 545  500 TON 60.00 30000.00 68.00 34000.00 31.50  15750.00INCIDENTAL STONE BASE

0064 1297000000-E 607  2,250 SY  7.00 15750.00 8.50 19125.00 4.00  9000.00MILL ASP PVMT *****" DTH
(1-1/2")

0065 1308000000-E 607  1,170 SY  11.00 12870.00 11.00 12870.00 5.00  5850.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0066 1330000000-E 607  2,580 SY  8.61 22213.80 14.00 36120.00 8.00  20640.00INCIDENTAL MILLING

0067 1489000000-E 610  5,380 TON 69.94 376277.20 60.00 322800.00 87.00  468060.00ASP CONC BASE CRS B25.0B

0068 1491000000-E 610  12,660 TON 67.55 855183.00 51.00 645660.00 91.00  1152060.00ASP CONC BASE CRS B25.0C

0069 1498000000-E 610  3,910 TON 72.64 284022.40 57.00 222870.00 88.75  347012.50ASP CONC INTR CRS I19.0B

0070 1503000000-E 610  8,760 TON 73.54 644210.40 54.00 473040.00 95.50  836580.00ASP CONC INTR CRS I19.0C

0071 1519000000-E 610  5,310 TON 77.84 413330.40 64.00 339840.00 85.50  454005.00ASP CONC SURF CRS S9.5B

0072 1523000000-E 610  6,510 TON 77.04 501530.40 64.00 416640.00 99.75  649372.50ASP CONC SURF CRS S9.5C

0073 1575000000-E 620  2,105 TON 375.08 789543.40 350.00 736750.00 550.00  1157750.00ASP FOR PLANT MIX

0074 1693000000-E 654  6,620 TON 136.00 900320.00 133.00 880460.00 260.00  1721200.00ASPH PLT MIX PVMT REPAIR

0075 2000000000-N 806  87 EA  431.38 37530.06 150.00 13050.00 250.00  21750.00RIGHT OF WAY MARKERS

0076 2253000000-E 840 0.553 CY  1550.00 857.15 3500.00 1935.50 3030.00  1675.59PIPE COLLARS

0077 2264000000-E 840 0.065 CY  6500.00 422.50 12000.00 780.00 7975.00  518.38PIPE PLUGS

0078 2275000000-E SP   688 CY  250.00 172000.00 300.00 206400.00 460.00  316480.00FLOWABLE FILL

0079 2286000000-N 840  183 EA  3765.00 688995.00 2250.00 411750.00 2650.00  484950.00MASNRY DRAINAGE STRUCT

0080 2297000000-E 840 58.845 CY  1385.00 81500.33 2900.00 170650.50 2245.00  132107.03MASNRY DRAINAGE STRUCT

0081 2308000000-E 840 85.8 LF  165.00 14157.00 550.00 47190.00 500.00  42900.00MASNRY DRAINAGE STRUCT

0082 2364000000-N 840  14 EA  665.00 9310.00 650.00 9100.00 581.00  8134.00FRAME W/2GRTS 840.16 STD

0083 2366000000-N 840  2 EA  700.00 1400.00 675.00 1350.00 617.00  1234.00FRAME W/2GRTS 840.24 STD

0084 2367000000-N 840  30 EA  675.00 20250.00 660.00 19800.00 593.25  17797.50FRAME W/2GRTS 840.29 STD

0085 2374000000-N 840  17 EA  725.00 12325.00 700.00 11900.00 636.00  10812.00FRAME-GRT-HD 840.03 **
(E)

0086 2374000000-N 840  66 EA  745.00 49170.00 710.00 46860.00 654.00  43164.00FRAME-GRT-HD 840.03 **
(F)

0087 2374000000-N 840  54 EA  745.00 40230.00 710.00 38340.00 654.00  35316.00FRAME-GRT-HD 840.03 **
(G)

0088 2396000000-N 840  17 EA  550.00 9350.00 525.00 8925.00 475.00  8075.00FRAME W/COVER STD 840.54

0089 2418000000-E SP   168 LF  405.00 68040.00 135.00 22680.00 267.00  44856.00FRM W/GRATES, DRIVEWY DI

0090 2451000000-N 852  10 EA  990.00 9900.00 400.00 4000.00 2750.00  27500.00CONC TRANS SECT FOR DROP INLET

0091 2473000000-N SP   8 EA  4730.00 37840.00 3400.00 27200.00 3868.00  30944.00GENERIC DRAINAGE ITEM (EA)
MASONRY DRAINAGE STRUCTURES (SEALED)

0092 2484000000-E SP  3.2 LF  165.00 528.00 500.00 1600.00 530.00  1696.00GENERIC DRAINAGE ITEM (LF)
MASONRY DRAINAGE STRUCTURES (SEALED)

0093 2535000000-E 846  470 LF  14.08 6617.60 15.00 7050.00 36.00  16920.00**"X**" CONCRETE CURB
(8" X 12")

0094 2535000000-E 846  1,420 LF  21.93 31140.60 20.00 28400.00 36.75  52185.00**"X**" CONCRETE CURB
(8" X 18")

0095 2549000000-E 846  18,310 LF  17.26 316030.60 16.50 302115.00 22.50  411975.002'-6" CONC CURB & GUTTER
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0096 2591000000-E 848  7,791 SY  55.00 428505.00 33.00 257103.00 42.00  327222.004" CONCRETE SIDEWALK

0097 2605000000-N 848  71 EA  1198.50 85093.50 1350.00 95850.00 1727.00  122617.00CONCRETE CURB RAMP

0098 2612000000-E 848  1,120 SY  50.49 56548.80 72.00 80640.00 82.00  91840.006" CONCRETE DRIVEWAY

0099 2619000000-E 850  95 SY  82.62 7848.90 46.00 4370.00 135.00  12825.004" CONCRETE PAVED DITCH

0100 2655000000-E 852  1,154 SY  85.00 98090.00 60.00 69240.00 61.00  70394.005" MONO CONC ISLDS (KEY IN)

0101 2724000000-E 857  631 LF  150.00 94650.00 90.00 56790.00 126.75  79979.25PC REINF BARRIER SNGL FC

0102 2753000000-E 846  8,100 LF  19.07 154467.00 17.00 137700.00 22.75  184275.00GENERIC PAVING ITEM 846 (LF)
2'-6" CONCRETE CURB & GUTTER  (SPECIAL)

0103 2800000000-N 858  5 EA  1510.00 7550.00 900.00 4500.00 1000.00  5000.00ADJ CATCH BASINS

0104 2830000000-N 858  8 EA  1510.00 12080.00 900.00 7200.00 500.00  4000.00ADJ MANHOLES

0105 2845000000-N 858  2 EA  725.00 1450.00 900.00 1800.00 450.00  900.00ADJ METER OR VALVE BOXES

0106 2893000000-N 859  1 EA  2450.00 2450.00 2000.00 2000.00 1375.00  1375.00CONVERT CB TO JB W/MH

0107 2965000000-N 859  1 EA  3380.00 3380.00 2000.00 2000.00 1375.00  1375.00CONVERT JB TO CB

0108 2995000000-N SP   2 EA  2450.00 4900.00 2300.00 4600.00 1225.00  2450.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING JUNCTION BOX TO SLAB TOP
JUNCTION BOX

0109 3000000000-N SP   6 EA  15225.00 91350.00 15000.00 90000.00 15000.00  90000.00IMPACT ATTEN TYPE 350

0110 3030000000-E 862  2,675 LF  15.99 42773.25 15.75 42131.25 15.75  42131.25STL BM GUARDRAIL

0111 3045000000-E 862  25 LF  18.27 456.75 18.00 450.00 18.00  450.00SBGR SHOP CURVED

0112 3105000000-N 862  2 EA  126.88 253.76 125.00 250.00 125.00  250.00SBGR TERM SECT

0113 3150000000-N 862  15 EA  60.90 913.50 60.00 900.00 60.00  900.00ADDIT GUARDRAIL POSTS

0114 3195000000-N 862  1 EA  558.25 558.25 550.00 550.00 550.00  550.00GR ANCHOR TYPE AT-1

0115 3215000000-N 862  10 EA  1522.50 15225.00 1500.00 15000.00 1500.00  15000.00GR ANCHOR TYPE III

0116 3270000000-N SP   11 EA  1928.50 21213.50 1900.00 20900.00 1900.00  20900.00GR ANCHOR TYPE 350

0117 3317000000-N 862  6 EA  1522.50 9135.00 1500.00 9000.00 1500.00  9000.00GR ANCHOR TYPE B-77

0118 3360000000-E 863  1,027 LF  1.02 1047.54 1.00 1027.00 1.00  1027.00REMOVE EXISTING GUARDRAIL

0119 3380000000-E 862  275 LF  8.12 2233.00 8.00 2200.00 8.00  2200.00TEMP STL BM GUARDRAIL

0120 3387000000-N 862  1 EA  253.75 253.75 250.00 250.00 250.00  250.00TEMP GDRL ANCH UNITS ******
(AT-1)

0121 3387000000-N 862  1 EA  1827.00 1827.00 1800.00 1800.00 1800.00  1800.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0122 3389100000-N SP   2 EA  1116.50 2233.00 1100.00 2200.00 1100.00  2200.00TEMP GDRL ANCH UNITS 350

0123 3524000000-E SP   5,120 LF  8.63 44185.60 8.50 43520.00 8.50  43520.00CL FEN **" FAB VINYL CTD
(60")

0124 3575000000-E SP   590 LF  17.76 10478.40 17.50 10325.00 17.50  10325.00GENERIC FENCING ITEM (LF)
CHAIN LINK FENCE WITH BARBED WIRE, 96" FABRIC,
VINYL COATED

0126 3578000000-N SP   427 EA  52.78 22537.06 52.00 22204.00 52.00  22204.00GENERIC FENCING ITEM (EA)
METAL LINE POST, 60" CHAIN LINK FENCE, VINYL
COATED

0127 3578000000-N SP   50 EA  91.35 4567.50 90.00 4500.00 90.00  4500.00GENERIC FENCING ITEM (EA)
METAL LINE POST, 96" CHAIN LINK FENCE, VINYL
COATED
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0128 3578000000-N SP   36 EA  121.80 4384.80 120.00 4320.00 120.00  4320.00GENERIC FENCING ITEM (EA)
METAL TERMINAL POST, 60" CHAIN LINK FENCE, VINYL
COATED

0129 3578000000-N SP   6 EA  228.38 1370.28 225.00 1350.00 225.00  1350.00GENERIC FENCING ITEM (EA)
METAL TERMINAL POST, 96" CHAIN LINK FENCE, VINYL
COATED

0130 3635000000-E 876  660 TON 65.00 42900.00 70.00 46200.00 72.00  47520.00RIP RAP, CLASS II

0131 3649000000-E 876  110 TON 120.00 13200.00 75.00 8250.00 61.00  6710.00RIP RAP, CLASS B

0132 3656000000-E 876  3,465 SY  1.00 3465.00 2.50 8662.50 5.00  17325.00GEOTEXTILE FOR DRAINGE

0133 4048000000-E 902  4 CY  927.00 3708.00 1000.00 4000.00 1055.00  4220.00REINF CONC FOUNDTN

0134 4054000000-E 902  1 CY  10.30 10.30 500.00 500.00 833.00  833.00PLN CONC FOUNDTN

0135 4057000000-E SP   37 CY  1236.00 45732.00 1350.00 49950.00 1105.00  40885.00OVERHEAD FOOTING

0136 4060000000-E 903  1,496 LB  5.15 7704.40 5.00 7480.00 6.90  10322.40SUPPORT, BREAKAWAY STL BM

0137 4066000000-E 903  1,957 LB  4.12 8062.84 4.00 7828.00 4.35  8512.95SUPPORTS, SIMPLE STL BM

0138 4072000000-E 903  1,373 LF  6.18 8485.14 6.00 8238.00 7.30  10022.90SUPPORT, 3-LB STL U-CHAN

0139 4082100000-N SP  Lump Sum 29870.00 29000.00  29215.00SUPPORT, OVRHD SIGN STR ****
(30+74 NBL)

0140 4082100000-N SP  Lump Sum 40170.00 39000.00  42675.00SUPPORT, OVRHD SIGN STR ****
(40+28 NBL)

0141 4082100000-N SP  Lump Sum 19570.00 1900.00  18865.00SUPPORT, OVRHD SIGN STR ****
(50+00 NBL)

0142 4096000000-N 904  4 EA  87.55 350.20 85.00 340.00 115.00  460.00SIGN ERECTION, TYPE D

0143 4102000000-N 904  60 EA  56.65 3399.00 55.00 3300.00 85.00  5100.00SIGN ERECTION, TYPE E

0144 4108000000-N 904  8 EA  87.55 700.40 85.00 680.00 175.00  1400.00SIGN ERECTION, TYPE F

0145 4109000000-N 904  5 EA  978.50 4892.50 950.00 4750.00 770.00  3850.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0146 4110000000-N 904  11 EA  437.75 4815.25 425.00 4675.00 570.00  6270.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0147 4149000000-N 907  1 EA  2961.40 2961.40 3000.00 3000.00 4140.00  4140.00DISPOSE SIGN SYST OVRHD

0148 4152000000-N 907  2 EA  515.00 1030.00 500.00 1000.00 1145.00  2290.00DISPOSE SIGN SYST STL BM

0149 4155000000-N 907  58 EA  1.03 59.74 1.00 58.00 58.00  3364.00DISPOSE SIGN SYST U-CHAN

0150 4234000000-N 907  1 EA  1.03 1.03 1.00 1.00 770.00  770.00DISPOSE SIGN, A OR B (OVRHD)

0151 4400000000-E 1110  3,970 SF  5.00 19850.00 6.00 23820.00 6.00  23820.00WORK ZONE SIGNS (STAT)

0152 4405000000-E 1110  3,342 SF  12.00 40104.00 10.00 33420.00 20.00  66840.00WORK ZONE SIGNS (PORT)

0153 4410000000-E 1110  416 SF  8.50 3536.00 5.00 2080.00 5.00  2080.00WORK ZONE SIGNS (BARR)

0154 4415000000-N 1115  6 EA  2000.00 12000.00 1500.00 9000.00 6450.00  38700.00FLASHING ARROW BOARD

0155 4420000000-N 1120  14 EA  5000.00 70000.00 5000.00 70000.00 21000.00  294000.00PORTABLE CHANGE MSG SIGN

0156 4430000000-N 1130  635 EA  65.00 41275.00 44.00 27940.00 90.00  57150.00DRUMS

0157 4435000000-N 1135  93 EA  24.00 2232.00 15.00 1395.00 40.00  3720.00CONES

0158 4445000000-E 1145  736 LF  22.50 16560.00 15.00 11040.00 15.00  11040.00BARRICADES (TYPE III)

0159 4450000000-N 1150  7,680 HR  18.00 138240.00 40.00 307200.00 25.00  192000.00FLAGGER

0160 4465000000-N 1160  6 EA  3500.00 21000.00 3500.00 21000.00 3975.00  23850.00TEMPORARY CRASH CUSHIONS
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0161 4470000000-N 1160  4 EA  1600.00 6400.00 1600.00 6400.00 1918.00  7672.00RESET CRASH CUSHION

0162 4480000000-N 1165  6 EA  10000.00 60000.00 7500.00 45000.00 28136.00  168816.00TMA

0163 4485000000-E 1170  4,550 LF  17.33 78851.50 17.33 78851.50 19.50  88725.00PORT CONC BARRIER

0164 4490000000-E 1170  135 LF  25.00 3375.00 25.00 3375.00 31.35  4232.25PORT CONC BARRIER(ANCHRD)

0165 4500000000-E 1170  2,260 LF  3.50 7910.00 3.50 7910.00 4.25  9605.00RESET PORT CONC BARRIER

0166 4507000000-E 1170  4,377 LF  72.37 316763.49 50.00 218850.00 33.50  146629.50WATER FILLED BARRIER

0167 4508000000-E 1170  33,884 LF  3.51 118932.84 4.00 135536.00 5.00  169420.00RESET WATER FILLED BARRIER

0168 4510000000-N SP   990 HR  40.00 39600.00 50.00 49500.00 80.00  79200.00LAW ENFORCEMENT

0169 4516000000-N 1180  229 EA  27.22 6233.38 35.00 8015.00 74.50  17060.50SKINNY DRUM

0170 4520000000-N 1266  46 EA  65.00 2990.00 65.00 2990.00 65.00  2990.00TUBULAR MARKERS (FIXED)

0171 4570000000-E SP   1,580 LF  11.00 17380.00 11.00 17380.00 11.00  17380.00TEMPORARY GLARE SCREEN

0172 4589000000-N SP  Lump Sum 31643.25 30000.00  50000.00GENERIC TRAFFIC CONTROL ITEM (LS)
PROTECTIVE CANOPY

0173 4650000000-N 1251  2,082 EA  6.50 13533.00 4.00 8328.00 4.00  8328.00TEMP RAISED PVMT MRKS

0174 4685000000-E 1205  29 LF  4.00 116.00 4.00 116.00 4.00  116.00THERMO PVT MKG LINES 4"90

0175 4686000000-E 1205  11,992 LF  5.00 59960.00 4.00 47968.00 4.00  47968.00THERMO PVT MKG LINES 4"120

0176 4695000000-E 1205  2,303 LF  6.27 14439.81 5.00 11515.00 5.00  11515.00THERMO PVT MKG LINES 8"90 MILS

0177 4697000000-E 1205  880 LF  5.70 5016.00 5.00 4400.00 5.00  4400.00THERMO PVT MKG LINE 8"120 MILS

0178 4710000000-E 1205  4,485 LF  10.00 44850.00 10.00 44850.00 10.00  44850.0024"WIDE THERMO 120 MILS

0179 4721000000-E 1205  20 EA  100.00 2000.00 100.00 2000.00 100.00  2000.00THERMO PVT MKG CHARACTER 120

0180 4725000000-E 1205  90 EA  150.00 13500.00 150.00 13500.00 150.00  13500.00THERMO PVT SYMBOL 90MILS

0181 4770000000-E 1205  709 LF  1.75 1240.75 1.75 1240.75 1.75  1240.754" COLD APPL PLSTIC LINES TYPE **
(II)

0182 4770000000-E 1205  1,250 LF  2.50 3125.00 1.75 2187.50 1.75  2187.504" COLD APPL PLSTIC LINES TYPE **
(IV)

0183 4800000000-N 1205  8 EA  100.00 800.00 100.00 800.00 100.00  800.00COLD APP PLAS CHAR TYPE *
(IV)

0184 4805000000-N 1205  4 EA  200.00 800.00 200.00 800.00 200.00  800.00COLD APPL PLASTIC SYM TYPE **
(IV)

0185 4810000000-E 1205  162,912 LF  0.20 32582.40 0.20 32582.40 0.20  32582.40PAINT PVMT MARKINGS 4"

0186 4820000000-E 1205  19,280 LF  1.00 19280.00 1.00 19280.00 1.00  19280.00PAINT PVMT MARKINGS 8"

0187 4835000000-E 1205  5,930 LF  3.00 17790.00 3.00 17790.00 3.00  17790.00PAINT PVT MKG LINES 24"

0188 4840000000-N 1205  116 EA  25.00 2900.00 20.00 2320.00 20.00  2320.00PAINT PVT MKG CHARACTER

0189 4845000000-N 1205  274 EA  25.00 6850.00 20.00 5480.00 20.00  5480.00PAINT PVT MKG SYMBOL

0190 4850000000-E 1205  35,060 LF  0.60 21036.00 0.52 18231.20 0.52  18231.20LINE REMOVAL 4" WIDE

0191 4860000000-E 1205  3,170 LF  1.50 4755.00 1.50 4755.00 1.50  4755.00LINE REMOVAL 8" WIDE

0192 4870000000-E 1205  50 LF  190.20 9510.00 3.00 150.00 3.00  150.00LINE REMOVAL 24" WIDE

0193 4875000000-N 1205  65 EA  25.00 1625.00 25.00 1625.00 25.00  1625.00REMOVAL OF SYMBL & CHARAC

0194 4900000000-N 1251  15 EA  6.50 97.50 4.00 60.00 4.00  60.00PERM RAISED PVMT MARKERS

0195 4905000000-N 1253  294 EA  50.00 14700.00 30.00 8820.00 30.00  8820.00SNOWPLB PVMT MRKER

0196 5255000000-N 1413 Lump Sum 500000.00 400000.00  850000.00PORTABLE LIGHTING
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0197 5265000000-E SP   12,600 LF  2.89 36414.00 5.00 63000.00 4.85  61110.00GENERIC LIGHTING ITEM (LF)
STREET LIGHTING CONDUIT IN- STALLATION (2" PVC)

0198 5325800000-E 1510  2,468 LF  120.00 296160.00 160.00 394880.00 159.00  392412.008" WATER LINE

0199 5326200000-E 1510  6,108 LF  200.00 1221600.00 200.00 1221600.00 187.00  1142196.0012" WATER LINE

0200 5546000000-E 1515  16 EA  2761.00 44176.00 3350.00 53600.00 3200.00  51200.008" VALVE

0201 5558000000-E 1515  21 EA  3973.00 83433.00 5550.00 116550.00 5300.00  111300.0012" VALVE

0202 5600000000-E 1515  4 EA  4520.00 18080.00 6000.00 24000.00 5700.00  22800.00**" BLOW OFF
(12")

0203 5606800000-E 1515  3 EA  10550.00 31650.00 4850.00 14550.00 4600.00  13800.008" BLOW OFF

0204 5648000000-N 1515  43 EA  1385.00 59555.00 3425.00 147275.00 3250.00  139750.00RELOCATE WATER METER

0205 5649000000-N 1515  2 EA  2111.00 4222.00 2100.00 4200.00 2000.00  4000.00RECONNECT WATER METER

0206 5666000000-E 1515  4 EA  10500.00 42000.00 7900.00 31600.00 7500.00  30000.00FIRE HYDRANT

0207 5672000000-N 1515  10 EA  12135.00 121350.00 8500.00 85000.00 8000.00  80000.00RELOCATE FIRE HYDRANT

0208 5691000000-E 1520  2,010 LF  600.00 1206000.00 675.00 1356750.00 641.00  1288410.00**" SANITARY GRAVITY SEWER
(36")

0209 5691300000-E 1520  2,423 LF  176.00 426448.00 215.00 520945.00 204.00  494292.008" SANITARY GRAVITY SEWER

0210 5691500000-E 1520  2,051 LF  246.00 504546.00 265.00 543515.00 255.00  523005.0012" SANITARY GRAVITY SEWER

0211 5691700000-E 1520  24 LF  415.00 9960.00 840.00 20160.00 801.00  19224.0018" SANITARY GRAVITY SEWER

0212 5768000000-N 1520  47 EA  1360.00 63920.00 13500.00 634500.00 12500.00  587500.00SANITARY SEWER CLEAN-OUT

0213 5775000000-E 1525  25 EA  8000.00 200000.00 9500.00 237500.00 9000.00  225000.004' DIA UTILITY MANHOLE

0214 5776000000-E 1525  2 EA  9000.00 18000.00 13600.00 27200.00 13000.00  26000.005' DIA UTILITY MANHOLE

0215 5777000000-E 1525  12 EA  7000.00 84000.00 24000.00 288000.00 23000.00  276000.006' DIA UTILITY MANHOLE

0216 5778000000-E 1525  3 EA  12030.00 36090.00 42000.00 126000.00 39500.00  118500.008' DIA UTILITY MANHOLE

0217 5781000000-E 1525  51 LF  120.00 6120.00 475.00 24225.00 450.00  22950.00UTILITY MANHOLE WALL, 4' DIA

0218 5782000000-E 1525  17 LF  195.00 3315.00 550.00 9350.00 520.00  8840.00UTILITY MANHOLE WALL, 5' DIA

0219 5783000000-E 1525  98 LF  280.00 27440.00 635.00 62230.00 600.00  58800.00UTILITY MANHOLE WALL, 6' DIA

0220 5784000000-E 1525  24 LF  525.00 12600.00 1050.00 25200.00 975.00  23400.00UTILITY MANHOLE WALL, 8' DIA

0221 5800000000-E 1530  336 LF  15.00 5040.00 22.00 7392.00 20.00  6720.00ABANDON 6" UTILITY PIPE

0222 5801000000-E 1530  4,588 LF  10.00 45880.00 8.50 38998.00 8.00  36704.00ABANDON 8" UTILITY PIPE

0223 5804000000-E 1530  6,150 LF  15.00 92250.00 13.00 79950.00 12.00  73800.00ABANDON 12" UTILITY PIPE

0224 5813000000-E 1530  1,411 LF  34.00 47974.00 27.00 38097.00 25.00  35275.00ABANDON 24" UTILITY PIPE

0225 5816000000-N 1530  15 EA  1200.00 18000.00 1650.00 24750.00 1500.00  22500.00ABANDON UTILITY MANHOLE

0226 5828000000-N 1530  4 EA  1200.00 4800.00 2100.00 8400.00 2000.00  8000.00REMOVE UTILITY MANHOLE

0227 5835700000-E 1540  600 LF  215.00 129000.00 550.00 330000.00 525.00  315000.0016" ENCASEMENT PIPE

0228 5836000000-E 1540  740 LF  90.00 66600.00 675.00 499500.00 630.00  466200.0024" ENCASEMENT PIPE

0229 5871900000-E 1550  285 LF  89.00 25365.00 165.00 47025.00 150.00  42750.0016" TRENCHLESS INSTALL (IN SOIL)

0230 5871910000-E 1550  285 LF  219.00 62415.00 310.00 88350.00 300.00  85500.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0231 5872200000-E 1550  265 LF  799.00 211735.00 185.00 49025.00 165.00  43725.0024" TRENCHLESS INSTALL (IN SOIL)

0232 5872210000-E 1550  265 LF  229.00 60685.00 340.00 90100.00 325.00  86125.0024" TRENCHLESS INSTALL (NOT IN SOIL)
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0233 5882000000-N SP   5 EA  899.00 4495.00 26500.00 132500.00 25000.00  125000.00GENERIC UTILITY ITEM (EA)
12" INSERTION VALVE ASSEMBLY

0234 5882000000-N SP   1 EA  12875.00 12875.00 9500.00 9500.00 9000.00  9000.00GENERIC UTILITY ITEM (EA)
2" AIR RELEASE VALVE

0235 6000000000-E 1605  25,000 LF  1.88 47000.00 1.95 48750.00 2.20  55000.00TEMPORARY SILT FENCE

0236 6006000000-E 1610  400 TON 110.00 44000.00 65.00 26000.00 54.00  21600.00EROS CONTRL STONE CL A

0237 6009000000-E 1610  70 TON 110.00 7700.00 90.00 6300.00 69.50  4865.00EROS CONTRL STONE CL B

0238 6012000000-E 1610  2,300 TON 30.00 69000.00 30.00 69000.00 46.00  105800.00SEDIMENT CONTROL STONE

0239 6015000000-E 1615  24 ACR 816.00 19584.00 800.00 19200.00 1275.00  30600.00TEMPORARY MULCHING

0240 6018000000-E 1620  1,200 LB  4.08 4896.00 4.00 4800.00 2.50  3000.00SEED FOR TEMP SEEDING

0241 6021000000-E 1620  7 TON 1122.00 7854.00 1100.00 7700.00 895.00  6265.00FERT FOR TEMP SEEDING

0242 6024000000-E 1622  200 LF  20.00 4000.00 30.00 6000.00 10.50  2100.00TEMPORARY SLOPE DRAINS

0243 6029000000-E SP   200 LF  2.28 456.00 5.00 1000.00 2.20  440.00SAFETY FENCE

0244 6030000000-E 1630  1,290 CY  6.00 7740.00 20.00 25800.00 24.50  31605.00SILT EXCAVATION

0245 6036000000-E 1631  15,000 SY  1.79 26850.00 1.75 26250.00 1.80  27000.00MATTING FOR EROS CONTROL

0246 6037000000-E SP   100 SY  5.69 569.00 7.00 700.00 9.00  900.00COIR FIBER MAT

0247 6042000000-E 1632  10,000 LF  2.00 20000.00 2.95 29500.00 3.40  34000.001/4" HARDWARE CLOTH

0248 6045000000-E SP   400 LF  27.73 11092.00 40.00 16000.00 40.00  16000.00**" TEMPORARY PIPE
(24")

0249 6070000000-N 1639  4 EA  352.96 1411.84 600.00 2400.00 350.00  1400.00SPECIAL STILLING BASINS

0250 6071020000-E SP   10 LB  19.00 190.00 10.00 100.00 6.65  66.50POLYACRYLAMIDE (PAM)

0251 6071030000-E 1640  225 LF  8.00 1800.00 3.50 787.50 5.00  1125.00COIR FIBER BAFFLE

0252 6071050000-E SP   1 EA  900.00 900.00 1400.00 1400.00 4200.00  4200.00**" SKIMMER
(2")

0253 6084000000-E 1660  18 ACR 1734.00 31212.00 1700.00 30600.00 2390.00  43020.00SEEDING AND MULCHING

0254 6087000000-E 1660  15 ACR 204.00 3060.00 200.00 3000.00 75.00  1125.00MOWING

0255 6090000000-E 1661  250 LB  6.12 1530.00 6.00 1500.00 7.50  1875.00SEED FOR REPAIR SEEDING

0256 6093000000-E 1661 0.75 TON 1734.00 1300.50 1700.00 1275.00 1500.00  1125.00FERT FOR REPAIR SEEDING

0257 6096000000-E 1662  375 LB  5.10 1912.50 5.00 1875.00 2.00  750.00SEED FOR SUPP SEEDING

0258 6108000000-E 1665 11.25 TON 1530.00 17212.50 1500.00 16875.00 700.00  7875.00FERTILIZER TOPDRESSING

0259 6111000000-E SP   55 LF  251.87 13852.85 125.00 6875.00 25.00  1375.00IMPERVIOUS DIKE

0260 6114500000-N 1667  40 MHR 91.80 3672.00 90.00 3600.00 20.00  800.00SPECIALIZED HAND MOWING

0261 6117000000-N SP   50 EA  204.00 10200.00 200.00 10000.00 290.00  14500.00RESPONSE FOR EROS CONTROL

0262 6132000000-N SP   8 EA  4500.00 36000.00 1000.00 8000.00 4000.00  32000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0263 7048500000-E 1705  20 EA  873.12 17462.40 800.00 16000.00 800.00  16000.0016" PEDEST SIG HEAD 1 SEC W/CD

0264 7060000000-E 1705  6,625 LF  2.09 13846.25 2.00 13250.00 1.75  11593.75SIGNAL CABLE

0265 7108000000-E 1705  4 EA  542.23 2168.92 420.00 1680.00 420.00  1680.00VEHICLE SIGNAL HD (12", 1 SECT)

0266 7120000000-E 1705  23 EA  1004.70 23108.10 785.00 18055.00 785.00  18055.00VEHICLE SIGNAL HD (12", 3 SECT)

0267 7132000000-E 1705  1 EA  1454.61 1454.61 1005.00 1005.00 1005.00  1005.00VEHICLE SIGNAL HD (12", 4 SECT)

0268 7144000000-E 1705  3 EA  1449.44 4348.32 1275.00 3825.00 1275.00  3825.00VEHICLE SIGNAL HD (12", 5 SECT)
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0269 7252000000-E 1710  500 LF  2.37 1185.00 2.35 1175.00 2.35  1175.00MESSENGER CABLE (1/4")

0270 7279000000-E 1715  1,800 LF  0.77 1386.00 0.65 1170.00 0.65  1170.00TRACER WIRE

0271 7288000000-E 1715  25 LF  26.00 650.00 34.00 850.00 34.00  850.00PAVED TRENCH (***********)
(1, 2")

0272 7300000000-E 1715  800 LF  5.23 4184.00 6.35 5080.00 6.35  5080.00UNPAVED TRENCH (***********)
(1, 2")

0273 7300000000-E 1715  225 LF  6.63 1491.75 7.80 1755.00 7.80  1755.00UNPAVED TRENCH (***********)
(2, 2")

0274 7300100000-E 1715  350 LF  4.77 1669.50 5.85 2047.50 5.85  2047.50UNPAVED TRENCH TEMP LEADIN

0275 7301000000-E 1715  675 LF  16.90 11407.50 13.95 9416.25 13.95  9416.25DIRECT DRILL (***********)
(1, 2")

0276 7301000000-E 1715  1,725 LF  19.12 32982.00 22.05 38036.25 22.05  38036.25DIRECT DRILL (***********)
(2, 2")

0277 7301000000-E 1715  50 LF  21.49 1074.50 30.15 1507.50 30.15  1507.50DIRECT DRILL (***********)
(3, 2")

0278 7324000000-N 1716  31 EA  464.53 14400.43 295.00 9145.00 295.00  9145.00JUNCTION BOX (STANDARD SIZE)

0279 7348000000-N 1716  8 EA  725.09 5800.72 475.00 3800.00 475.00  3800.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0280 7360000000-N 1720  2 EA  1027.60 2055.20 1350.00 2700.00 1350.00  2700.00WOOD POLE

0281 7372000000-N 1721  5 EA  519.19 2595.95 465.00 2325.00 465.00  2325.00GUY ASSEMBLY

0282 7430000000-N 1722  1 EA  98.82 98.82 99.00 99.00 99.00  99.00HEAT SHRINK TUB KIT

0283 7432000000-E 1722  4 EA  541.64 2166.56 565.00 2260.00 565.00  2260.002" RISER WITH TUBING

0284 7444000000-E 1725  4,025 LF  5.15 20728.75 6.20 24955.00 6.20  24955.00INDUCTIVE LOOP SAWCUT

0285 7456000000-E 1726  5,425 LF  1.54 8354.50 1.25 6781.25 1.25  6781.25LEAD-IN CABLE(********)
(14-2)

0286 7516000000-E 1730  1,200 LF  1.68 2016.00 1.90 2280.00 1.90  2280.00COMMUNICATIONS CABLE (** FIBER)
(12)

0287 7516000000-E 1730  2,100 LF  1.90 3990.00 2.20 4620.00 2.20  4620.00COMMUNICATIONS CABLE (** FIBER)
(48)

0288 7540000000-N 1731  3 EA  1680.19 5040.57 1635.00 4905.00 1635.00  4905.00SPLICE ENCLOSURE

0289 7541000000-N 1731  3 EA  1130.24 3390.72 1455.00 4365.00 1455.00  4365.00MOD SPLICE ENCLOSURE

0290 7552000000-N 1731  3 EA  1464.45 4393.35 1550.00 4650.00 1550.00  4650.00INTERCONNECT CENTER

0291 7566000000-N 1733  5 EA  130.34 651.70 110.00 550.00 110.00  550.00DELINEATOR MARKER

0292 7575160000-E 1734  1,400 LF  1.26 1764.00 0.55 770.00 0.55  770.00REM EXT COMM CABLE

0293 7575180000-N 1735  1 EA  344.01 344.01 495.00 495.00 495.00  495.00CABLE TRANSFER

0294 7588000000-N SP   5 EA  11642.35 58211.75 11925.00 59625.00 11925.00  59625.00SGNL MAST ARM WITH METAL POLE

0295 7590000000-N SP   3 EA  16098.21 48294.63 16140.00 48420.00 16140.00  48420.00DBL MAST ARM WITH METAL POLE

0296 7613000000-N SP   8 EA  767.58 6140.64 870.00 6960.00 870.00  6960.00SOIL TEST

0297 7614100000-E SP   48 CY  910.21 43690.08 1060.00 50880.00 1060.00  50880.00DRILLED PIER FOUND

0298 7631000000-N SP   8 EA  34.39 275.12 67.00 536.00 67.00  536.00MAST ARM W/ MTL POLE DES

0299 7636000000-N 1745  12 EA  460.01 5520.12 455.00 5460.00 455.00  5460.00SIGN FOR SIGNALS

0300 7642100000-N 1743  1 EA  1090.50 1090.50 1320.00 1320.00 1320.00  1320.00TYPE I POST W/ FOUNDATION

0301 7642200000-N 1743  14 EA  1767.40 24743.60 1825.00 25550.00 1825.00  25550.00TYPE II PED W/ FOUNDATION



BRIDGE #227 ON US-70/US-401/NC-50 OVER PEACE STREET AND BRIDGE #213 ON US-70/NC-50 OVER US-401.

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO,  TX

FSC II LLC DBA FRED SMITH
COMPANY

S. T. WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

AUG 09, 2016 08:22 AM WAKE 2:00 PM 10 /  26 001

42263.3.1 JUL 19 2016 C203751

TIP NO 0.820 MIB-5121, B-5317

FED AID NO BRNHS-0070(119)

GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS, AND STRUCTURES.

0302 7642300000-N 1743  2 EA  3818.54 7637.08 3795.00 7590.00 3795.00  7590.00TYPE III PED W/ FOUNDATION

0303 7648000000-N 1746  4 EA  180.59 722.36 345.00 1380.00 345.00  1380.00RELOCATE EXISTING SIGN

0304 7684000000-N 1750  3 EA  1175.60 3526.80 1380.00 4140.00 1380.00  4140.00SIGNAL CABINET FOUNDATION

0305 7756000000-N 1751  3 EA  13215.37 39646.11 13290.00 39870.00 13290.00  39870.00CONTLR WITH CBNT, 2070L BASE MTD

0306 7780000000-N 1751  14 EA  102.69 1437.66 155.00 2170.00 155.00  2170.00DETECTOR CARD (TYPE 2070L)

0307 7901000000-N 1753  3 EA  606.42 1819.26 330.00 990.00 330.00  990.00CABINET BASE EXTENDER

0308 7960000000-N SP   3 EA  1088.38 3265.14 1035.00 3105.00 1035.00  3105.00METAL POLE FOUND REMVL

0309 7972000000-N SP   3 EA  339.51 1018.53 685.00 2055.00 685.00  2055.00METAL POLE REMOVAL

0310 7980000000-N SP   2 EA  3409.45 6818.90 4820.00 9640.00 4820.00  9640.00GENERIC SIGNAL ITEM (EA)
900MHZ SPREAD SPECTRUM ETHER- NET RADIO

0311 7980000000-N SP   3 EA  2515.25 7545.75 1975.00 5925.00 1975.00  5925.00GENERIC SIGNAL ITEM (EA)
ETHRNET EDGE SWITCH

0312 7980000000-N SP   1 EA  3029.25 3029.25 1095.00 1095.00 1095.00  1095.00GENERIC SIGNAL ITEM (EA)
RELOCATE FLASHER CABINET/SOLAR ASSEMBLY/RADIO
ASSEMBLY

0355 2190000000-N 828  25 EA  745.00 18625.00 1250.00 31250.00 250.00  6250.00TEMP STL PLT COVER FOR MDS

0356 2542000000-E 846  592 LF  14.28 8453.76 14.50 8584.00 30.00  17760.001'-6" CONC CURB & GUTTER

0357 2738000000-E SP   391 SY  85.00 33235.00 215.00 84065.00 122.00  47702.00GENERIC PAVING ITEM (SY)
CONCRETE PAVER SIDEWALK

0358 2738000000-E SP   297 SY  59.67 17721.99 235.00 69795.00 135.00  40095.00GENERIC PAVING ITEM (SY)
CONCRETE PAVER MEDIAN ISLAND

0359 2738000000-E SP   2,645 SY  85.00 224825.00 51.00 134895.00 65.00  171925.00GENERIC PAVING ITEM (SY)
CONCRETE SIDEWALK (CAPITAL    CITY GRID)

0360 3575000000-E SP   54 LF  50.00 2700.00 110.00 5940.00 100.00  5400.00GENERIC FENCING ITEM (LF)
ORNAMENTAL FENCE

0361 6645000000-N SP   31 EA  8000.00 248000.00 13000.00 403000.00 13730.00  425630.00GENERIC PLANTING ITEM (EA)
TREE WELL SYSTEM

0362 0000910000-N SP   600 HR  250.00 150000.00 150.00 90000.00 220.00  132000.00GENERIC MISCELLANEOUS ITEM (HR)
EXPLORATORY EXCAVATION - STANDARD

0363 0000910000-N SP   150 HR  500.00 75000.00 200.00 30000.00 500.00  75000.00GENERIC MISCELLANEOUS ITEM (HR)
EXPLORATORY EXCAVATION - VACUUM

0364 5120000000-N 1407  3 EA  190.00 570.00 1090.00 3270.00 1090.00  3270.00SERVICE POLE ************
(30', CLASS 4)

0365 5125000000-E 1407  45 LF  26.00 1170.00 70.00 3150.00 70.00  3150.00SERVICE LATERAL *********
(3, #1/0 USE)

0366 5270000000-N SP   3 EA  4500.00 13500.00 10975.00 32925.00 10975.00  32925.00GENERIC LIGHTING ITEM (EA)
LIGHT CONTROL SYSTEM, TYPE RW,120/240V

0367 5155000000-E 1409  370 LF  6.32 2338.40 6.10 2257.00 6.10  2257.00ELECT DUCT BD, SIZE *****
(2")

0368 5160000000-E 1409  150 LF  16.50 2475.00 22.45 3367.50 22.45  3367.50ELECT DUCT JA, SIZE *****
(4")

0369 5170000000-E 1410  320 LF  3.24 1036.80 1.80 576.00 1.80  576.00**-#8 W/G FEEDER CIRCUIT
(2)

0370 5205000000-E 1410  2,930 LF  4.15 12159.50 7.75 22707.50 7.75  22707.50**-#8 W/G FEEDR N *****"
(2, 1-1/2")
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0371 5270000000-N SP   2 EA  1100.00 2200.00 315.00 630.00 315.00  630.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES TYPEPC18

0372 5270000000-N SP   2 EA  1100.00 2200.00 490.00 980.00 490.00  980.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES TYPEPC30

0373 5252000000-N 1412  8 EA  600.00 4800.00 780.00 6240.00 780.00  6240.00UNDERPASS LUMINARIES *****
(TYPE WM)

0374 5260000000-N SP  Lump Sum 8000.00 9000.00  9000.00GENERIC LIGHTING ITEM (LS)
ELECTRICAL CONDUIT SYSTEM AT  PEACE ST

0375 5270000000-N SP   8 EA  1200.00 9600.00 1940.00 15520.00 1940.00  15520.00GENERIC LIGHTING ITEM (EA)
SPOTLIGHT LUMINAIRE

0376 5270000000-N SP   169 EA  1037.00 175253.00 1580.00 267020.00 1580.00  267020.00GENERIC LIGHTING ITEM (EA)
AESTHETIC LIGHTING LUMINAIRE

0377 5260000000-N SP  Lump Sum 9000.00 13080.00  13080.00GENERIC LIGHTING ITEM (LS)
AESTHETIC LIGHTING SYSTEM AT BRIDGE OVER PEACE
ST

0378 5260000000-N SP  Lump Sum 9000.00 18810.00  18810.00GENERIC LIGHTING ITEM (LS)
AESTHETIC LIGHTING SYSTEM AT WADE AVE FLYOVER

CULVERT ITEMS

0313 8056000000-N 402 Lump Sum 58762.92 100000.00  84000.00REMV EXIST STR **********
(15+13.11-Y1-)

0314 8126000000-N 414 Lump Sum 4561.76 200000.00  162500.00CULV EXCAV @ ************
(15+13.11-Y1-)

0315 8133000000-E 414  258 TON 28.76 7420.08 60.00 15480.00 50.00  12900.00FND CONDIT MAT, BOX CULV

0316 8196000000-E 420 331.2 CY  549.87 182116.94 750.00 248400.00 900.00  298080.00CLASS A CONCRETE (CULV)

0317 8245000000-E 425  49,779 LB  0.90 44801.10 1.00 49779.00 1.00  49779.00REINF STEEL (CULVERT)

WALL ITEMS

0318 8801000000-E SP   4,230 SF  75.00 317250.00 55.00 232650.00 95.00  401850.00MSE RETAIN WALL NO **
(2)

0319 8801000000-E SP   4,150 SF  75.00 311250.00 55.00 228250.00 96.50  400475.00MSE RETAIN WALL NO **
(3)

0320 8801000000-E SP   3,305 SF  75.00 247875.00 55.00 181775.00 95.00  313975.00MSE RETAIN WALL NO **
(4)

0321 8801000000-E SP   2,535 SF  75.00 190125.00 55.00 139425.00 96.35  244247.25MSE RETAIN WALL NO **
(5)

0322 8801000000-E SP   3,910 SF  75.00 293250.00 55.00 215050.00  MSE RETAIN WALL NO **
(1)

0323 8802014000-E SP   3,595 SF    183.17  658496.15SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0324 8035000000-N 402 Lump Sum 150000.00 825000.00  375000.00REMV EXIST STR **********
(20+19.94 -FLYOVER-)

0325 8035000000-N 402 Lump Sum 119000.00 424000.00  162000.00REMV EXIST STR **********
(22+06.91-L-)

0326 8096000000-E 450  191 LF  297.10 56746.10 320.00 61120.00 695.00  132745.00PILE EXCAVATION IN SOIL

0327 8097000000-E 450  76 LF  266.64 20264.64 390.00 29640.00 695.00  52820.00PILE EXCAVATION NOT IN SOIL
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0328 8105540000-E 411  112 LF  637.14 71359.68 800.00 89600.00 935.00  104720.003'-6" DRILLD PIER IN SOIL

0329 8105640000-E 411  70 LF  1527.65 106935.50 800.00 56000.00 1848.00  129360.003'-6" DRILLD PIER NO SOIL

0330 8112730000-N 450  2 EA  4027.35 8054.70 2500.00 5000.00 5025.00  10050.00PDA TESTING

0331 8113000000-N 411  2 EA  2000.00 4000.00 500.00 1000.00 2000.00  4000.00SID INSPECTIONS

0332 8115000000-N 411  2 EA  2000.00 4000.00 1500.00 3000.00 3000.00  6000.00CSL TESTING

0333 8147000000-E 420  14,218 SF  28.89 410758.02 47.00 668246.00 45.00  639810.00REINF CONCRETE DECK SLAB

0334 8154000000-E 420  16,350 SF  20.66 337791.00 45.00 735750.00 46.00  752100.00REINF CONC DECK SLAB,LTWT

0335 8161000000-E 420  31,190 SF  0.49 15283.10 0.40 12476.00 0.36  11228.40GROOVING BRIDGE FLOORS

0336 8182000000-E 420 441.5 CY  900.00 397350.00 1200.00 529800.00 1160.00  512140.00CLASS A CONCRETE (BRIDGE)

0337 8210000000-N 422 Lump Sum 79000.00 64667.00  138500.00BRG APPR SLAB ***********
(20+19.94-FLYOVER-)

0338 8210000000-N 422 Lump Sum 160000.00 130000.00  113145.00BRG APPR SLAB ***********
(22+06.91-L-)

0339 8217000000-E 425  68,480 LB  1.45 99296.00 1.50 102720.00 1.00  68480.00REINF STEEL (BRIDGE)

0340 8238000000-E 425  6,384 LB  2.60 16598.40 3.00 19152.00 2.00  12768.00SPIRAL COL REINF STL BRG

0341 8277000000-E 430 1,840.71 LF  350.00 644248.50 325.00 598230.75 250.00  460177.5072" MOD PRESTR CONC GIRDR

0342 8280000000-E 440 Lump Sum 1800000.00 1160000.00  1164300.00STRUCTURAL STEEL

0343 8364000000-E 450  2,135 LF  85.00 181475.00 45.00 96075.00 50.00  106750.00HP12X53 PILES

0344 8391000000-N 450  50 EA  150.00 7500.00 140.00 7000.00 132.00  6600.00STEEL PILE POINTS

0345 8517000000-E 460 182.71 LF  170.00 31060.70 130.00 23752.30 119.00  21742.491'-**"X*****"CONC PARAPET
(1'-4" X 3'-6")

0346 8522000000-E 460 775.24 LF  300.00 232572.00 190.00 147295.60 360.00  279086.40GENERIC STRUCTURE (460)
DECORATIVE CONCRETE PARAPET

0347 8531000000-E 462  210 SY  75.00 15750.00 150.00 31500.00 233.00  48930.004" SLOPE PROTECTION

0348 8654000000-N SP  Lump Sum 135000.00 70000.00  86175.00DISC BEARINGS

0349 8657000000-N 430 Lump Sum 63000.00 20000.00  8400.00ELASTOMERIC BEARINGS

0350 8706000000-N SP  Lump Sum 200000.00 225000.00  250750.00EXPANSION JOINT SEALS

0351 8860000000-N SP  Lump Sum 300847.98 6000.00  21025.00GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

0352 8860000000-N SP  Lump Sum 669.50 4000.00  10000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0353 8867000000-E SP  367.62 LF  675.00 248143.50 350.00 128667.00 510.00  187486.20GENERIC STRUCTURE ITEM (LF)
CONC PARAPET WITH MOMENT SLAB

0354 8892000000-E SP   383 SF  50.00 19150.00 150.00 57450.00 254.00  97282.00GENERIC STRUCTURE ITEM (SF)
PRECAST CONCRETE PANELS

0379 8867000000-E SP  718.75 LF  661.26 475280.63 760.00 546250.00 900.00  646875.00GENERIC STRUCTURE ITEM (LF)
ARCHITECTURAL METAL FASCIA

 

    TOTAL 36902396.26 TOTAL 40494500.00 TOTAL  49141157.78CONTRACT TOTAL

 

    SUB-TOTAL 28833848.51 SUB-TOTAL 32005299.35 SUB-TOTAL  39894409.39ROADWAY ITEMS
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    SUB-TOTAL 297662.80 SUB-TOTAL 613659.00 SUB-TOTAL  607259.00CULVERT ITEMS

    SUB-TOTAL 1359750.00 SUB-TOTAL 997150.00 SUB-TOTAL  2019043.40WALL ITEMS

    SUB-TOTAL 6411134.95 SUB-TOTAL 6878391.65 SUB-TOTAL  6620445.99STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2600000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 425450.00   CONSTRUCTION SURVEYING

0003 0000900000-N SP  Lump Sum 396000.00   GENERIC MISCELLANEOUS ITEM (LS)
UTILITY COORDINATOR

0004 0001000000-E 200 Lump Sum 5109104.00   CLEARING & GRUBBING

0005 0008000000-E 200  1 ACR 23117.00 23117.00   SUPP CLEARING & GRUBBING

0006 0022000000-E 225  44,700 CY  24.00 1072800.00   UNCLASSIFIED EXCAVATION

0007 0036000000-E 225  3,198 CY  28.00 89544.00   UNDERCUT EXCAVATION

0008 0106000000-E 230  32,000 CY  40.00 1280000.00   BORROW EXCAVATION

0009 0134000000-E 240  240 CY  36.00 8640.00   DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  260 LF  6.00 1560.00   BERM DITCH CONSTRUCTION

0011 0156000000-E 250  13,900 SY  5.50 76450.00   REMOVAL OF EXT ASPHALT PVMT

0012 0163000000-E 250  36,900 SY  44.00 1623600.00   REMOVAL OF EXT CONC PVMT

0013 0177000000-E 250  3,100 SY  4.90 15190.00   BREAKING OF EXT ASPH PVMT

0014 0192000000-N 260  10 HR  248.00 2480.00   PROOF ROLLING

0015 0195000000-E 265  4,400 CY  50.00 220000.00   SELECT GRANULAR MATERIAL

0016 0196000000-E 270  25,300 SY  2.80 70840.00   GEOTEXTILE SOIL STABILIZATION

0017 0199000000-E SP   8,717 SF  54.00 470718.00   TEMPORARY SHORING

0018 0223000000-E 275  380 SY  71.00 26980.00   ROCK PLATING

0019 0255000000-E SP   500 TON 231.00 115500.00   GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINTED
SOIL

0020 0314000000-E SP   70 TON 79.00 5530.00   SELECT MATERIAL CLASS **
(IV)

0021 0318000000-E 300  2,550 TON 46.00 117300.00   FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  8,350 SY  3.90 32565.00   FND CONDIT GEOTEXTILE

0023 0342000000-E 310  76 LF  196.00 14896.00   **" SIDE DRAIN PIPE
(42")

0024 0342000000-E 310  48 LF  264.00 12672.00   **" SIDE DRAIN PIPE
(60")

0025 0342000000-E 310  12 LF  52.00 624.00   **" SIDE DRAIN PIPE
(8")

0026 0343000000-E 310  712 LF  74.00 52688.00   15" SIDE DRAIN PIPE

0027 0344000000-E 310  76 LF  92.00 6992.00   18" SIDE DRAIN PIPE

0028 0345000000-E 310  56 LF  118.00 6608.00   24" SIDE DRAIN PIPE

0029 0348000000-E 310  2 EA  500.00 1000.00   **" SIDE DRAIN PIPE ELBOW
(15")

0030 0354000000-E 310  596 LF  80.00 47680.00   ***" RC PIPE CULV *****
(15", V)

0031 0354000000-E 310  800 LF  85.00 68000.00   ***" RC PIPE CULV *****
(18", V)

0032 0354000000-E 310  176 LF  114.00 20064.00   ***" RC PIPE CULV *****
(24", V)
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0033 0448000000-E 310  724 LF  318.00 230232.00   ***" RCP CULV CLASS IV
(48")

0034 0448000000-E 310  128 LF  378.00 48384.00   ***" RCP CULV CLASS IV
(54")

0035 0448000000-E 310  412 LF  445.00 183340.00   ***" RCP CULV CLASS IV
(60")

0036 0448200000-E 310  4,040 LF  75.00 303000.00   15" RCP CULV CLASS IV

0037 0448300000-E 310  2,800 LF  86.00 240800.00   18" RCP CULV CLASS IV

0038 0448400000-E 310  948 LF  109.00 103332.00   24" RCP CULV CLASS IV

0039 0448600000-E 310  252 LF  180.00 45360.00   36" RCP CULV CLASS IV

0040 0448700000-E 310  396 LF  197.00 78012.00   42" RCP CULV CLASS IV

0041 0542000000-E 310  8 LF  78.00 624.00   **" PVC PIPE CULVERTS
(8")

0042 0582000000-E 310  60 LF  77.00 4620.00   15" CS PIPE CULV 0.064"

0043 0588000000-E 310  60 LF  82.00 4920.00   18" CS PIPE CULV 0.064"

0044 0636000000-E 310  2 EA  465.00 930.00   **" CS ELBOW *****" THICK
(15", 0.064")

0045 0636000000-E 310  2 EA  500.00 1000.00   **" CS ELBOW *****" THICK
(18", 0.064")

0046 0973100000-E 330  48 LF  979.00 46992.00   **"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")

0047 0973100000-E 330  50 LF  1466.00 73300.00   **"WLD STL PIPE GRAD B IN SOIL
(60", 0.875")

0048 0973300000-E 330  48 LF  1478.00 70944.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.625")

0049 0973300000-E 330  50 LF  2242.00 112100.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(60", 0.875")

0050 0986000000-E SP   208 LF  112.00 23296.00   GENERIC PIPE ITEM (LF)
16" DUCTILE IRON PIPE, CLASS 250, SEALED

0051 0986000000-E SP   52 LF  177.00 9204.00   GENERIC PIPE ITEM (LF)
18" DUCTILE IRON PIPE, CLASS 250, SEALED

0052 0986000000-E SP   248 LF  168.00 41664.00   GENERIC PIPE ITEM (LF)
24" DUCTILE IRON PIPE, CLASS 200, SEALED

0053 0986000000-E SP   176 LF  239.47 42146.72   GENERIC PIPE ITEM (LF)
36" DUCTILE IRON PIPE, CLASS 150, SEALED

0054 0992000000-E SP   16 EA  750.00 12000.00   GENERIC PIPE ITEM (EA)
BOOTS FOR SEALED DRAINAGE     STRUCTURES

0055 0995000000-E 340  3,128 LF  17.00 53176.00   PIPE REMOVAL

0056 1000000000-E 462  57 SY  277.00 15789.00   6" SLOPE PROTECTION

0057 1011000000-N 500 Lump Sum 2758290.00   FINE GRADING

0058 1099500000-E 505  6,818 CY  26.00 177268.00   SHALLOW UNDERCUT

0059 1099700000-E 505  13,800 TON 31.50 434700.00   CLASS IV SUBGRD STABILIZATION

0060 1110000000-E 510  500 TON 33.00 16500.00   STABILIZER AGGREGATE

0061 1115000000-E SP   5,961 SY  3.25 19373.25   GEOTEXTILE FOR PVMT STABILIZ

0062 1121000000-E 520  430 TON 47.00 20210.00   AGGREGATE BASE COURSE
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0063 1220000000-E 545  500 TON 43.00 21500.00   INCIDENTAL STONE BASE

0064 1297000000-E 607  2,250 SY  8.34 18765.00   MILL ASP PVMT *****" DTH
(1-1/2")

0065 1308000000-E 607  1,170 SY  13.00 15210.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0066 1330000000-E 607  2,580 SY  16.00 41280.00   INCIDENTAL MILLING

0067 1489000000-E 610  5,380 TON 72.00 387360.00   ASP CONC BASE CRS B25.0B

0068 1491000000-E 610  12,660 TON 72.00 911520.00   ASP CONC BASE CRS B25.0C

0069 1498000000-E 610  3,910 TON 72.00 281520.00   ASP CONC INTR CRS I19.0B

0070 1503000000-E 610  8,760 TON 72.00 630720.00   ASP CONC INTR CRS I19.0C

0071 1519000000-E 610  5,310 TON 80.00 424800.00   ASP CONC SURF CRS S9.5B

0072 1523000000-E 610  6,510 TON 80.00 520800.00   ASP CONC SURF CRS S9.5C

0073 1575000000-E 620  2,105 TON 388.00 816740.00   ASP FOR PLANT MIX

0074 1693000000-E 654  6,620 TON 285.00 1886700.00   ASPH PLT MIX PVMT REPAIR

0075 2000000000-N 806  87 EA  470.00 40890.00   RIGHT OF WAY MARKERS

0076 2253000000-E 840 0.553 CY  2240.00 1238.72   PIPE COLLARS

0077 2264000000-E 840 0.065 CY  8500.00 552.50   PIPE PLUGS

0078 2275000000-E SP   688 CY  397.00 273136.00   FLOWABLE FILL

0079 2286000000-N 840  183 EA  2370.00 433710.00   MASNRY DRAINAGE STRUCT

0080 2297000000-E 840 58.845 CY  1512.00 88973.64   MASNRY DRAINAGE STRUCT

0081 2308000000-E 840 85.8 LF  413.00 35435.40   MASNRY DRAINAGE STRUCT

0082 2364000000-N 840  14 EA  648.00 9072.00   FRAME W/2GRTS 840.16 STD

0083 2366000000-N 840  2 EA  682.00 1364.00   FRAME W/2GRTS 840.24 STD

0084 2367000000-N 840  30 EA  658.00 19740.00   FRAME W/2GRTS 840.29 STD

0085 2374000000-N 840  17 EA  698.00 11866.00   FRAME-GRT-HD 840.03 **
(E)

0086 2374000000-N 840  66 EA  715.00 47190.00   FRAME-GRT-HD 840.03 **
(F)

0087 2374000000-N 840  54 EA  715.00 38610.00   FRAME-GRT-HD 840.03 **
(G)

0088 2396000000-N 840  17 EA  547.00 9299.00   FRAME W/COVER STD 840.54

0089 2418000000-E SP   168 LF  283.00 47544.00   FRM W/GRATES, DRIVEWY DI

0090 2451000000-N 852  10 EA  1330.00 13300.00   CONC TRANS SECT FOR DROP INLET

0091 2473000000-N SP   8 EA  4377.00 35016.00   GENERIC DRAINAGE ITEM (EA)
MASONRY DRAINAGE STRUCTURES (SEALED)

0092 2484000000-E SP  3.2 LF  1369.00 4380.80   GENERIC DRAINAGE ITEM (LF)
MASONRY DRAINAGE STRUCTURES (SEALED)

0093 2535000000-E 846  470 LF  38.00 17860.00   **"X**" CONCRETE CURB
(8" X 12")

0094 2535000000-E 846  1,420 LF  40.00 56800.00   **"X**" CONCRETE CURB
(8" X 18")

0095 2549000000-E 846  18,310 LF  45.00 823950.00   2'-6" CONC CURB & GUTTER
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0096 2591000000-E 848  7,791 SY  74.00 576534.00   4" CONCRETE SIDEWALK

0097 2605000000-N 848  71 EA  5322.00 377862.00   CONCRETE CURB RAMP

0098 2612000000-E 848  1,120 SY  143.00 160160.00   6" CONCRETE DRIVEWAY

0099 2619000000-E 850  95 SY  206.00 19570.00   4" CONCRETE PAVED DITCH

0100 2655000000-E 852  1,154 SY  133.00 153482.00   5" MONO CONC ISLDS (KEY IN)

0101 2724000000-E 857  631 LF  92.00 58052.00   PC REINF BARRIER SNGL FC

0102 2753000000-E 846  8,100 LF  49.00 396900.00   GENERIC PAVING ITEM 846 (LF)
2'-6" CONCRETE CURB & GUTTER  (SPECIAL)

0103 2800000000-N 858  5 EA  1535.00 7675.00   ADJ CATCH BASINS

0104 2830000000-N 858  8 EA  1535.00 12280.00   ADJ MANHOLES

0105 2845000000-N 858  2 EA  1404.00 2808.00   ADJ METER OR VALVE BOXES

0106 2893000000-N 859  1 EA  1862.00 1862.00   CONVERT CB TO JB W/MH

0107 2965000000-N 859  1 EA  1862.00 1862.00   CONVERT JB TO CB

0108 2995000000-N SP   2 EA  1862.00 3724.00   GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING JUNCTION BOX TO SLAB TOP
JUNCTION BOX

0109 3000000000-N SP   6 EA  16634.00 99804.00   IMPACT ATTEN TYPE 350

0110 3030000000-E 862  2,675 LF  17.40 46545.00   STL BM GUARDRAIL

0111 3045000000-E 862  25 LF  20.00 500.00   SBGR SHOP CURVED

0112 3105000000-N 862  2 EA  139.00 278.00   SBGR TERM SECT

0113 3150000000-N 862  15 EA  67.00 1005.00   ADDIT GUARDRAIL POSTS

0114 3195000000-N 862  1 EA  610.00 610.00   GR ANCHOR TYPE AT-1

0115 3215000000-N 862  10 EA  1663.00 16630.00   GR ANCHOR TYPE III

0116 3270000000-N SP   11 EA  2107.00 23177.00   GR ANCHOR TYPE 350

0117 3317000000-N 862  6 EA  1663.00 9978.00   GR ANCHOR TYPE B-77

0118 3360000000-E 863  1,027 LF  1.10 1129.70   REMOVE EXISTING GUARDRAIL

0119 3380000000-E 862  275 LF  8.90 2447.50   TEMP STL BM GUARDRAIL

0120 3387000000-N 862  1 EA  277.00 277.00   TEMP GDRL ANCH UNITS ******
(AT-1)

0121 3387000000-N 862  1 EA  1996.00 1996.00   TEMP GDRL ANCH UNITS ******
(W-BEAM)

0122 3389100000-N SP   2 EA  1220.00 2440.00   TEMP GDRL ANCH UNITS 350

0123 3524000000-E SP   5,120 LF  9.45 48384.00   CL FEN **" FAB VINYL CTD
(60")

0124 3575000000-E SP   590 LF  19.50 11505.00   GENERIC FENCING ITEM (LF)
CHAIN LINK FENCE WITH BARBED WIRE, 96" FABRIC,
VINYL COATED

0126 3578000000-N SP   427 EA  58.00 24766.00   GENERIC FENCING ITEM (EA)
METAL LINE POST, 60" CHAIN LINK FENCE, VINYL
COATED

0127 3578000000-N SP   50 EA  100.00 5000.00   GENERIC FENCING ITEM (EA)
METAL LINE POST, 96" CHAIN LINK FENCE, VINYL
COATED
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0128 3578000000-N SP   36 EA  133.00 4788.00   GENERIC FENCING ITEM (EA)
METAL TERMINAL POST, 60" CHAIN LINK FENCE, VINYL
COATED

0129 3578000000-N SP   6 EA  250.00 1500.00   GENERIC FENCING ITEM (EA)
METAL TERMINAL POST, 96" CHAIN LINK FENCE, VINYL
COATED

0130 3635000000-E 876  660 TON 64.00 42240.00   RIP RAP, CLASS II

0131 3649000000-E 876  110 TON 42.00 4620.00   RIP RAP, CLASS B

0132 3656000000-E 876  3,465 SY  2.95 10221.75   GEOTEXTILE FOR DRAINGE

0133 4048000000-E 902  4 CY  1170.00 4680.00   REINF CONC FOUNDTN

0134 4054000000-E 902  1 CY  924.00 924.00   PLN CONC FOUNDTN

0135 4057000000-E SP   37 CY  1225.00 45325.00   OVERHEAD FOOTING

0136 4060000000-E 903  1,496 LB  7.70 11519.20   SUPPORT, BREAKAWAY STL BM

0137 4066000000-E 903  1,957 LB  4.85 9491.45   SUPPORTS, SIMPLE STL BM

0138 4072000000-E 903  1,373 LF  8.15 11189.95   SUPPORT, 3-LB STL U-CHAN

0139 4082100000-N SP  Lump Sum 32397.00   SUPPORT, OVRHD SIGN STR ****
(30+74 NBL)

0140 4082100000-N SP  Lump Sum 47325.00   SUPPORT, OVRHD SIGN STR ****
(40+28 NBL)

0141 4082100000-N SP  Lump Sum 20920.00   SUPPORT, OVRHD SIGN STR ****
(50+00 NBL)

0142 4096000000-N 904  4 EA  128.00 512.00   SIGN ERECTION, TYPE D

0143 4102000000-N 904  60 EA  94.00 5640.00   SIGN ERECTION, TYPE E

0144 4108000000-N 904  8 EA  194.00 1552.00   SIGN ERECTION, TYPE F

0145 4109000000-N 904  5 EA  854.00 4270.00   SIGN ERECTION, TYPE *** (OVRHD)
(A)

0146 4110000000-N 904  11 EA  632.00 6952.00   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0147 4149000000-N 907  1 EA  4591.00 4591.00   DISPOSE SIGN SYST OVRHD

0148 4152000000-N 907  2 EA  1270.00 2540.00   DISPOSE SIGN SYST STL BM

0149 4155000000-N 907  58 EA  64.00 3712.00   DISPOSE SIGN SYST U-CHAN

0150 4234000000-N 907  1 EA  853.00 853.00   DISPOSE SIGN, A OR B (OVRHD)

0151 4400000000-E 1110  3,970 SF  15.00 59550.00   WORK ZONE SIGNS (STAT)

0152 4405000000-E 1110  3,342 SF  23.00 76866.00   WORK ZONE SIGNS (PORT)

0153 4410000000-E 1110  416 SF  23.00 9568.00   WORK ZONE SIGNS (BARR)

0154 4415000000-N 1115  6 EA  4185.00 25110.00   FLASHING ARROW BOARD

0155 4420000000-N 1120  14 EA  17508.00 245112.00   PORTABLE CHANGE MSG SIGN

0156 4430000000-N 1130  635 EA  95.00 60325.00   DRUMS

0157 4435000000-N 1135  93 EA  44.00 4092.00   CONES

0158 4445000000-E 1145  736 LF  91.00 66976.00   BARRICADES (TYPE III)

0159 4450000000-N 1150  7,680 HR  28.00 215040.00   FLAGGER

0160 4465000000-N 1160  6 EA  15539.00 93234.00   TEMPORARY CRASH CUSHIONS
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0161 4470000000-N 1160  4 EA  3398.00 13592.00   RESET CRASH CUSHION

0162 4480000000-N 1165  6 EA  13852.00 83112.00   TMA

0163 4485000000-E 1170  4,550 LF  38.00 172900.00   PORT CONC BARRIER

0164 4490000000-E 1170  135 LF  128.00 17280.00   PORT CONC BARRIER(ANCHRD)

0165 4500000000-E 1170  2,260 LF  8.15 18419.00   RESET PORT CONC BARRIER

0166 4507000000-E 1170  4,377 LF  81.00 354537.00   WATER FILLED BARRIER

0167 4508000000-E 1170  33,884 LF  35.00 1185940.00   RESET WATER FILLED BARRIER

0168 4510000000-N SP   990 HR  90.00 89100.00   LAW ENFORCEMENT

0169 4516000000-N 1180  229 EA  84.00 19236.00   SKINNY DRUM

0170 4520000000-N 1266  46 EA  154.00 7084.00   TUBULAR MARKERS (FIXED)

0171 4570000000-E SP   1,580 LF  125.00 197500.00   TEMPORARY GLARE SCREEN

0172 4589000000-N SP  Lump Sum 40000.00   GENERIC TRAFFIC CONTROL ITEM (LS)
PROTECTIVE CANOPY

0173 4650000000-N 1251  2,082 EA  7.20 14990.40   TEMP RAISED PVMT MRKS

0174 4685000000-E 1205  29 LF  4.45 129.05   THERMO PVT MKG LINES 4"90

0175 4686000000-E 1205  11,992 LF  4.45 53364.40   THERMO PVT MKG LINES 4"120

0176 4695000000-E 1205  2,303 LF  5.50 12666.50   THERMO PVT MKG LINES 8"90 MILS

0177 4697000000-E 1205  880 LF  5.50 4840.00   THERMO PVT MKG LINE 8"120 MILS

0178 4710000000-E 1205  4,485 LF  11.00 49335.00   24"WIDE THERMO 120 MILS

0179 4721000000-E 1205  20 EA  111.00 2220.00   THERMO PVT MKG CHARACTER 120

0180 4725000000-E 1205  90 EA  166.00 14940.00   THERMO PVT SYMBOL 90MILS

0181 4770000000-E 1205  709 LF  1.95 1382.55   4" COLD APPL PLSTIC LINES TYPE **
(II)

0182 4770000000-E 1205  1,250 LF  1.95 2437.50   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0183 4800000000-N 1205  8 EA  111.00 888.00   COLD APP PLAS CHAR TYPE *
(IV)

0184 4805000000-N 1205  4 EA  222.00 888.00   COLD APPL PLASTIC SYM TYPE **
(IV)

0185 4810000000-E 1205  162,912 LF  0.30 48873.60   PAINT PVMT MARKINGS 4"

0186 4820000000-E 1205  19,280 LF  1.10 21208.00   PAINT PVMT MARKINGS 8"

0187 4835000000-E 1205  5,930 LF  3.35 19865.50   PAINT PVT MKG LINES 24"

0188 4840000000-N 1205  116 EA  28.00 3248.00   PAINT PVT MKG CHARACTER

0189 4845000000-N 1205  274 EA  28.00 7672.00   PAINT PVT MKG SYMBOL

0190 4850000000-E 1205  35,060 LF  1.00 35060.00   LINE REMOVAL 4" WIDE

0191 4860000000-E 1205  3,170 LF  1.65 5230.50   LINE REMOVAL 8" WIDE

0192 4870000000-E 1205  50 LF  3.35 167.50   LINE REMOVAL 24" WIDE

0193 4875000000-N 1205  65 EA  28.00 1820.00   REMOVAL OF SYMBL & CHARAC

0194 4900000000-N 1251  15 EA  7.25 108.75   PERM RAISED PVMT MARKERS

0195 4905000000-N 1253  294 EA  55.00 16170.00   SNOWPLB PVMT MRKER

0196 5255000000-N 1413 Lump Sum 354494.00   PORTABLE LIGHTING
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0197 5265000000-E SP   12,600 LF  5.40 68040.00   GENERIC LIGHTING ITEM (LF)
STREET LIGHTING CONDUIT IN- STALLATION (2" PVC)

0198 5325800000-E 1510  2,468 LF  179.00 441772.00   8" WATER LINE

0199 5326200000-E 1510  6,108 LF  210.00 1282680.00   12" WATER LINE

0200 5546000000-E 1515  16 EA  3604.00 57664.00   8" VALVE

0201 5558000000-E 1515  21 EA  6100.00 128100.00   12" VALVE

0202 5600000000-E 1515  4 EA  6432.00 25728.00   **" BLOW OFF
(12")

0203 5606800000-E 1515  3 EA  5267.15 15801.45   8" BLOW OFF

0204 5648000000-N 1515  43 EA  3603.84 154965.12   RELOCATE WATER METER

0205 5649000000-N 1515  2 EA  2217.75 4435.50   RECONNECT WATER METER

0206 5666000000-E 1515  4 EA  8427.00 33708.00   FIRE HYDRANT

0207 5672000000-N 1515  10 EA  8982.00 89820.00   RELOCATE FIRE HYDRANT

0208 5691000000-E 1520  2,010 LF  720.00 1447200.00   **" SANITARY GRAVITY SEWER
(36")

0209 5691300000-E 1520  2,423 LF  228.00 552444.00   8" SANITARY GRAVITY SEWER

0210 5691500000-E 1520  2,051 LF  285.00 584535.00   12" SANITARY GRAVITY SEWER

0211 5691700000-E 1520  24 LF  900.00 21600.00   18" SANITARY GRAVITY SEWER

0212 5768000000-N 1520  47 EA  14138.00 664486.00   SANITARY SEWER CLEAN-OUT

0213 5775000000-E 1525  25 EA  10534.00 263350.00   4' DIA UTILITY MANHOLE

0214 5776000000-E 1525  2 EA  14969.00 29938.00   5' DIA UTILITY MANHOLE

0215 5777000000-E 1525  12 EA  26613.00 319356.00   6' DIA UTILITY MANHOLE

0216 5778000000-E 1525  3 EA  45634.00 136902.00   8' DIA UTILITY MANHOLE

0217 5781000000-E 1525  51 LF  499.00 25449.00   UTILITY MANHOLE WALL, 4' DIA

0218 5782000000-E 1525  17 LF  577.00 9809.00   UTILITY MANHOLE WALL, 5' DIA

0219 5783000000-E 1525  98 LF  665.00 65170.00   UTILITY MANHOLE WALL, 6' DIA

0220 5784000000-E 1525  24 LF  1081.00 25944.00   UTILITY MANHOLE WALL, 8' DIA

0221 5800000000-E 1530  336 LF  22.00 7392.00   ABANDON 6" UTILITY PIPE

0222 5801000000-E 1530  4,588 LF  8.90 40833.20   ABANDON 8" UTILITY PIPE

0223 5804000000-E 1530  6,150 LF  13.30 81795.00   ABANDON 12" UTILITY PIPE

0224 5813000000-E 1530  1,411 LF  28.00 39508.00   ABANDON 24" UTILITY PIPE

0225 5816000000-N 1530  15 EA  1663.00 24945.00   ABANDON UTILITY MANHOLE

0226 5828000000-N 1530  4 EA  2218.00 8872.00   REMOVE UTILITY MANHOLE

0227 5835700000-E 1540  600 LF  554.00 332400.00   16" ENCASEMENT PIPE

0228 5836000000-E 1540  740 LF  698.00 516520.00   24" ENCASEMENT PIPE

0229 5871900000-E 1550  285 LF  166.00 47310.00   16" TRENCHLESS INSTALL (IN SOIL)

0230 5871910000-E 1550  285 LF  333.00 94905.00   16" TRENCHLESS INSTALL (NOT IN SOIL)

0231 5872200000-E 1550  265 LF  183.00 48495.00   24" TRENCHLESS INSTALL (IN SOIL)

0232 5872210000-E 1550  265 LF  360.00 95400.00   24" TRENCHLESS INSTALL (NOT IN SOIL)
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0233 5882000000-N SP   5 EA  27721.00 138605.00   GENERIC UTILITY ITEM (EA)
12" INSERTION VALVE ASSEMBLY

0234 5882000000-N SP   1 EA  9980.00 9980.00   GENERIC UTILITY ITEM (EA)
2" AIR RELEASE VALVE

0235 6000000000-E 1605  25,000 LF  2.50 62500.00   TEMPORARY SILT FENCE

0236 6006000000-E 1610  400 TON 57.00 22800.00   EROS CONTRL STONE CL A

0237 6009000000-E 1610  70 TON 69.00 4830.00   EROS CONTRL STONE CL B

0238 6012000000-E 1610  2,300 TON 52.50 120750.00   SEDIMENT CONTROL STONE

0239 6015000000-E 1615  24 ACR 1414.00 33936.00   TEMPORARY MULCHING

0240 6018000000-E 1620  1,200 LB  2.78 3336.00   SEED FOR TEMP SEEDING

0241 6021000000-E 1620  7 TON 992.00 6944.00   FERT FOR TEMP SEEDING

0242 6024000000-E 1622  200 LF  19.00 3800.00   TEMPORARY SLOPE DRAINS

0243 6029000000-E SP   200 LF  2.50 500.00   SAFETY FENCE

0244 6030000000-E 1630  1,290 CY  30.00 38700.00   SILT EXCAVATION

0245 6036000000-E 1631  15,000 SY  2.00 30000.00   MATTING FOR EROS CONTROL

0246 6037000000-E SP   100 SY  10.00 1000.00   COIR FIBER MAT

0247 6042000000-E 1632  10,000 LF  6.15 61500.00   1/4" HARDWARE CLOTH

0248 6045000000-E SP   400 LF  50.00 20000.00   **" TEMPORARY PIPE
(24")

0249 6070000000-N 1639  4 EA  400.00 1600.00   SPECIAL STILLING BASINS

0250 6071020000-E SP   10 LB  110.00 1100.00   POLYACRYLAMIDE (PAM)

0251 6071030000-E 1640  225 LF  7.50 1687.50   COIR FIBER BAFFLE

0252 6071050000-E SP   1 EA  1835.00 1835.00   **" SKIMMER
(2")

0253 6084000000-E 1660  18 ACR 2650.00 47700.00   SEEDING AND MULCHING

0254 6087000000-E 1660  15 ACR 83.00 1245.00   MOWING

0255 6090000000-E 1661  250 LB  8.30 2075.00   SEED FOR REPAIR SEEDING

0256 6093000000-E 1661 0.75 TON 1665.00 1248.75   FERT FOR REPAIR SEEDING

0257 6096000000-E 1662  375 LB  2.25 843.75   SEED FOR SUPP SEEDING

0258 6108000000-E 1665 11.25 TON 776.00 8730.00   FERTILIZER TOPDRESSING

0259 6111000000-E SP   55 LF  30.00 1650.00   IMPERVIOUS DIKE

0260 6114500000-N 1667  40 MHR 22.00 880.00   SPECIALIZED HAND MOWING

0261 6117000000-N SP   50 EA  421.00 21050.00   RESPONSE FOR EROS CONTROL

0262 6132000000-N SP   8 EA  5240.00 41920.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0263 7048500000-E 1705  20 EA  887.00 17740.00   16" PEDEST SIG HEAD 1 SEC W/CD

0264 7060000000-E 1705  6,625 LF  1.95 12918.75   SIGNAL CABLE

0265 7108000000-E 1705  4 EA  466.00 1864.00   VEHICLE SIGNAL HD (12", 1 SECT)

0266 7120000000-E 1705  23 EA  870.00 20010.00   VEHICLE SIGNAL HD (12", 3 SECT)

0267 7132000000-E 1705  1 EA  1114.00 1114.00   VEHICLE SIGNAL HD (12", 4 SECT)

0268 7144000000-E 1705  3 EA  1413.00 4239.00   VEHICLE SIGNAL HD (12", 5 SECT)
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0269 7252000000-E 1710  500 LF  2.60 1300.00   MESSENGER CABLE (1/4")

0270 7279000000-E 1715  1,800 LF  0.75 1350.00   TRACER WIRE

0271 7288000000-E 1715  25 LF  38.00 950.00   PAVED TRENCH (***********)
(1, 2")

0272 7300000000-E 1715  800 LF  7.00 5600.00   UNPAVED TRENCH (***********)
(1, 2")

0273 7300000000-E 1715  225 LF  8.70 1957.50   UNPAVED TRENCH (***********)
(2, 2")

0274 7300100000-E 1715  350 LF  6.50 2275.00   UNPAVED TRENCH TEMP LEADIN

0275 7301000000-E 1715  675 LF  15.50 10462.50   DIRECT DRILL (***********)
(1, 2")

0276 7301000000-E 1715  1,725 LF  24.50 42262.50   DIRECT DRILL (***********)
(2, 2")

0277 7301000000-E 1715  50 LF  33.00 1650.00   DIRECT DRILL (***********)
(3, 2")

0278 7324000000-N 1716  31 EA  327.00 10137.00   JUNCTION BOX (STANDARD SIZE)

0279 7348000000-N 1716  8 EA  527.00 4216.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0280 7360000000-N 1720  2 EA  1496.00 2992.00   WOOD POLE

0281 7372000000-N 1721  5 EA  516.00 2580.00   GUY ASSEMBLY

0282 7430000000-N 1722  1 EA  110.00 110.00   HEAT SHRINK TUB KIT

0283 7432000000-E 1722  4 EA  627.00 2508.00   2" RISER WITH TUBING

0284 7444000000-E 1725  4,025 LF  6.90 27772.50   INDUCTIVE LOOP SAWCUT

0285 7456000000-E 1726  5,425 LF  1.40 7595.00   LEAD-IN CABLE(********)
(14-2)

0286 7516000000-E 1730  1,200 LF  2.15 2580.00   COMMUNICATIONS CABLE (** FIBER)
(12)

0287 7516000000-E 1730  2,100 LF  2.45 5145.00   COMMUNICATIONS CABLE (** FIBER)
(48)

0288 7540000000-N 1731  3 EA  1813.00 5439.00   SPLICE ENCLOSURE

0289 7541000000-N 1731  3 EA  1613.00 4839.00   MOD SPLICE ENCLOSURE

0290 7552000000-N 1731  3 EA  1719.00 5157.00   INTERCONNECT CENTER

0291 7566000000-N 1733  5 EA  122.00 610.00   DELINEATOR MARKER

0292 7575160000-E 1734  1,400 LF  0.65 910.00   REM EXT COMM CABLE

0293 7575180000-N 1735  1 EA  549.00 549.00   CABLE TRANSFER

0294 7588000000-N SP   5 EA  13223.00 66115.00   SGNL MAST ARM WITH METAL POLE

0295 7590000000-N SP   3 EA  17897.00 53691.00   DBL MAST ARM WITH METAL POLE

0296 7613000000-N SP   8 EA  965.00 7720.00   SOIL TEST

0297 7614100000-E SP   48 CY  1175.00 56400.00   DRILLED PIER FOUND

0298 7631000000-N SP   8 EA  74.00 592.00   MAST ARM W/ MTL POLE DES

0299 7636000000-N 1745  12 EA  505.00 6060.00   SIGN FOR SIGNALS

0300 7642100000-N 1743  1 EA  1464.00 1464.00   TYPE I POST W/ FOUNDATION

0301 7642200000-N 1743  14 EA  2023.00 28322.00   TYPE II PED W/ FOUNDATION



BRIDGE #227 ON US-70/US-401/NC-50 OVER PEACE STREET AND BRIDGE #213 ON US-70/NC-50 OVER US-401.

W. C. ENGLISH, INCORPORATED

LYNCHBURG,  VA   

AUG 09, 2016 08:22 AM WAKE 2:00 PM 23 /  26 001

42263.3.1 JUL 19 2016 C203751

TIP NO 0.820 MIB-5121, B-5317

FED AID NO BRNHS-0070(119)

GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS, AND STRUCTURES.

0302 7642300000-N 1743  2 EA  4208.00 8416.00   TYPE III PED W/ FOUNDATION

0303 7648000000-N 1746  4 EA  383.00 1532.00   RELOCATE EXISTING SIGN

0304 7684000000-N 1750  3 EA  1530.00 4590.00   SIGNAL CABINET FOUNDATION

0305 7756000000-N 1751  3 EA  14737.00 44211.00   CONTLR WITH CBNT, 2070L BASE MTD

0306 7780000000-N 1751  14 EA  172.00 2408.00   DETECTOR CARD (TYPE 2070L)

0307 7901000000-N 1753  3 EA  366.00 1098.00   CABINET BASE EXTENDER

0308 7960000000-N SP   3 EA  1148.00 3444.00   METAL POLE FOUND REMVL

0309 7972000000-N SP   3 EA  760.00 2280.00   METAL POLE REMOVAL

0310 7980000000-N SP   2 EA  5345.00 10690.00   GENERIC SIGNAL ITEM (EA)
900MHZ SPREAD SPECTRUM ETHER- NET RADIO

0311 7980000000-N SP   3 EA  2190.00 6570.00   GENERIC SIGNAL ITEM (EA)
ETHRNET EDGE SWITCH

0312 7980000000-N SP   1 EA  1214.00 1214.00   GENERIC SIGNAL ITEM (EA)
RELOCATE FLASHER CABINET/SOLAR ASSEMBLY/RADIO
ASSEMBLY

0355 2190000000-N 828  25 EA  650.00 16250.00   TEMP STL PLT COVER FOR MDS

0356 2542000000-E 846  592 LF  56.00 33152.00   1'-6" CONC CURB & GUTTER

0357 2738000000-E SP   391 SY  295.00 115345.00   GENERIC PAVING ITEM (SY)
CONCRETE PAVER SIDEWALK

0358 2738000000-E SP   297 SY  393.00 116721.00   GENERIC PAVING ITEM (SY)
CONCRETE PAVER MEDIAN ISLAND

0359 2738000000-E SP   2,645 SY  163.00 431135.00   GENERIC PAVING ITEM (SY)
CONCRETE SIDEWALK (CAPITAL    CITY GRID)

0360 3575000000-E SP   54 LF  554.00 29916.00   GENERIC FENCING ITEM (LF)
ORNAMENTAL FENCE

0361 6645000000-N SP   31 EA  15546.00 481926.00   GENERIC PLANTING ITEM (EA)
TREE WELL SYSTEM

0362 0000910000-N SP   600 HR  166.00 99600.00   GENERIC MISCELLANEOUS ITEM (HR)
EXPLORATORY EXCAVATION - STANDARD

0363 0000910000-N SP   150 HR  166.00 24900.00   GENERIC MISCELLANEOUS ITEM (HR)
EXPLORATORY EXCAVATION - VACUUM

0364 5120000000-N 1407  3 EA  1209.00 3627.00   SERVICE POLE ************
(30', CLASS 4)

0365 5125000000-E 1407  45 LF  77.00 3465.00   SERVICE LATERAL *********
(3, #1/0 USE)

0366 5270000000-N SP   3 EA  12169.00 36507.00   GENERIC LIGHTING ITEM (EA)
LIGHT CONTROL SYSTEM, TYPE RW,120/240V

0367 5155000000-E 1409  370 LF  6.77 2504.90   ELECT DUCT BD, SIZE *****
(2")

0368 5160000000-E 1409  150 LF  25.00 3750.00   ELECT DUCT JA, SIZE *****
(4")

0369 5170000000-E 1410  320 LF  2.10 672.00   **-#8 W/G FEEDER CIRCUIT
(2)

0370 5205000000-E 1410  2,930 LF  8.60 25198.00   **-#8 W/G FEEDR N *****"
(2, 1-1/2")
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0371 5270000000-N SP   2 EA  349.00 698.00   GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES TYPEPC18

0372 5270000000-N SP   2 EA  543.00 1086.00   GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES TYPEPC30

0373 5252000000-N 1412  8 EA  865.00 6920.00   UNDERPASS LUMINARIES *****
(TYPE WM)

0374 5260000000-N SP  Lump Sum 9980.00   GENERIC LIGHTING ITEM (LS)
ELECTRICAL CONDUIT SYSTEM AT  PEACE ST

0375 5270000000-N SP   8 EA  2151.00 17208.00   GENERIC LIGHTING ITEM (EA)
SPOTLIGHT LUMINAIRE

0376 5270000000-N SP   169 EA  1752.00 296088.00   GENERIC LIGHTING ITEM (EA)
AESTHETIC LIGHTING LUMINAIRE

0377 5260000000-N SP  Lump Sum 14505.00   GENERIC LIGHTING ITEM (LS)
AESTHETIC LIGHTING SYSTEM AT BRIDGE OVER PEACE
ST

0378 5260000000-N SP  Lump Sum 20858.00   GENERIC LIGHTING ITEM (LS)
AESTHETIC LIGHTING SYSTEM AT WADE AVE FLYOVER

CULVERT ITEMS

0313 8056000000-N 402 Lump Sum 80000.00   REMV EXIST STR **********
(15+13.11-Y1-)

0314 8126000000-N 414 Lump Sum 160000.00   CULV EXCAV @ ************
(15+13.11-Y1-)

0315 8133000000-E 414  258 TON 55.00 14190.00   FND CONDIT MAT, BOX CULV

0316 8196000000-E 420 331.2 CY  1000.00 331200.00   CLASS A CONCRETE (CULV)

0317 8245000000-E 425  49,779 LB  1.10 54756.90   REINF STEEL (CULVERT)

WALL ITEMS

0318 8801000000-E SP   4,230 SF  68.00 287640.00   MSE RETAIN WALL NO **
(2)

0319 8801000000-E SP   4,150 SF  68.00 282200.00   MSE RETAIN WALL NO **
(3)

0320 8801000000-E SP   3,305 SF  68.00 224740.00   MSE RETAIN WALL NO **
(4)

0321 8801000000-E SP   2,535 SF  68.00 172380.00   MSE RETAIN WALL NO **
(5)

0322 8801000000-E SP   3,910 SF  130.00 508300.00   MSE RETAIN WALL NO **
(1)

0323 8802014000-E SP   3,595 SF     SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0324 8035000000-N 402 Lump Sum 173000.00   REMV EXIST STR **********
(20+19.94 -FLYOVER-)

0325 8035000000-N 402 Lump Sum 145000.00   REMV EXIST STR **********
(22+06.91-L-)

0326 8096000000-E 450  191 LF  300.00 57300.00   PILE EXCAVATION IN SOIL

0327 8097000000-E 450  76 LF  360.00 27360.00   PILE EXCAVATION NOT IN SOIL
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0328 8105540000-E 411  112 LF  950.00 106400.00   3'-6" DRILLD PIER IN SOIL

0329 8105640000-E 411  70 LF  950.00 66500.00   3'-6" DRILLD PIER NO SOIL

0330 8112730000-N 450  2 EA  3000.00 6000.00   PDA TESTING

0331 8113000000-N 411  2 EA  250.00 500.00   SID INSPECTIONS

0332 8115000000-N 411  2 EA  2000.00 4000.00   CSL TESTING

0333 8147000000-E 420  14,218 SF  42.27 600994.86   REINF CONCRETE DECK SLAB

0334 8154000000-E 420  16,350 SF  38.69 632581.50   REINF CONC DECK SLAB,LTWT

0335 8161000000-E 420  31,190 SF  0.48 14971.20   GROOVING BRIDGE FLOORS

0336 8182000000-E 420 441.5 CY  1200.00 529800.00   CLASS A CONCRETE (BRIDGE)

0337 8210000000-N 422 Lump Sum 70000.00   BRG APPR SLAB ***********
(20+19.94-FLYOVER-)

0338 8210000000-N 422 Lump Sum 120000.00   BRG APPR SLAB ***********
(22+06.91-L-)

0339 8217000000-E 425  68,480 LB  0.88 60262.40   REINF STEEL (BRIDGE)

0340 8238000000-E 425  6,384 LB  1.50 9576.00   SPIRAL COL REINF STL BRG

0341 8277000000-E 430 1,840.71 LF  330.00 607434.30   72" MOD PRESTR CONC GIRDR

0342 8280000000-E 440 Lump Sum 2544359.00   STRUCTURAL STEEL

0343 8364000000-E 450  2,135 LF  70.00 149450.00   HP12X53 PILES

0344 8391000000-N 450  50 EA  112.00 5600.00   STEEL PILE POINTS

0345 8517000000-E 460 182.71 LF  108.00 19732.68   1'-**"X*****"CONC PARAPET
(1'-4" X 3'-6")

0346 8522000000-E 460 775.24 LF  337.00 261255.88   GENERIC STRUCTURE (460)
DECORATIVE CONCRETE PARAPET

0347 8531000000-E 462  210 SY  128.00 26880.00   4" SLOPE PROTECTION

0348 8654000000-N SP  Lump Sum 84000.00   DISC BEARINGS

0349 8657000000-N 430 Lump Sum 27000.00   ELASTOMERIC BEARINGS

0350 8706000000-N SP  Lump Sum 190000.00   EXPANSION JOINT SEALS

0351 8860000000-N SP  Lump Sum 22000.00   GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

0352 8860000000-N SP  Lump Sum 2200.00   GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0353 8867000000-E SP  367.62 LF  512.00 188221.44   GENERIC STRUCTURE ITEM (LF)
CONC PARAPET WITH MOMENT SLAB

0354 8892000000-E SP   383 SF  150.00 57450.00   GENERIC STRUCTURE ITEM (SF)
PRECAST CONCRETE PANELS

0379 8867000000-E SP  718.75 LF  1050.00 754687.50   GENERIC STRUCTURE ITEM (LF)
ARCHITECTURAL METAL FASCIA

 

    TOTAL 53694124.41   CONTRACT TOTAL

 

    SUB-TOTAL 44014200.75   ROADWAY ITEMS
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    SUB-TOTAL 640146.90   CULVERT ITEMS

    SUB-TOTAL 1475260.00   WALL ITEMS

    SUB-TOTAL 7564516.76   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  36902396.26   ZACHRY CONSTRUCTION CORPORATION

     2  40494500.00   FSC II LLC DBA FRED SMITH COMPANY

     3  49141157.78   S. T. WOOTEN CORPORATION

     4  53694124.41   W. C. ENGLISH, INCORPORATED
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 108650.00 140000.00  142695.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 56720.00 75000.00  38420.15CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 1.00 1.00 1.00 1.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0004 0022000000-E 225  50 CY  30.00 1500.00 8.65 432.50 22.30  1115.00UNCLASSIFIED EXCAVATION

0005 0030000000-N SP  Lump Sum 10200.00 30000.00  16143.26BRG APP SUB REG TIER**
(20+11 -L-)

0006 0036000000-E 225  400 CY  19.00 7600.00 27.70 11080.00 20.75  8300.00UNDERCUT EXCAVATION

0007 0106000000-E 230  13,700 CY  17.50 239750.00 14.00 191800.00 17.85  244545.00BORROW EXCAVATION

0008 0156000000-E 250  1,700 SY  5.00 8500.00 4.50 7650.00 12.05  20485.00REMOVAL OF EXT ASPHALT PVMT

0009 0195000000-E 265  400 CY  37.00 14800.00 24.50 9800.00 17.85  7140.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  500 SY  3.85 1925.00 3.00 1500.00 1.60  800.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  50 TON 42.00 2100.00 41.15 2057.50 27.20  1360.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  168 SY  5.00 840.00 2.55 428.40 5.00  840.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  40 LF  45.00 1800.00 40.00 1600.00 56.40  2256.0015" DRAINAGE PIPE

0014 0335850000-E 305  2 EA  510.00 1020.00 636.00 1272.00 385.00  770.00**" DRAINAGE PIPE ELBOW
(15")

0015 0448200000-E 310  36 LF  72.00 2592.00 36.00 1296.00 78.50  2826.0015" RCP CULV CLASS IV

0016 1011000000-N 500 Lump Sum 50000.00 100000.00  80610.00FINE GRADING

0017 1220000000-E 545  100 TON 35.00 3500.00 22.65 2265.00 13.50  1350.00INCIDENTAL STONE BASE

0018 1330000000-E 607  500 SY  24.00 12000.00 15.00 7500.00 18.05  9025.00INCIDENTAL MILLING

0019 1489000000-E 610  840 TON 60.00 50400.00 60.00 50400.00 68.50  57540.00ASP CONC BASE CRS B25.0B

0020 1498000000-E 610  660 TON 60.00 39600.00 60.00 39600.00 76.75  50655.00ASP CONC INTR CRS I19.0B

0021 1519000000-E 610  890 TON 60.00 53400.00 60.00 53400.00 77.00  68530.00ASP CONC SURF CRS S9.5B

0022 1575000000-E 620  123 TON 490.00 60270.00 490.00 60270.00 400.00  49200.00ASP FOR PLANT MIX

0023 2000000000-N 806  15 EA  250.00 3750.00 130.00 1950.00 150.00  2250.00RIGHT OF WAY MARKERS

0024 2286000000-N 840  2 EA  2300.00 4600.00 1915.00 3830.00 1690.01  3380.02MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  2 EA  582.00 1164.00 480.00 960.00 425.00  850.00FRAME W/2GRTS 840.29 STD

0026 2752000000-E SP   35 LF  65.00 2275.00 51.75 1811.25 30.29  1060.15GENERIC PAVING ITEM (LF)
MODIFIED SHOULDER BERM GUTTER

0027 3030000000-E 862  1,050 LF  15.00 15750.00 15.00 15750.00 15.00  15750.00STL BM GUARDRAIL

0028 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0029 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.01  7200.04GR ANCHOR TYPE 350

0030 3317000000-N 862  4 EA  1475.00 5900.00 1475.00 5900.00 1475.01  5900.04GR ANCHOR TYPE B-77

0031 3649000000-E 876  2 TON 182.00 364.00 174.50 349.00 29.50  59.00RIP RAP, CLASS B

0032 3656000000-E 876  1,265 SY  4.50 5692.50 1.95 2466.75 3.75  4743.75GEOTEXTILE FOR DRAINGE

0033 4072000000-E 903  132 LF  7.00 924.00 7.00 924.00 7.00  924.00SUPPORT, 3-LB STL U-CHAN

0034 4096000000-N 904  2 EA  100.00 200.00 100.00 200.00 100.00  200.00SIGN ERECTION, TYPE D

0035 4108000000-N 904  2 EA  100.00 200.00 100.00 200.00 100.00  200.00SIGN ERECTION, TYPE F

0036 4155000000-N 907  8 EA  1.00 8.00 1.00 8.00 1.00  8.00DISPOSE SIGN SYST U-CHAN

0037 4400000000-E 1110  463 SF  6.00 2778.00 6.00 2778.00 6.00  2778.00WORK ZONE SIGNS (STAT)
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0038 4410000000-E 1110  134 SF  7.00 938.00 7.00 938.00 7.00  938.00WORK ZONE SIGNS (BARR)

0039 4445000000-E 1145  80 LF  20.00 1600.00 20.00 1600.00 20.00  1600.00BARRICADES (TYPE III)

0040 4685000000-E 1205  2,840 LF  1.55 4402.00 1.02 2896.80 1.20  3408.00THERMO PVT MKG LINES 4"90

0041 4686000000-E 1205  2,840 LF  1.65 4686.00 1.12 3180.80 1.30  3692.00THERMO PVT MKG LINES 4"120

0042 4770000000-E 1205  832 LF  1.75 1456.00 4.50 3744.00 3.70  3078.404" COLD APPL PLSTIC LINES TYPE **
(II)

0043 5325800000-E 1510  740 LF  57.00 42180.00 63.50 46990.00 71.51  52917.408" WATER LINE

0044 5326000000-E 1510  346 LF  35.00 12110.00 71.50 24739.00 36.86  12753.5610" WATER LINE

0045 5546000000-E 1515  2 EA  1670.00 3340.00 1165.00 2330.00 1887.65  3775.308" VALVE

0046 5801000000-E 1530  1,066 LF  8.00 8528.00 12.50 13325.00 8.75  9327.50ABANDON 8" UTILITY PIPE

0047 5871600000-E 1550  123 LF  47.00 5781.00 55.00 6765.00 311.59  38325.5710" TRENCHLESS INSTALL (IN SOIL)

0048 5871610000-E 1550  123 LF  310.00 38130.00 55.00 6765.00 311.59  38325.5710" TRENCHLESS INSTALL (NOT IN SOIL)

0049 6000000000-E 1605  2,250 LF  2.25 5062.50 1.82 4095.00 3.50  7875.00TEMPORARY SILT FENCE

0050 6006000000-E 1610  150 TON 55.50 8325.00 64.80 9720.00 58.85  8827.50EROS CONTRL STONE CL A

0051 6009000000-E 1610  335 TON 58.00 19430.00 60.20 20167.00 50.00  16750.00EROS CONTRL STONE CL B

0052 6012000000-E 1610  460 TON 47.00 21620.00 40.00 18400.00 38.50  17710.00SEDIMENT CONTROL STONE

0053 6015000000-E 1615  6 ACR 800.00 4800.00 1044.00 6264.00 1000.00  6000.00TEMPORARY MULCHING

0054 6018000000-E 1620  400 LB  3.00 1200.00 2.15 860.00 3.00  1200.00SEED FOR TEMP SEEDING

0055 6021000000-E 1620  3 TON 600.00 1800.00 1404.00 4212.00 1100.00  3300.00FERT FOR TEMP SEEDING

0056 6024000000-E 1622  565 LF  21.00 11865.00 6.50 3672.50 13.00  7345.00TEMPORARY SLOPE DRAINS

0057 6029000000-E SP   400 LF  2.00 800.00 1.45 580.00 2.50  1000.00SAFETY FENCE

0058 6030000000-E 1630  1,000 CY  21.00 21000.00 1.00 1000.00 3.50  3500.00SILT EXCAVATION

0059 6036000000-E 1631  8,000 SY  2.35 18800.00 1.40 11200.00 2.00  16000.00MATTING FOR EROS CONTROL

0060 6037000000-E SP   425 SY  6.29 2673.25 2.05 871.25 5.00  2125.00COIR FIBER MAT

0061 6042000000-E 1632  400 LF  3.85 1540.00 4.55 1820.00 4.00  1600.001/4" HARDWARE CLOTH

0062 6043000000-E SP   75 SY  5.10 382.50 8.05 603.75 3.00  225.00LOW PERMEABILITY GEOTEXTILE

0063 6048000000-E SP   35 SY  31.00 1085.00 39.90 1396.50 37.45  1310.75FLOAT TURBIDITY CURTAIN

0064 6070000000-N 1639  12 EA  425.00 5100.00 235.00 2820.00 802.50  9630.00SPECIAL STILLING BASINS

0065 6071010000-E SP   210 LF  10.00 2100.00 6.00 1260.00 7.00  1470.00WATTLE

0066 6071020000-E SP   85 LB  8.50 722.50 23.45 1993.25 10.00  850.00POLYACRYLAMIDE (PAM)

0067 6071030000-E 1640  450 LF  6.29 2830.50 5.40 2430.00 7.00  3150.00COIR FIBER BAFFLE

0068 6071050000-E SP   4 EA  2625.00 10500.00 705.00 2820.00 1265.51  5062.04**" SKIMMER
(1-1/2")

0069 6084000000-E 1660  6 ACR 1900.00 11400.00 2405.00 14430.00 3000.01  18000.06SEEDING AND MULCHING

0070 6087000000-E 1660  3 ACR 150.00 450.00 210.00 630.00 500.00  1500.00MOWING

0071 6090000000-E 1661  100 LB  8.00 800.00 12.20 1220.00 5.00  500.00SEED FOR REPAIR SEEDING

0072 6093000000-E 1661 0.25 TON 600.00 150.00 1300.00 325.00 500.00  125.00FERT FOR REPAIR SEEDING

0073 6096000000-E 1662  150 LB  3.00 450.00 10.55 1582.50 2.00  300.00SEED FOR SUPP SEEDING

0074 6108000000-E 1665 4.25 TON 600.00 2550.00 920.00 3910.00 1100.00  4675.00FERTILIZER TOPDRESSING



BRIDGE #29 OVER LITTLE FISHING CREEK ON NC-561.

S. T. WOOTEN CORPORATION

WILSON,  NC

T. A. LOVING COMPANY SANFORD CONTRACTORS, INC.

GOLDSBORO,  NC  

AUG 09, 2016 08:22 AM HALIFAX 2:00 PM 3 /  7 002

38533.3.1 JUL 19 2016 C203749

TIP NO 0.309 MIB-4761

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, & STRUCTURE.

0075 6114500000-N 1667  10 MHR 60.00 600.00 75.00 750.00 100.00  1000.00SPECIALIZED HAND MOWING

0076 6117000000-N SP   18 EA  500.00 9000.00 170.00 3060.00 200.00  3600.00RESPONSE FOR EROS CONTROL

0077 6123000000-E 1670 0.1 ACR 5000.00 500.00 10645.00 1064.50 8000.00  800.00REFORESTATION

0078 6132000000-N SP   4 EA  1800.00 7200.00 500.00 2000.00 535.00  2140.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0079 8017000000-N SP  Lump Sum 1.00 200000.00  60554.96CM&R TEMP ACCESS ***********
(20+11.00 -L-)

0080 8035000000-N 402 Lump Sum 179000.00 290550.00  324599.64REMV EXIST STR **********
(20+11.00 -L-)

0081 8105540000-E 411 76.3 LF  1036.50 79084.95 1000.00 76300.00 780.00  59514.003'-6" DRILLD PIER IN SOIL

0082 8105640000-E 411  54 LF  1036.50 55971.00 1000.00 54000.00 780.00  42120.003'-6" DRILLD PIER NO SOIL

0083 8111400000-E 411 64.1 LF  220.00 14102.00 10.00 641.00 220.00  14102.00PERM STL CASING FOR 3'-6" PIER

0084 8113000000-N 411  2 EA  1800.00 3600.00 500.00 1000.00 200.00  400.00SID INSPECTIONS

0085 8114000000-N 411  3 EA  200.00 600.00 500.00 1500.00 200.00  600.00SPT TESTING

0086 8115000000-N 411  2 EA  200.00 400.00 2450.00 4900.00 1800.01  3600.02CSL TESTING

0087 8121000000-N 412 Lump Sum 9300.00 15000.00  6837.92UNCL STR EXCAV STA *****
(20+11.00 -L-)

0088 8147000000-E 420  8,243 SF  37.10 305815.30 35.40 291802.20 37.06  305485.58REINF CONCRETE DECK SLAB

0089 8161000000-E 420  7,795 SF  0.45 3507.75 0.90 7015.50 0.83  6469.85GROOVING BRIDGE FLOORS

0090 8182000000-E 420 108.3 CY  995.00 107758.50 840.00 90972.00 1013.64  109777.21CLASS A CONCRETE (BRIDGE)

0091 8210000000-N 422 Lump Sum 26200.00 41949.82  48241.39BRG APPR SLAB ***********
(20+11.00 -L-)

0092 8217000000-E 425  28,865 LB  0.80 23092.00 1.15 33194.75 0.81  23380.65REINF STEEL (BRIDGE)

0093 8238000000-E 425  4,088 LB  1.60 6540.80 2.05 8380.40 1.72  7031.36SPIRAL COL REINF STL BRG

0094 8262000000-E 430 1,032.08 LF  191.14 197271.77 211.70 218491.34 218.64  225653.9745" PRESTR CONCRETE GIRDR

0095 8364000000-E 450  270 LF  43.55 11758.50 58.50 15795.00 70.07  18918.90HP12X53 PILES

0096 8503000000-E 460 416.67 LF  105.29 43871.18 92.75 38646.14 90.14  37558.63CONCRETE BARRIER RAIL

0097 8608000000-E 876  410 TON 55.50 22755.00 0.01 4.10 44.20  18122.00RIP RAP II (2'-0")

0098 8622000000-E 876  455 SY  2.25 1023.75 1.50 682.50 3.75  1706.25GEOTEXTILE FOR DRAINAGE

0099 8657000000-N 430 Lump Sum 3300.00 2725.00  5550.60ELASTOMERIC BEARINGS

0100 8860000000-N SP  Lump Sum 3000.00 1325.00  2500.01GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0101 8990000000-N SP   1,500 DOL 250.00 375000.00 250.00 375000.00 250.00  375000.00CONTRACT TIME

 

    TOTAL 2548869.25 TOTAL 2840040.00 TOTAL  2864400.00CONTRACT TOTAL

 

    SUB-TOTAL 1075915.75 SUB-TOTAL 1070165.25 SUB-TOTAL  1166675.06ROADWAY ITEMS

    SUB-TOTAL 1472953.50 SUB-TOTAL 1769874.75 SUB-TOTAL  1697724.94STRUCTURE ITEMS



BRIDGE #29 OVER LITTLE FISHING CREEK ON NC-561.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

THALLE CONSTRUCTION CO., INC.

JOHNSTON,  IA HILLSBOROUGH,  NC

AUG 09, 2016 08:22 AM HALIFAX 2:00 PM 4 /  7 002

38533.3.1 JUL 19 2016 C203749

TIP NO 0.309 MIB-4761

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 143755.00 125000.00  130000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 175000.00 41605.00  30000.00CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 5000.00 5000.00 1.00 1.00 6510.00  6510.00SUPP CLEARING & GRUBBING

0004 0022000000-E 225  50 CY  23.00 1150.00 23.00 1150.00 13.00  650.00UNCLASSIFIED EXCAVATION

0005 0030000000-N SP  Lump Sum 13755.00 16800.00  26000.00BRG APP SUB REG TIER**
(20+11 -L-)

0006 0036000000-E 225  400 CY  25.00 10000.00 25.00 10000.00 15.00  6000.00UNDERCUT EXCAVATION

0007 0106000000-E 230  13,700 CY  15.00 205500.00 15.00 205500.00 17.00  232900.00BORROW EXCAVATION

0008 0156000000-E 250  1,700 SY  4.75 8075.00 4.75 8075.00 4.00  6800.00REMOVAL OF EXT ASPHALT PVMT

0009 0195000000-E 265  400 CY  29.00 11600.00 29.00 11600.00 33.00  13200.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  500 SY  2.25 1125.00 2.25 1125.00 2.00  1000.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  50 TON 29.00 1450.00 29.00 1450.00 60.00  3000.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  168 SY  3.00 504.00 3.00 504.00 3.00  504.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  40 LF  48.00 1920.00 48.00 1920.00 88.00  3520.0015" DRAINAGE PIPE

0014 0335850000-E 305  2 EA  490.00 980.00 490.00 980.00 300.00  600.00**" DRAINAGE PIPE ELBOW
(15")

0015 0448200000-E 310  36 LF  47.00 1692.00 47.00 1692.00 86.00  3096.0015" RCP CULV CLASS IV

0016 1011000000-N 500 Lump Sum 75775.00 75775.00  28000.00FINE GRADING

0017 1220000000-E 545  100 TON 53.00 5300.00 53.00 5300.00 30.00  3000.00INCIDENTAL STONE BASE

0018 1330000000-E 607  500 SY  18.05 9025.00 18.05 9025.00 7.00  3500.00INCIDENTAL MILLING

0019 1489000000-E 610  840 TON 68.50 57540.00 68.50 57540.00 68.50  57540.00ASP CONC BASE CRS B25.0B

0020 1498000000-E 610  660 TON 76.75 50655.00 76.75 50655.00 76.75  50655.00ASP CONC INTR CRS I19.0B

0021 1519000000-E 610  890 TON 77.00 68530.00 77.00 68530.00 77.00  68530.00ASP CONC SURF CRS S9.5B

0022 1575000000-E 620  123 TON 400.00 49200.00 400.00 49200.00 400.00  49200.00ASP FOR PLANT MIX

0023 2000000000-N 806  15 EA  180.00 2700.00 180.00 2700.00 445.00  6675.00RIGHT OF WAY MARKERS

0024 2286000000-N 840  2 EA  1550.00 3100.00 1550.00 3100.00 3000.00  6000.00MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  2 EA  470.00 940.00 470.00 940.00 600.00  1200.00FRAME W/2GRTS 840.29 STD

0026 2752000000-E SP   35 LF  55.00 1925.00 35.00 1225.00 65.00  2275.00GENERIC PAVING ITEM (LF)
MODIFIED SHOULDER BERM GUTTER

0027 3030000000-E 862  1,050 LF  15.00 15750.00 15.00 15750.00 15.00  15750.00STL BM GUARDRAIL

0028 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0029 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE 350

0030 3317000000-N 862  4 EA  1475.00 5900.00 1475.00 5900.00 1475.00  5900.00GR ANCHOR TYPE B-77

0031 3649000000-E 876  2 TON 190.00 380.00 190.00 380.00 85.00  170.00RIP RAP, CLASS B

0032 3656000000-E 876  1,265 SY  2.10 2656.50 2.10 2656.50 2.00  2530.00GEOTEXTILE FOR DRAINGE

0033 4072000000-E 903  132 LF  7.00 924.00 5.10 673.20 5.10  673.20SUPPORT, 3-LB STL U-CHAN

0034 4096000000-N 904  2 EA  100.00 200.00 110.00 220.00 110.00  220.00SIGN ERECTION, TYPE D

0035 4108000000-N 904  2 EA  100.00 200.00 150.00 300.00 150.00  300.00SIGN ERECTION, TYPE F

0036 4155000000-N 907  8 EA  1.00 8.00 5.00 40.00 50.00  400.00DISPOSE SIGN SYST U-CHAN

0037 4400000000-E 1110  463 SF  6.00 2778.00 7.00 3241.00 7.00  3241.00WORK ZONE SIGNS (STAT)



BRIDGE #29 OVER LITTLE FISHING CREEK ON NC-561.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

THALLE CONSTRUCTION CO., INC.

JOHNSTON,  IA HILLSBOROUGH,  NC

AUG 09, 2016 08:22 AM HALIFAX 2:00 PM 5 /  7 002

38533.3.1 JUL 19 2016 C203749

TIP NO 0.309 MIB-4761

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, & STRUCTURE.

0038 4410000000-E 1110  134 SF  7.00 938.00 7.15 958.10 7.15  958.10WORK ZONE SIGNS (BARR)

0039 4445000000-E 1145  80 LF  20.00 1600.00 19.00 1520.00 19.00  1520.00BARRICADES (TYPE III)

0040 4685000000-E 1205  2,840 LF  1.20 3408.00 1.02 2896.80 1.02  2896.80THERMO PVT MKG LINES 4"90

0041 4686000000-E 1205  2,840 LF  1.30 3692.00 1.12 3180.80 1.12  3180.80THERMO PVT MKG LINES 4"120

0042 4770000000-E 1205  832 LF  3.70 3078.40 4.50 3744.00 4.50  3744.004" COLD APPL PLSTIC LINES TYPE **
(II)

0043 5325800000-E 1510  740 LF  57.00 42180.00 57.00 42180.00 57.00  42180.008" WATER LINE

0044 5326000000-E 1510  346 LF  35.00 12110.00 35.00 12110.00 35.00  12110.0010" WATER LINE

0045 5546000000-E 1515  2 EA  1670.00 3340.00 1670.00 3340.00 1670.00  3340.008" VALVE

0046 5801000000-E 1530  1,066 LF  8.00 8528.00 8.00 8528.00 8.00  8528.00ABANDON 8" UTILITY PIPE

0047 5871600000-E 1550  123 LF  47.00 5781.00 47.00 5781.00 47.00  5781.0010" TRENCHLESS INSTALL (IN SOIL)

0048 5871610000-E 1550  123 LF  310.00 38130.00 310.00 38130.00 310.00  38130.0010" TRENCHLESS INSTALL (NOT IN SOIL)

0049 6000000000-E 1605  2,250 LF  2.50 5625.00 2.50 5625.00 2.00  4500.00TEMPORARY SILT FENCE

0050 6006000000-E 1610  150 TON 53.00 7950.00 53.00 7950.00 65.00  9750.00EROS CONTRL STONE CL A

0051 6009000000-E 1610  335 TON 56.00 18760.00 56.00 18760.00 65.00  21775.00EROS CONTRL STONE CL B

0052 6012000000-E 1610  460 TON 45.00 20700.00 45.00 20700.00 65.00  29900.00SEDIMENT CONTROL STONE

0053 6015000000-E 1615  6 ACR 800.00 4800.00 800.00 4800.00 1700.00  10200.00TEMPORARY MULCHING

0054 6018000000-E 1620  400 LB  7.00 2800.00 7.00 2800.00 3.00  1200.00SEED FOR TEMP SEEDING

0055 6021000000-E 1620  3 TON 800.00 2400.00 800.00 2400.00 1000.00  3000.00FERT FOR TEMP SEEDING

0056 6024000000-E 1622  565 LF  15.00 8475.00 15.00 8475.00 10.00  5650.00TEMPORARY SLOPE DRAINS

0057 6029000000-E SP   400 LF  2.00 800.00 2.00 800.00 1.50  600.00SAFETY FENCE

0058 6030000000-E 1630  1,000 CY  20.00 20000.00 20.00 20000.00 12.00  12000.00SILT EXCAVATION

0059 6036000000-E 1631  8,000 SY  1.65 13200.00 1.65 13200.00 1.40  11200.00MATTING FOR EROS CONTROL

0060 6037000000-E SP   425 SY  3.40 1445.00 3.40 1445.00 5.00  2125.00COIR FIBER MAT

0061 6042000000-E 1632  400 LF  4.25 1700.00 4.25 1700.00 5.50  2200.001/4" HARDWARE CLOTH

0062 6043000000-E SP   75 SY  4.75 356.25 4.75 356.25 6.50  487.50LOW PERMEABILITY GEOTEXTILE

0063 6048000000-E SP   35 SY  22.00 770.00 22.00 770.00 25.00  875.00FLOAT TURBIDITY CURTAIN

0064 6070000000-N 1639  12 EA  500.00 6000.00 300.00 3600.00 500.00  6000.00SPECIAL STILLING BASINS

0065 6071010000-E SP   210 LF  7.50 1575.00 7.50 1575.00 9.50  1995.00WATTLE

0066 6071020000-E SP   85 LB  20.00 1700.00 20.00 1700.00 5.00  425.00POLYACRYLAMIDE (PAM)

0067 6071030000-E 1640  450 LF  5.15 2317.50 5.15 2317.50 6.50  2925.00COIR FIBER BAFFLE

0068 6071050000-E SP   4 EA  1050.00 4200.00 1050.00 4200.00 1200.00  4800.00**" SKIMMER
(1-1/2")

0069 6084000000-E 1660  6 ACR 2930.00 17580.00 2930.00 17580.00 4000.00  24000.00SEEDING AND MULCHING

0070 6087000000-E 1660  3 ACR 190.00 570.00 190.00 570.00 125.00  375.00MOWING

0071 6090000000-E 1661  100 LB  7.00 700.00 7.00 700.00 8.50  850.00SEED FOR REPAIR SEEDING

0072 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00 1800.00  450.00FERT FOR REPAIR SEEDING

0073 6096000000-E 1662  150 LB  20.00 3000.00 20.00 3000.00 1.75  262.50SEED FOR SUPP SEEDING

0074 6108000000-E 1665 4.25 TON 800.00 3400.00 800.00 3400.00 800.00  3400.00FERTILIZER TOPDRESSING



BRIDGE #29 OVER LITTLE FISHING CREEK ON NC-561.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

THALLE CONSTRUCTION CO., INC.

JOHNSTON,  IA HILLSBOROUGH,  NC

AUG 09, 2016 08:22 AM HALIFAX 2:00 PM 6 /  7 002

38533.3.1 JUL 19 2016 C203749

TIP NO 0.309 MIB-4761

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, & STRUCTURE.

0075 6114500000-N 1667  10 MHR 70.00 700.00 70.00 700.00 1800.00  18000.00SPECIALIZED HAND MOWING

0076 6117000000-N SP   18 EA  300.00 5400.00 300.00 5400.00 850.00  15300.00RESPONSE FOR EROS CONTROL

0077 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00 5000.00  500.00REFORESTATION

0078 6132000000-N SP   4 EA  1450.00 5800.00 1250.00 5000.00 200.00  800.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0079 8017000000-N SP  Lump Sum 135000.00 100000.00  15000.00CM&R TEMP ACCESS ***********
(20+11.00 -L-)

0080 8035000000-N 402 Lump Sum 158235.00 360000.00  400000.00REMV EXIST STR **********
(20+11.00 -L-)

0081 8105540000-E 411 76.3 LF  1000.00 76300.00 1000.00 76300.00 1150.00  87745.003'-6" DRILLD PIER IN SOIL

0082 8105640000-E 411  54 LF  1000.00 54000.00 1000.00 54000.00 1150.00  62100.003'-6" DRILLD PIER NO SOIL

0083 8111400000-E 411 64.1 LF  220.00 14102.00 280.00 17948.00 220.00  14102.00PERM STL CASING FOR 3'-6" PIER

0084 8113000000-N 411  2 EA  200.00 400.00 200.00 400.00 1800.00  3600.00SID INSPECTIONS

0085 8114000000-N 411  3 EA  200.00 600.00 200.00 600.00 200.00  600.00SPT TESTING

0086 8115000000-N 411  2 EA  1800.00 3600.00 1800.00 3600.00 200.00  400.00CSL TESTING

0087 8121000000-N 412 Lump Sum 40000.00 4000.00  15000.00UNCL STR EXCAV STA *****
(20+11.00 -L-)

0088 8147000000-E 420  8,243 SF  30.00 247290.00 40.00 329720.00 38.00  313234.00REINF CONCRETE DECK SLAB

0089 8161000000-E 420  7,795 SF  0.50 3897.50 0.50 3897.50 1.00  7795.00GROOVING BRIDGE FLOORS

0090 8182000000-E 420 108.3 CY  2000.00 216600.00 1400.00 151620.00 1500.00  162450.00CLASS A CONCRETE (BRIDGE)

0091 8210000000-N 422 Lump Sum 17850.00 32000.00  35000.00BRG APPR SLAB ***********
(20+11.00 -L-)

0092 8217000000-E 425  28,865 LB  1.00 28865.00 1.00 28865.00 1.00  28865.00REINF STEEL (BRIDGE)

0093 8238000000-E 425  4,088 LB  1.25 5110.00 2.10 8584.80 1.20  4905.60SPIRAL COL REINF STL BRG

0094 8262000000-E 430 1,032.08 LF  225.00 232218.00 212.00 218800.96 290.00  299303.2045" PRESTR CONCRETE GIRDR

0095 8364000000-E 450  270 LF  64.00 17280.00 60.00 16200.00 65.00  17550.00HP12X53 PILES

0096 8503000000-E 460 416.67 LF  80.00 33333.60 85.00 35416.95 90.00  37500.30CONCRETE BARRIER RAIL

0097 8608000000-E 876  410 TON 1.00 410.00 58.00 23780.00 65.00  26650.00RIP RAP II (2'-0")

0098 8622000000-E 876  455 SY  2.25 1023.75 2.50 1137.50 2.50  1137.50GEOTEXTILE FOR DRAINAGE

0099 8657000000-N 430 Lump Sum 7500.00 4000.00  30000.00ELASTOMERIC BEARINGS

0100 8860000000-N SP  Lump Sum 600.00 4255.00  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0101 8990000000-N SP   1,500 DOL 235.00 352500.00 250.00 375000.00 220.00  330000.00CONTRACT TIME

 

    TOTAL 2875171.50 TOTAL 2920525.86 TOTAL  2989145.50CONTRACT TOTAL

 

    SUB-TOTAL 1228456.65 SUB-TOTAL 1070400.15 SUB-TOTAL  1094707.90ROADWAY ITEMS

    SUB-TOTAL 1646714.85 SUB-TOTAL 1850125.71 SUB-TOTAL  1894437.60STRUCTURE ITEMS



BRIDGE #29 OVER LITTLE FISHING CREEK ON NC-561.

   

AUG 09, 2016 08:22 AM HALIFAX 2:00 PM 7 /  7 002

38533.3.1 JUL 19 2016 C203749

TIP NO 0.309 MIB-4761

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2548869.25   S. T. WOOTEN CORPORATION

     2  2840040.00   T. A. LOVING COMPANY

     3  2864400.00   SANFORD CONTRACTORS, INC.

     4  2875171.50   DANE CONSTRUCTION, INC.

     5  2920525.86   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     6  2989145.50   THALLE CONSTRUCTION CO., INC.



I-40 FROM FORSYTH COUNTY LINE TO 1.1 MILE EAST OF SR-1556 (GALLIMORE DAIRY RD) IN GREENSBORO.

PENHALL COMPANY

ANAHEIM,  CA

INTERSTATE IMPROVEMENT, INC.

FARIBAULT,  MN  

AUG 09, 2016 08:22 AM GUILFORD 2:00 PM 1 /  3 004

52010.3.1,  53005.3.1 JUL 19 2016 C203901

TIP NO 7.093 MII-5734, I-5762

FED AID NO NHPP-0040(6)208, NHPIM-0040(7)208

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 725000.00 650000.00  MOBILIZATION

0002 0036000000-E 225  149 CY  63.79 9504.71 23.79 3544.71  UNDERCUT EXCAVATION

0003 0196000000-E 270  1,346 SY  5.00 6730.00 5.95 8008.70  GEOTEXTILE SOIL STABILIZATION

0004 1077000000-E SP   133 TON 33.05 4395.65 53.53 7119.49  #57 STONE

0005 1099700000-E 505  400 TON 26.05 10420.00 59.48 23792.00  CLASS IV SUBGRD STABILIZATION

0006 1220000000-E 545  313 TON 75.00 23475.00 53.53 16754.89  INCIDENTAL STONE BASE

0007 1297000000-E 607  19,854 SY  6.37 126469.98 5.89 116940.06  MILL ASP PVMT *****" DTH
(1-1/2")

0008 1297000000-E 607  57,984 SY  4.22 244692.48 5.15 298617.60  MILL ASP PVMT *****" DTH
(2")

0009 1523000000-E 610  2,654 TON 78.21 207569.34 92.22 244751.88  ASP CONC SURF CRS S9.5C

0010 1524200000-E 610  6,113 TON 60.04 367024.52 70.78 432678.14  ASP CONC SURF CRS S9.5D

0011 1575000000-E 620  156 TON 421.12 65694.72 496.49 77452.44  ASP FOR PLANT MIX

0012 1577000000-E 620  499 TON 543.20 271056.80 640.41 319564.59  POLYM MOD ASP BNDR FOR PLT MIX

0013 1663000000-E 650  2,473 TON 97.70 241612.10 115.19 284864.87  OG ASP FRICT FC-2 MOD

0014 1737000000-E SP   1,163 SF  137.00 159331.00 159.40 185382.20  PATCHING CONC PVMT SPALLS

0015 1775500000-E SP   5,403 SY  2.27 12264.81 2.70 14588.10  AST, MAT COAT, #*** STONE
(67)

0016 1820000000-E SP   97,109 SY  0.54 52438.86 0.64 62149.76  AST, FOG SEAL

0017 1838000000-E SP   2,157 GAL 2.39 5155.23 2.84 6125.88  EMULSION FOR AST

0018 1840000000-E 665  6,269 LF  0.15 940.35 0.25 1567.25  MILLED RUMBLE STRIPS

0019 1880000000-E SP   1,140 TON 195.60 222984.00 232.68 265255.20  GENERIC PAVING ITEM (TON)
4-1/2" PATCHING OF EXISTING   PAVEMENT

0020 1881000000-E SP   519,728 LF  1.47 764000.16 2.00 1039456.00  GENERIC PAVING ITEM (LF)
JOINT CONSTRUCTION, REPAIR ANDSEALING

0021 1891000000-E SP   392,765 SY  5.37 2109148.05 5.75 2258398.75  GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0022 1891000000-E SP   444 SY  625.80 277855.20 830.33 368666.52  GENERIC PAVING ITEM (SY)
REPAIR OF JOINTED CONCRETE PAVEMENT SLABS

0023 2752000000-E SP   9,681 LF  0.40 3872.40 0.79 7647.99  GENERIC PAVING ITEM (LF)
MILL RUMBLE STRIPS IN CONCRETE SHOULDER

0024 4400000000-E 1110  344 SF  6.60 2270.40 5.94 2043.36  WORK ZONE SIGNS (STAT)

0025 4405000000-E 1110  975 SF  12.00 11700.00 9.81 9564.75  WORK ZONE SIGNS (PORT)

0026 4410000000-E 1110  32 SF  12.00 384.00 8.27 264.64  WORK ZONE SIGNS (BARR)

0027 4415000000-N 1115  6 EA  2600.00 15600.00 2135.31 12811.86  FLASHING ARROW BOARD

0028 4420000000-N 1120  12 EA  10000.00 120000.00 9510.74 114128.88  PORTABLE CHANGE MSG SIGN

0029 4430000000-N 1130  250 EA  55.00 13750.00 47.41 11852.50  DRUMS

0030 4445000000-E 1145  40 LF  24.00 960.00 22.60 904.00  BARRICADES (TYPE III)

0031 4480000000-N 1165  6 EA  25000.00 150000.00 9040.85 54245.10  TMA

0032 4516000000-N 1180  250 EA  38.00 9500.00 34.50 8625.00  SKINNY DRUM

0033 4688000000-E 1205  21,012 LF  0.94 19751.28 1.19 25004.28  THERMO PVT MKG LINES,6"90 MILS

0034 4690000000-E 1205  6,894 LF  1.29 8893.26 1.37 9444.78  THERMO PVT MKG LINES 6"120 MILS



I-40 FROM FORSYTH COUNTY LINE TO 1.1 MILE EAST OF SR-1556 (GALLIMORE DAIRY RD) IN GREENSBORO.

PENHALL COMPANY

ANAHEIM,  CA

INTERSTATE IMPROVEMENT, INC.

FARIBAULT,  MN  

AUG 09, 2016 08:22 AM GUILFORD 2:00 PM 2 /  3 004

52010.3.1,  53005.3.1 JUL 19 2016 C203901

TIP NO 7.093 MII-5734, I-5762

FED AID NO NHPP-0040(6)208, NHPIM-0040(7)208

PAVEMENT REHABILITATION.

0035 4695000000-E 1205  633 LF  8.00 5064.00 2.38 1506.54  THERMO PVT MKG LINES 8"90 MILS

0036 4700000000-E 1205  2,880 LF  5.50 15840.00 1.90 5472.00  12"WIDE THERMO 90 MILS

0037 4702000000-E 1205  660 LF  8.00 5280.00 2.38 1570.80  12"WIDE THERMO 120 MILS

0038 4710000000-E 1205  353 LF  10.00 3530.00 8.33 2940.49  24"WIDE THERMO 120 MILS

0039 4721000000-E 1205  5 EA  500.00 2500.00 237.92 1189.60  THERMO PVT MKG CHARACTER 120

0040 4725000000-E 1205  57 EA  220.00 12540.00 297.40 16951.80  THERMO PVT SYMBOL 90MILS

0041 4785000000-E 1205  250 LF  15.00 3750.00 14.28 3570.00  12" COLD PLSTIC LINES TYPE **
(II)

0042 4795000000-E 1205  69 LF  30.00 2070.00 35.69 2462.61  24" COLD APPL PLSTIC LINE TYPE **
(II)

0043 4800000000-N 1205  42 EA  550.00 23100.00 178.44 7494.48  COLD APP PLAS CHAR TYPE *
(II)

0044 4805000000-N 1205  59 EA  1000.00 59000.00 297.40 17546.60  COLD APPL PLASTIC SYM TYPE **
(II)

0045 4815000000-E 1205  474,600 LF  0.27 128142.00 0.33 156618.00  PAINT PVMT MARKINGS 6"

0046 4825000000-E 1205  24,791 LF  0.75 18593.25 0.77 19089.07  PAINT PVMT MARKINGS 12"

0047 4835000000-E 1205  524 LF  4.00 2096.00 3.57 1870.68  PAINT PVT MKG LINES 24"

0048 4840000000-N 1205  40 EA  100.00 4000.00 77.32 3092.80  PAINT PVT MKG CHARACTER

0049 4845000000-N 1205  103 EA  100.00 10300.00 77.32 7963.96  PAINT PVT MKG SYMBOL

0050 4847100000-E 1205  211,966 LF  1.02 216205.32 1.21 256478.86  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0051 4847120000-E 1205  18,532 LF  2.25 41697.00 2.26 41882.32  POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0052 4855000000-E 1205  236,460 LF  0.28 66208.80 0.54 127688.40  LINE REMOVAL 6" WIDE

0053 4865000000-E 1205  23,916 LF  0.63 15067.08 1.19 28460.04  LINE REMOVAL 12" WIDE

0054 4870000000-E 1205  69 LF  10.00 690.00 5.95 410.55  LINE REMOVAL 24" WIDE

0055 4875000000-N 1205  74 EA  125.00 9250.00 77.32 5721.68  REMOVAL OF SYMBL & CHARAC

0056 4890000000-E SP   4,126 LF  4.25 17535.50 3.57 14729.82  GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING LINES, 12" BLACK

0057 4890000000-E SP   55,645 LF  0.97 53975.65 1.49 82911.05  GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING LINES, 6" BLACK

0058 4895000000-N SP   26 EA  2250.00 58500.00 2973.97 77323.22  GENERIC PAVEMENT MARKING ITEM (EA)
IN LANE ROUTE SHIELDS

0059 4905000000-N 1253  3,981 EA  27.50 109477.50 70.19 279426.39  SNOWPLB PVMT MRKER

0060 4960000000-N SP   803 EA  31.55 25334.65 37.47 30088.41  GENERIC TRAFFIC CONTROL ITEM (EA)
BARRIER WALL DELINEATORS

0061 5255000000-N 1413 Lump Sum 10000.00 23791.72  PORTABLE LIGHTING

0062 6000000000-E 1605  1,000 LF  5.15 5150.00 7.14 7140.00  TEMPORARY SILT FENCE

0063 6071010000-E SP   500 LF  5.15 2575.00 14.28 7140.00  WATTLE

0064 7300000000-E 1715  100 LF  8.00 800.00 7.14 714.00  UNPAVED TRENCH (***********)
(1, 2")

0065 7324000000-N 1716  5 EA  200.00 1000.00 237.92 1189.60  JUNCTION BOX (STANDARD SIZE)

0066 7420000000-E 1722  2 EA  375.00 750.00 446.10 892.20  2" RISER WITH WEATHERHEAD



I-40 FROM FORSYTH COUNTY LINE TO 1.1 MILE EAST OF SR-1556 (GALLIMORE DAIRY RD) IN GREENSBORO.

PENHALL COMPANY

ANAHEIM,  CA

INTERSTATE IMPROVEMENT, INC.

FARIBAULT,  MN  

AUG 09, 2016 08:22 AM GUILFORD 2:00 PM 3 /  3 004

52010.3.1,  53005.3.1 JUL 19 2016 C203901

TIP NO 7.093 MII-5734, I-5762

FED AID NO NHPP-0040(6)208, NHPIM-0040(7)208

PAVEMENT REHABILITATION.

0067 7444000000-E 1725  2,495 LF  6.90 17215.50 7.14 17814.30  INDUCTIVE LOOP SAWCUT

0068 7456000000-E 1726  1,325 LF  1.68 2226.00 2.36 3127.00  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 7213907.55 TOTAL 8198485.16  CONTRACT TOTAL

 

    SUB-TOTAL 7213907.55 SUB-TOTAL 8198485.16  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7213907.55   PENHALL COMPANY

     2  8198485.16   INTERSTATE IMPROVEMENT, INC.



4 SECTIONS OF US-1, 1 SECTION OF NC-690, 2 SECTIONS OF NC-5, AND 12 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

AUG 09, 2016 08:22 AM MOORE 2:00 PM 1 /  2 005

2017CPT.08.01.10631,  2017CPT.08.01.20631,  44329.3.1 JUL 19 2016 C203896

TIP NO 37.788 MISS-4908AS

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 295000.00  MOBILIZATION

0002 0106000000-E 230  6,028 CY  15.00 90420.00 34.15 205856.20  BORROW EXCAVATION

0003 1220000000-E 545  2,030 TON 24.00 48720.00 45.50 92365.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  72.82 SMI 2050.00 149281.00 2541.15 185046.54  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  32,943 SY  1.60 52708.80 2.40 79063.20  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  4,315 SY  3.50 15102.50 5.85 25242.75  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  7,222 SY  4.85 35026.70 3.75 27082.50  INCIDENTAL MILLING

0008 1519000000-E 610  5,095 TON 34.35 175013.25 39.75 202526.25  ASP CONC SURF CRS S9.5B

0009 1523000000-E 610  18,365 TON 37.25 684096.25 38.80 712562.00  ASP CONC SURF CRS S9.5C

0010 1525000000-E 610  29,410 TON 36.40 1070524.00 41.25 1213162.50  ASP CONC SURF CRS SF9.5A

0011 1575000000-E 620  3,361 TON 370.00 1243570.00 330.00 1109130.00  ASP FOR PLANT MIX

0012 1704000000-E SP   12,886 TON 92.00 1185512.00 95.00 1224170.00  PATCHING EXIST PAVEMENT

0013 1840000000-E 665  103,100 LF  0.07 7217.00 0.12 12372.00  MILLED RUMBLE STRIPS

0014 2830000000-N 858  5 EA  1000.00 5000.00 750.00 3750.00  ADJ MANHOLES

0015 2845000000-N 858  3 EA  900.00 2700.00 750.00 2250.00  ADJ METER OR VALVE BOXES

0016 4413000000-E SP   3,969 SF  6.60 26195.40 6.60 26195.40  WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 15000.00 110680.00  TEMP TRAFFIC CONTROL (SP)

0018 4685000000-E 1205  355,220 LF  0.49 174057.80 0.49 174057.80  THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  257,323 LF  0.56 144100.88 0.56 144100.88  THERMO PVT MKG LINES 4"120

0020 4688000000-E 1205  45,408 LF  0.79 35872.32 0.79 35872.32  THERMO PVT MKG LINES,6"90 MILS

0021 4690000000-E 1205  4,602 LF  0.89 4095.78 0.89 4095.78  THERMO PVT MKG LINES 6"120 MILS

0022 4695000000-E 1205  1,380 LF  2.00 2760.00 2.00 2760.00  THERMO PVT MKG LINES 8"90 MILS

0023 4700000000-E 1205  6,174 LF  1.65 10187.10 1.65 10187.10  12"WIDE THERMO 90 MILS

0024 4705000000-E 1205  270 LF  5.00 1350.00 5.00 1350.00  THERMO LINES 16" 120MILS

0025 4710000000-E 1205  940 LF  6.00 5640.00 6.00 5640.00  24"WIDE THERMO 120 MILS

0026 4721000000-E 1205  6 EA  120.00 720.00 120.00 720.00  THERMO PVT MKG CHARACTER 120

0027 4725000000-E 1205  170 EA  100.00 17000.00 100.00 17000.00  THERMO PVT SYMBOL 90MILS

0028 4775000000-E 1205  2,982 LF  4.50 13419.00 4.50 13419.00  6" COLD APPL PLSTIC LINES TYPE **
(II)

0029 4810000000-E 1205  15,460 LF  0.35 5411.00 0.35 5411.00  PAINT PVMT MARKINGS 4"

0030 4850000000-E 1205  2,982 LF  1.50 4473.00 1.50 4473.00  LINE REMOVAL 4" WIDE

0031 4900000000-N 1251  925 EA  5.00 4625.00 5.00 4625.00  PERM RAISED PVMT MARKERS

0032 4905000000-N 1253  705 EA  26.00 18330.00 26.00 18330.00  SNOWPLB PVMT MRKER

0033 6000000000-E 1605  3,686 LF  0.01 36.86 0.01 36.86  TEMPORARY SILT FENCE

0034 6071010000-E SP   675 LF  0.01 6.75 0.01 6.75  WATTLE

0035 6084000000-E 1660 55.42 ACR 0.01 0.55 0.01 0.55  SEEDING AND MULCHING



4 SECTIONS OF US-1, 1 SECTION OF NC-690, 2 SECTIONS OF NC-5, AND 12 SECTIONS OF SECONDARY ROADS.

   

AUG 09, 2016 08:22 AM MOORE 2:00 PM 2 /  2 005

2017CPT.08.01.10631,  2017CPT.08.01.20631,  44329.3.1 JUL 19 2016 C203896

TIP NO 37.788 MISS-4908AS

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    TOTAL 5348172.94 TOTAL 5968540.38  CONTRACT TOTAL

 

    SUB-TOTAL 5348172.94 SUB-TOTAL 5968540.38  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5348172.94   RILEY PAVING INC

     2  5968540.38   S. T. WOOTEN CORPORATION



1 SECTION EACH OF NC-24/27, NC-73, US-220 BUSINESS & NC-49, AND 21 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

J. T. RUSSELL & SONS, INC. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

ALBEMARLE,  NC GREENSBORO,  NC

AUG 09, 2016 08:22 AM MONTGOMERY, RANDOLPH 2:00 PM 1 /  2 006

2017CPT.08.02.10621,  2017CPT.08.02.10761,  2017CPT.08.02.20621,  2017CPT.08.02.20761 JUL 19 2016 C203893

TIP NO 44.370 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 126000.00 260000.00  270125.00MOBILIZATION

0002 0106000000-E 230  35 CY  28.00 980.00 25.00 875.00 28.00  980.00BORROW EXCAVATION

0003 0255000000-E SP   5,765 TON 24.00 138360.00 28.00 161420.00 21.00  121065.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 1220000000-E 545  10 TON 30.00 300.00 60.00 600.00 53.00  530.00INCIDENTAL STONE BASE

0005 1245000000-E SP  41.83 SMI 2000.00 83660.00 1825.00 76339.75 1866.00  78054.78SHOULDER RECONSTRUCTION

0006 1297000000-E 607  14,995 SY  1.90 28490.50 1.80 26991.00 2.37  35538.15MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  2,720 SY  3.65 9928.00 3.70 10064.00 3.14  8540.80MILL ASP PVMT *****" DTH
(1-1/4")

0008 1297000000-E 607  61,120 SY  2.25 137520.00 2.15 131408.00 2.11  128963.20MILL ASP PVMT *****" DTH
(2")

0009 1330000000-E 607  4,121 SY  7.25 29877.25 6.75 27816.75 8.69  35811.49INCIDENTAL MILLING

0010 1498000000-E 610  4,265 TON 39.25 167401.25 38.95 166121.75 45.60  194484.00ASP CONC INTR CRS I19.0B

0011 1519000000-E 610  18,395 TON 41.60 765232.00 37.65 692571.75 44.90  825935.50ASP CONC SURF CRS S9.5B

0012 1520000000-E SP   150 TON 100.00 15000.00 38.55 5782.50 50.00  7500.00ASP CONC SURF CRS S9.5B LEVEL

0013 1525000000-E 610  19,085 TON 42.30 807295.50 39.25 749086.25 43.50  830197.50ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  2,596 TON 395.00 1025420.00 380.00 986480.00 390.00  1012440.00ASP FOR PLANT MIX

0015 1704000000-E SP   4,387 TON 110.00 482570.00 125.00 548375.00 120.00  526440.00PATCHING EXIST PAVEMENT

0016 1775500000-E SP   70,255 SY  0.78 54798.90 0.99 69552.45 0.78  54798.90AST, MAT COAT, #*** STONE
(67)

0017 1814500000-E SP   60,830 SY  0.72 43797.60 0.92 55963.60 0.86  52313.80AST, SINGLE SEAL

0018 1838000000-E SP   49,397 GAL 1.85 91384.45 2.19 108179.43 1.77  87432.69EMULSION FOR AST

0019 1891000000-E SP   205,725 SY  2.25 462881.25 2.46 506083.50 2.37  487568.25GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICROSURFACING,TYPE III

0020 2374000000-N 840  2 EA  1350.00 2700.00 500.00 1000.00 700.00  1400.00FRAME-GRT-HD 840.03 **
(E)

0021 2374000000-N 840  1 EA  1350.00 1350.00 500.00 500.00 700.00  700.00FRAME-GRT-HD 840.03 **
(G)

0022 2549000000-E 846  50 LF  50.00 2500.00 58.00 2900.00 50.00  2500.002'-6" CONC CURB & GUTTER

0023 2591000000-E 848  46 SY  145.00 6670.00 64.00 2944.00 55.00  2530.004" CONCRETE SIDEWALK

0024 2600000000-N SP   16 EA  950.00 15200.00 695.00 11120.00 600.00  9600.00RETROFIT EXT CURB RAMP

0025 2605000000-N 848  5 EA  1975.00 9875.00 1510.00 7550.00 1300.00  6500.00CONCRETE CURB RAMP

0026 2800000000-N 858  1 EA  850.00 850.00 860.00 860.00 750.00  750.00ADJ CATCH BASINS

0027 2815000000-N 858  2 EA  850.00 1700.00 860.00 1720.00 750.00  1500.00ADJ DROP INLETS

0028 2830000000-N 858  23 EA  850.00 19550.00 690.00 15870.00 600.00  13800.00ADJ MANHOLES

0029 2845000000-N 858  21 EA  840.00 17640.00 630.00 13230.00 550.00  11550.00ADJ METER OR VALVE BOXES

0030 4413000000-E SP   4,872 SF  6.50 31668.00 7.00 34104.00 7.00  34104.00WORK ZONE ADV/GEN WARN SIGN

0031 4457000000-N SP  Lump Sum 26500.00 86000.00  50000.00TEMP TRAFFIC CONTROL (SP)

0032 4510000000-N SP   160 HR  55.00 8800.00 35.00 5600.00 67.00  10720.00LAW ENFORCEMENT

0033 4685000000-E 1205  291,019 LF  0.41 119317.79 0.49 142599.31 0.41  119317.79THERMO PVT MKG LINES 4"90

0034 4686000000-E 1205  310,509 LF  0.59 183200.31 0.61 189410.49 0.59  183200.31THERMO PVT MKG LINES 4"120



1 SECTION EACH OF NC-24/27, NC-73, US-220 BUSINESS & NC-49, AND 21 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

J. T. RUSSELL & SONS, INC. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

ALBEMARLE,  NC GREENSBORO,  NC

AUG 09, 2016 08:22 AM MONTGOMERY, RANDOLPH 2:00 PM 2 /  2 006

2017CPT.08.02.10621,  2017CPT.08.02.10761,  2017CPT.08.02.20621,  2017CPT.08.02.20761 JUL 19 2016 C203893

TIP NO 44.370 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0035 4695000000-E 1205  390 LF  3.00 1170.00 3.55 1384.50 3.00  1170.00THERMO PVT MKG LINES 8"90 MILS

0036 4705000000-E 1205  100 LF  20.00 2000.00 16.40 1640.00 20.00  2000.00THERMO LINES 16" 120MILS

0037 4710000000-E 1205  440 LF  7.55 3322.00 8.97 3946.80 7.55  3322.0024"WIDE THERMO 120 MILS

0038 4721000000-E 1205  57 EA  85.00 4845.00 109.39 6235.23 85.00  4845.00THERMO PVT MKG CHARACTER 120

0039 4725000000-E 1205  172 EA  99.00 17028.00 109.39 18815.08 99.00  17028.00THERMO PVT SYMBOL 90MILS

0040 4810000000-E 1205  13,900 LF  0.39 5421.00 0.31 4309.00 0.39  5421.00PAINT PVMT MARKINGS 4"

0041 4850000000-E 1205  254,855 LF  0.29 73907.95 0.36 91747.80 0.29  73907.95LINE REMOVAL 4" WIDE

0042 4860000000-E 1205  1,625 LF  1.00 1625.00 1.91 3103.75 1.00  1625.00LINE REMOVAL 8" WIDE

0043 4875000000-N 1205  97 EA  75.00 7275.00 103.92 10080.24 75.00  7275.00REMOVAL OF SYMBL & CHARAC

0044 4890000000-E SP   1,625 LF  1.19 1933.75 3.28 5330.00 1.19  1933.75GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES (12", 50   MILS)

0045 4890000000-E SP   284,855 LF  0.29 82607.95 0.35 99699.25 0.29  82607.95GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES (4", 50    MILS)

0046 4900000000-N 1251  517 EA  8.50 4394.50 9.84 5087.28 8.50  4394.50PERM RAISED PVMT MARKERS

0047 4905000000-N 1253  1,771 EA  26.79 47445.09 28.44 50367.24 26.79  47445.09SNOWPLB PVMT MRKER

0048 5255000000-N 1413 Lump Sum 9000.00 22000.00  10000.00PORTABLE LIGHTING

0049 6000000000-E 1605  25 LF  5.00 125.00 11.00 275.00 7.00  175.00TEMPORARY SILT FENCE

0050 6071010000-E SP   15 LF  5.00 75.00 22.00 330.00 22.00  330.00WATTLE

0051 6084000000-E 1660 0.31 ACR 14500.00 4495.00 15861.41 4917.04 14500.00  4495.00SEEDING AND MULCHING

0052 7444000000-E 1725  2,600 LF  5.90 15340.00 6.26 16276.00 5.24  13624.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 5200428.04 TOTAL 5444662.74 TOTAL  5488490.40CONTRACT TOTAL

 

    SUB-TOTAL 5200428.04 SUB-TOTAL 5444662.74 SUB-TOTAL  5488490.40ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5200428.04   RILEY PAVING INC

     2  5444662.74   J. T. RUSSELL & SONS, INC.

     3  5488490.40   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



1 SECTION EACH OF NC-38 & NC-381, AND 15 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

HUDSON PAVING, INC.

ROCKINGHAM,  NC  

AUG 09, 2016 08:22 AM RICHMOND 2:00 PM 1 /  2 007

2017CPT.08.03.10771,  2017CPT.08.03.20771 JUL 19 2016 C203890

TIP NO 17.520 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 125880.00 135000.00  MOBILIZATION

0002 0255000000-E SP   4,586 TON 17.65 80942.90 11.00 50446.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  32.7 SMI 1807.00 59088.90 1300.00 42510.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  23,131 SY  1.75 40479.25 1.85 42792.35  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  5,865 SY  2.30 13489.50 2.85 16715.25  MILL ASP PVMT *****" DTH
(1-1/4")

0006 1330000000-E 607  12,672 SY  7.30 92505.60 10.75 136224.00  INCIDENTAL MILLING

0007 1498000000-E 610  1,430 TON 37.65 53839.50 76.00 108680.00  ASP CONC INTR CRS I19.0B

0008 1519000000-E 610  9,725 TON 39.10 380247.50 60.50 588362.50  ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   1,145 TON 40.40 46258.00 62.50 71562.50  ASP CONC SURF CRS S9.5B LEVEL

0010 1525000000-E 610  10,740 TON 40.00 429600.00 63.75 684675.00  ASP CONC SURF CRS SF9.5A

0011 1575000000-E 620  1,448 TON 352.00 509696.00 0.01 14.48  ASP FOR PLANT MIX

0012 1704000000-E SP   3,480 TON 91.50 318420.00 129.00 448920.00  PATCHING EXIST PAVEMENT

0013 1814500000-E SP   14,326 SY  1.25 17907.50 1.24 17764.24  AST, SINGLE SEAL

0014 1838000000-E SP   5,015 GAL 1.75 8776.25 1.51 7572.65  EMULSION FOR AST

0015 2830000000-N 858  4 EA  1124.28 4497.12 950.00 3800.00  ADJ MANHOLES

0016 2845000000-N 858  18 EA  885.79 15944.22 950.00 17100.00  ADJ METER OR VALVE BOXES

0017 4413000000-E SP   2,324 SF  6.70 15570.80 6.70 15570.80  WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 70445.00 107000.00  TEMP TRAFFIC CONTROL (SP)

0019 4685000000-E 1205  162,116 LF  0.50 81058.00 0.49 79436.84  THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  152,302 LF  0.65 98996.30 0.63 95950.26  THERMO PVT MKG LINES 4"120

0021 4695000000-E 1205  415 LF  3.00 1245.00 4.00 1660.00  THERMO PVT MKG LINES 8"90 MILS

0022 4700000000-E 1205  135 LF  4.00 540.00 5.00 675.00  12"WIDE THERMO 90 MILS

0023 4705000000-E 1205  200 LF  10.00 2000.00 10.00 2000.00  THERMO LINES 16" 120MILS

0024 4710000000-E 1205  418 LF  15.00 6270.00 10.00 4180.00  24"WIDE THERMO 120 MILS

0025 4721000000-E 1205  8 EA  100.00 800.00 125.00 1000.00  THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  38 EA  100.00 3800.00 160.00 6080.00  THERMO PVT SYMBOL 90MILS

0027 4770000000-E 1205  604 LF  1.75 1057.00 6.45 3895.80  4" COLD APPL PLSTIC LINES TYPE **
(II)

0028 4810000000-E 1205  28,539 LF  0.30 8561.70 0.26 7420.14  PAINT PVMT MARKINGS 4"

0029 4850000000-E 1205  604 LF  1.00 604.00 1.00 604.00  LINE REMOVAL 4" WIDE

0030 4900000000-N 1251  945 EA  5.00 4725.00 6.75 6378.75  PERM RAISED PVMT MARKERS

0031 4905000000-N 1253  482 EA  38.50 18557.00 24.75 11929.50  SNOWPLB PVMT MRKER

0032 7444000000-E 1725  1,040 LF  5.65 5876.00 5.15 5356.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 2517678.04 TOTAL 2721276.06  CONTRACT TOTAL



1 SECTION EACH OF NC-38 & NC-381, AND 15 SECTIONS OF SECONDARY ROADS.

   

AUG 09, 2016 08:22 AM RICHMOND 2:00 PM 2 /  2 007

2017CPT.08.03.10771,  2017CPT.08.03.20771 JUL 19 2016 C203890

TIP NO 17.520 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 2517678.04 SUB-TOTAL 2721276.06  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2517678.04   BARNHILL CONTRACTING COMPANY

     2  2721276.06   HUDSON PAVING, INC.



SR-4315 (SOUTH MAIN STREET) FROM I-40 BUSINESS RAMP TO SR-4278 (SOUTH CHERRY STREET) & SR-2648 (OLD WINSTON ROAD).

YATES CONSTRUCTION CO., INC.

STOKESDALE,  NC

BLYTHE CONSTRUCTION, INC. BRANCH HIGHWAYS, INC.

CHARLOTTE,  NC ROANOKE,  VA

AUG 09, 2016 08:22 AM FORSYTH 2:00 PM 1 /  6 008

50080.3.FD1 JUL 19 2016 C203899

TIP NO 0.312 MIW-5510

FED AID NO HSIP-4315(2)

GRADING, DRAINAGE, PAVING, SIGNALS & RETAINING WALLS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 193000.00 200000.00  223425.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 56000.00 200000.00  100000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 200000.00 250000.00  150000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 1.00 1.00 100.00 100.00 8000.00  8000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  4,160 CY  155.00 644800.00 15.00 62400.00 35.00  145600.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  350 CY  30.00 10500.00 21.00 7350.00 25.00  8750.00UNDERCUT EXCAVATION

0007 0106000000-E 230  3,390 CY  12.00 40680.00 30.00 101700.00 35.00  118650.00BORROW EXCAVATION

0008 0134000000-E 240  10 CY  40.00 400.00 85.00 850.00 75.00  750.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  3,250 SY  6.55 21287.50 18.00 58500.00 15.00  48750.00REMOVAL OF EXT ASPHALT PVMT

0010 0195000000-E 265  350 CY  35.00 12250.00 29.87 10454.50 45.00  15750.00SELECT GRANULAR MATERIAL

0011 0255000000-E SP   100 TON 100.00 10000.00 167.00 16700.00 125.00  12500.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL

0012 0318000000-E 300  380 TON 28.00 10640.00 31.00 11780.00 25.00  9500.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  1,180 SY  2.20 2596.00 4.00 4720.00 3.00  3540.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  168 LF  40.00 6720.00 40.00 6720.00 100.00  16800.0015" DRAINAGE PIPE

0015 0335300000-E 305  52 LF  42.00 2184.00 45.00 2340.00 115.00  5980.0018" DRAINAGE PIPE

0016 0335400000-E 305  12 LF  67.00 804.00 75.00 900.00 160.00  1920.0024" DRAINAGE PIPE

0017 0335850000-E 305  2 EA  300.00 600.00 395.00 790.00 1000.00  2000.00**" DRAINAGE PIPE ELBOW
(15")

0018 0366000000-E 310  504 LF  49.50 24948.00 55.00 27720.00 110.00  55440.0015" RC PIPE CULV III

0019 0372000000-E 310  280 LF  49.50 13860.00 56.00 15680.00 115.00  32200.0018" RC PIPE CULV III

0020 0384000000-E 310  80 LF  76.00 6080.00 70.00 5600.00 120.00  9600.0030" RC PIPE CULV III

0021 0448000000-E 310  8 LF  100.00 800.00 105.00 840.00 115.00  920.00***" RCP CULV CLASS IV
(12")

0022 0448200000-E 310  1,716 LF  53.50 91806.00 45.00 77220.00 85.00  145860.0015" RCP CULV CLASS IV

0023 0448300000-E 310  580 LF  59.00 34220.00 58.00 33640.00 85.00  49300.0018" RCP CULV CLASS IV

0024 0448400000-E 310  132 LF  65.00 8580.00 75.00 9900.00 130.00  17160.0024" RCP CULV CLASS IV

0025 0995000000-E 340  402 LF  10.00 4020.00 35.00 14070.00 20.00  8040.00PIPE REMOVAL

0026 1011000000-N 500 Lump Sum 48000.00 413000.00  335000.00FINE GRADING

0027 1110000000-E 510  3,000 TON 26.00 78000.00 30.00 90000.00 25.00  75000.00STABILIZER AGGREGATE

0028 1121000000-E 520  260 TON 32.00 8320.00 35.00 9100.00 40.00  10400.00AGGREGATE BASE COURSE

0029 1220000000-E 545  280 TON 35.00 9800.00 30.00 8400.00 30.00  8400.00INCIDENTAL STONE BASE

0030 1297000000-E 607  14,200 SY  2.50 35500.00 4.40 62480.00 5.00  71000.00MILL ASP PVMT *****" DTH
(1-1/2")

0031 1330000000-E 607  340 SY  11.80 4012.00 14.50 4930.00 100.00  34000.00INCIDENTAL MILLING

0032 1489000000-E 610  3,470 TON 64.90 225203.00 62.00 215140.00 59.00  204730.00ASP CONC BASE CRS B25.0B

0033 1498000000-E 610  2,840 TON 66.00 187440.00 62.00 176080.00 65.00  184600.00ASP CONC INTR CRS I19.0B

0034 1519000000-E 610  3,440 TON 62.70 215688.00 62.00 213280.00 60.00  206400.00ASP CONC SURF CRS S9.5B

0035 1575000000-E 620  500 TON 387.00 193500.00 362.00 181000.00 387.00  193500.00ASP FOR PLANT MIX



SR-4315 (SOUTH MAIN STREET) FROM I-40 BUSINESS RAMP TO SR-4278 (SOUTH CHERRY STREET) & SR-2648 (OLD WINSTON ROAD).

YATES CONSTRUCTION CO., INC.

STOKESDALE,  NC

BLYTHE CONSTRUCTION, INC. BRANCH HIGHWAYS, INC.

CHARLOTTE,  NC ROANOKE,  VA

AUG 09, 2016 08:22 AM FORSYTH 2:00 PM 2 /  6 008

50080.3.FD1 JUL 19 2016 C203899

TIP NO 0.312 MIW-5510

FED AID NO HSIP-4315(2)

GRADING, DRAINAGE, PAVING, SIGNALS & RETAINING WALLS.

0036 2000000000-N 806  47 EA  165.00 7755.00 339.00 15933.00 220.00  10340.00RIGHT OF WAY MARKERS

0037 2275000000-E SP   36 CY  220.00 7920.00 160.04 5761.44 400.00  14400.00FLOWABLE FILL

0038 2286000000-N 840  56 EA  1400.00 78400.00 2500.00 140000.00 3000.00  168000.00MASNRY DRAINAGE STRUCT

0039 2308000000-E 840  18 LF  200.00 3600.00 300.00 5400.00 800.00  14400.00MASNRY DRAINAGE STRUCT

0040 2364000000-N 840  15 EA  560.00 8400.00 700.00 10500.00 800.00  12000.00FRAME W/2GRTS 840.16 STD

0041 2374000000-N 840  10 EA  655.00 6550.00 800.00 8000.00 800.00  8000.00FRAME-GRT-HD 840.03 **
(E)

0042 2374000000-N 840  10 EA  675.00 6750.00 800.00 8000.00 800.00  8000.00FRAME-GRT-HD 840.03 **
(F)

0043 2374000000-N 840  16 EA  675.00 10800.00 800.00 12800.00 800.00  12800.00FRAME-GRT-HD 840.03 **
(G)

0044 2396000000-N 840  6 EA  435.00 2610.00 800.00 4800.00 600.00  3600.00FRAME W/COVER STD 840.54

0045 2451000000-N 852  10 EA  700.00 7000.00 975.00 9750.00 700.00  7000.00CONC TRANS SECT FOR DROP INLET

0046 2538000000-E 846  100 LF  22.00 2200.00 45.00 4500.00 20.00  2000.00**'-**" CONCRETE CURB & GUTTER
(2'-0")

0047 2542000000-E 846  290 LF  20.00 5800.00 30.86 8949.40 14.00  4060.001'-6" CONC CURB & GUTTER

0048 2549000000-E 846  5,860 LF  15.75 92295.00 25.70 150602.00 20.00  117200.002'-6" CONC CURB & GUTTER

0049 2580000000-E 846  440 LF  22.00 9680.00 29.00 12760.00 14.00  6160.00CONCRETE VALLEY GUTTER

0050 2591000000-E 848  3,820 SY  30.00 114600.00 48.00 183360.00 40.00  152800.004" CONCRETE SIDEWALK

0051 2605000000-N 848  65 EA  1100.00 71500.00 1250.00 81250.00 1500.00  97500.00CONCRETE CURB RAMP

0052 2612000000-E 848  430 SY  55.00 23650.00 143.49 61700.70 50.00  21500.006" CONCRETE DRIVEWAY

0053 2655000000-E 852  1,990 SY  48.00 95520.00 64.00 127360.00 55.00  109450.005" MONO CONC ISLDS (KEY IN)

0054 2738000000-E SP   415 SY  70.00 29050.00 135.00 56025.00 85.00  35275.00GENERIC PAVING ITEM (SY)
8" REINFORCED CONCRETE PAVE- MENT (TRUCK
APRON)

0055 2800000000-N 858  2 EA  1200.00 2400.00 500.00 1000.00 1000.00  2000.00ADJ CATCH BASINS

0056 2830000000-N 858  22 EA  750.00 16500.00 500.00 11000.00 1000.00  22000.00ADJ MANHOLES

0057 2845000000-N 858  27 EA  600.00 16200.00 250.00 6750.00 500.00  13500.00ADJ METER OR VALVE BOXES

0058 2893000000-N 859  1 EA  1500.00 1500.00 572.22 572.22 3350.00  3350.00CONVERT CB TO JB W/MH

0059 3649000000-E 876  2 TON 150.00 300.00 149.21 298.42 150.00  300.00RIP RAP, CLASS B

0060 3656000000-E 876  125 SY  2.75 343.75 2.08 260.00 3.00  375.00GEOTEXTILE FOR DRAINGE

0061 4025000000-E 901  17 SF  25.00 425.00 16.00 272.00 22.00  374.00CONTR FURN, TYPE ***SIGN
(D)

0062 4025000000-E 901  256 SF  18.00 4608.00 18.50 4736.00 16.00  4096.00CONTR FURN, TYPE ***SIGN
(E)

0063 4072000000-E 903  750 LF  6.40 4800.00 6.50 4875.00 6.00  4500.00SUPPORT, 3-LB STL U-CHAN

0064 4096000000-N 904  1 EA  110.00 110.00 95.00 95.00 95.00  95.00SIGN ERECTION, TYPE D

0065 4102000000-N 904  39 EA  50.00 1950.00 85.00 3315.00 45.00  1755.00SIGN ERECTION, TYPE E

0066 4116100000-N 904  16 EA  115.00 1840.00 125.00 2000.00 100.00  1600.00SIGN ERECT, RELOC ** GRD MTD
(E)

0067 4155000000-N 907  10 EA  17.00 170.00 1.00 10.00 15.00  150.00DISPOSE SIGN SYST U-CHAN

0068 4400000000-E 1110  251 SF  5.00 1255.00 14.64 3674.64 4.00  1004.00WORK ZONE SIGNS (STAT)



SR-4315 (SOUTH MAIN STREET) FROM I-40 BUSINESS RAMP TO SR-4278 (SOUTH CHERRY STREET) & SR-2648 (OLD WINSTON ROAD).

YATES CONSTRUCTION CO., INC.

STOKESDALE,  NC

BLYTHE CONSTRUCTION, INC. BRANCH HIGHWAYS, INC.

CHARLOTTE,  NC ROANOKE,  VA

AUG 09, 2016 08:22 AM FORSYTH 2:00 PM 3 /  6 008

50080.3.FD1 JUL 19 2016 C203899

TIP NO 0.312 MIW-5510

FED AID NO HSIP-4315(2)

GRADING, DRAINAGE, PAVING, SIGNALS & RETAINING WALLS.

0069 4405000000-E 1110  192 SF  25.00 4800.00 9.10 1747.20 8.25  1584.00WORK ZONE SIGNS (PORT)

0070 4410000000-E 1110  72 SF  5.70 410.40 8.56 616.32 5.00  360.00WORK ZONE SIGNS (BARR)

0071 4415000000-N 1115  1 EA  2800.00 2800.00 6500.00 6500.00 2500.00  2500.00FLASHING ARROW BOARD

0072 4420000000-N 1120  2 EA  7700.00 15400.00 14700.00 29400.00 8000.00  16000.00PORTABLE CHANGE MSG SIGN

0073 4430000000-N 1130  155 EA  50.00 7750.00 57.78 8955.90 40.00  6200.00DRUMS

0074 4445000000-E 1145  128 LF  20.00 2560.00 19.80 2534.40 25.00  3200.00BARRICADES (TYPE III)

0075 4450000000-N 1150  240 HR  30.00 7200.00 19.27 4624.80 50.00  12000.00FLAGGER

0076 4510000000-N SP   40 HR  80.00 3200.00 45.00 1800.00 50.00  2000.00LAW ENFORCEMENT

0077 4516000000-N 1180  176 EA  35.00 6160.00 41.73 7344.48 30.00  5280.00SKINNY DRUM

0078 4520000000-N 1266  9 EA  48.00 432.00 80.25 722.25 50.00  450.00TUBULAR MARKERS (FIXED)

0079 4685000000-E 1205  5,960 LF  1.00 5960.00 0.89 5304.40 1.00  5960.00THERMO PVT MKG LINES 4"90

0080 4686000000-E 1205  11,863 LF  1.25 14828.75 1.09 12930.67 1.25  14828.75THERMO PVT MKG LINES 4"120

0081 4690000000-E 1205  545 LF  3.25 1771.25 2.90 1580.50 3.00  1635.00THERMO PVT MKG LINES 6"120 MILS

0082 4695000000-E 1205  1,618 LF  3.35 5420.30 3.00 4854.00 3.00  4854.00THERMO PVT MKG LINES 8"90 MILS

0083 4697000000-E 1205  959 LF  3.65 3500.35 3.25 3116.75 3.25  3116.75THERMO PVT MKG LINE 8"120 MILS

0084 4702000000-E 1205  58 LF  10.00 580.00 9.00 522.00 9.00  522.0012"WIDE THERMO 120 MILS

0085 4710000000-E 1205  265 LF  11.00 2915.00 10.00 2650.00 10.00  2650.0024"WIDE THERMO 120 MILS

0086 4721000000-E 1205  10 EA  560.00 5600.00 500.00 5000.00 500.00  5000.00THERMO PVT MKG CHARACTER 120

0087 4725000000-E 1205  110 EA  115.00 12650.00 100.00 11000.00 100.00  11000.00THERMO PVT SYMBOL 90MILS

0088 4810000000-E 1205  37,378 LF  0.32 11960.96 0.29 10839.62 0.50  18689.00PAINT PVMT MARKINGS 4"

0089 4815000000-E 1205  1,100 LF  0.80 880.00 0.70 770.00 1.00  1100.00PAINT PVMT MARKINGS 6"

0090 4820000000-E 1205  6,860 LF  0.84 5762.40 0.75 5145.00 1.00  6860.00PAINT PVMT MARKINGS 8"

0091 4825000000-E 1205  270 LF  2.20 594.00 1.95 526.50 2.00  540.00PAINT PVMT MARKINGS 12"

0092 4835000000-E 1205  1,830 LF  2.25 4117.50 2.00 3660.00 2.00  3660.00PAINT PVT MKG LINES 24"

0093 4840000000-N 1205  22 EA  112.00 2464.00 100.00 2200.00 100.00  2200.00PAINT PVT MKG CHARACTER

0094 4845000000-N 1205  214 EA  45.00 9630.00 40.00 8560.00 40.00  8560.00PAINT PVT MKG SYMBOL

0095 4850000000-E 1205  10,260 LF  0.73 7489.80 0.65 6669.00 1.00  10260.00LINE REMOVAL 4" WIDE

0096 4860000000-E 1205  600 LF  3.35 2010.00 3.00 1800.00 3.00  1800.00LINE REMOVAL 8" WIDE

0097 4870000000-E 1205  300 LF  6.75 2025.00 6.00 1800.00 6.00  1800.00LINE REMOVAL 24" WIDE

0098 4875000000-N 1205  60 EA  56.00 3360.00 50.00 3000.00 50.00  3000.00REMOVAL OF SYMBL & CHARAC

0099 4915000000-E 1264  6 EA  43.00 258.00 55.00 330.00 40.00  240.007' U-CHANNEL POSTS

0100 4955000000-N 1264  6 EA  95.00 570.00 100.00 600.00 85.00  510.00OBJECT MARKERS (END OF RD)

0101 5325600000-E 1510  704 LF  58.00 40832.00 58.24 41000.96 100.00  70400.006" WATER LINE

0102 5325800000-E 1510  1,822 LF  61.00 111142.00 50.48 91974.56 110.00  200420.008" WATER LINE

0103 5326200000-E 1510  403 LF  90.00 36270.00 84.50 34053.50 200.00  80600.0012" WATER LINE

0104 5540000000-E 1515  5 EA  1560.00 7800.00 1057.50 5287.50 2000.00  10000.006" VALVE

0105 5546000000-E 1515  3 EA  1800.00 5400.00 1567.50 4702.50 3500.00  10500.008" VALVE

0106 5558000000-E 1515  2 EA  2980.00 5960.00 2617.50 5235.00 5000.00  10000.0012" VALVE



SR-4315 (SOUTH MAIN STREET) FROM I-40 BUSINESS RAMP TO SR-4278 (SOUTH CHERRY STREET) & SR-2648 (OLD WINSTON ROAD).

YATES CONSTRUCTION CO., INC.

STOKESDALE,  NC

BLYTHE CONSTRUCTION, INC. BRANCH HIGHWAYS, INC.

CHARLOTTE,  NC ROANOKE,  VA

AUG 09, 2016 08:22 AM FORSYTH 2:00 PM 4 /  6 008

50080.3.FD1 JUL 19 2016 C203899

TIP NO 0.312 MIW-5510

FED AID NO HSIP-4315(2)

GRADING, DRAINAGE, PAVING, SIGNALS & RETAINING WALLS.

0107 5571600000-E 1515  2 EA  4950.00 9900.00 4750.00 9500.00 10000.00  20000.006" TAPPING VALVE

0108 5571800000-E 1515  1 EA  5800.00 5800.00 5590.00 5590.00 12000.00  12000.008" TAPPING VALVE

0109 5606000000-E 1515  1 EA  2000.00 2000.00 1500.00 1500.00 15000.00  15000.002" BLOW OFF

0110 5643000000-E 1515  8 EA  1975.00 15800.00 1800.00 14400.00 2500.00  20000.00**" WATER METER
(1")

0111 5643000000-E 1515  6 EA  1950.00 11700.00 1800.00 10800.00 2500.00  15000.00**" WATER METER
(5/8")

0112 5643200000-E 1515  6 EA  4630.00 27780.00 5430.00 32580.00 6500.00  39000.002" WATER METER

0113 5648000000-N 1515  2 EA  2500.00 5000.00 1000.00 2000.00 5500.00  11000.00RELOCATE WATER METER

0114 5666000000-E 1515  4 EA  4500.00 18000.00 4500.00 18000.00 7500.00  30000.00FIRE HYDRANT

0115 5672000000-N 1515  1 EA  3000.00 3000.00 1200.00 1200.00 4300.00  4300.00RELOCATE FIRE HYDRANT

0116 5768000000-N 1520  7 EA  2900.00 20300.00 2000.00 14000.00 710.00  4970.00SANITARY SEWER CLEAN-OUT

0117 5801000000-E 1530  256 LF  5.00 1280.00 17.78 4551.68 45.00  11520.00ABANDON 8" UTILITY PIPE

0118 5815500000-N 1530  4 EA  600.00 2400.00 500.00 2000.00 1500.00  6000.00REMOVE FIRE HYDRANT

0119 5816000000-N 1530  2 EA  750.00 1500.00 1000.00 2000.00 1500.00  3000.00ABANDON UTILITY MANHOLE

0120 5835700000-E 1540  150 LF  65.00 9750.00 45.00 6750.00 100.00  15000.0016" ENCASEMENT PIPE

0121 5871900000-E 1550  85 LF  170.00 14450.00 180.68 15357.80 210.00  17850.0016" TRENCHLESS INSTALL (IN SOIL)

0122 5871910000-E 1550  85 LF  450.00 38250.00 645.68 54882.80 525.00  44625.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0123 5882000000-N SP   2 EA  1500.00 3000.00 500.00 1000.00 710.00  1420.00GENERIC UTILITY ITEM (EA)
ADJUST SEWER CLEANOUT

0124 5912000000-N SP  Lump Sum 6000.00 7800.00  3000.00GENERIC UTILITY ITEM (LS)
ABANDON & REMOVE UTILITY VAULT

0125 6000000000-E 1605  7,105 LF  2.50 17762.50 2.20 15631.00 2.50  17762.50TEMPORARY SILT FENCE

0126 6006000000-E 1610  70 TON 55.00 3850.00 46.69 3268.30 40.00  2800.00EROS CONTRL STONE CL A

0127 6009000000-E 1610  100 TON 55.00 5500.00 44.06 4406.00 45.00  4500.00EROS CONTRL STONE CL B

0128 6012000000-E 1610  505 TON 38.00 19190.00 41.90 21159.50 40.00  20200.00SEDIMENT CONTROL STONE

0129 6015000000-E 1615 3.5 ACR 1680.00 5880.00 1100.00 3850.00 1500.00  5250.00TEMPORARY MULCHING

0130 6018000000-E 1620  300 LB  0.60 180.00 6.00 1800.00 0.50  150.00SEED FOR TEMP SEEDING

0131 6021000000-E 1620 1.5 TON 225.00 337.50 2000.00 3000.00 200.00  300.00FERT FOR TEMP SEEDING

0132 6024000000-E 1622  200 LF  10.00 2000.00 15.71 3142.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0133 6029000000-E SP   200 LF  2.50 500.00 2.20 440.00 2.00  400.00SAFETY FENCE

0134 6030000000-E 1630  180 CY  20.00 3600.00 12.47 2244.60 10.00  1800.00SILT EXCAVATION

0135 6036000000-E 1631  300 SY  3.35 1005.00 2.50 750.00 3.00  900.00MATTING FOR EROS CONTROL

0136 6042000000-E 1632  2,335 LF  3.80 8873.00 3.40 7939.00 6.00  14010.001/4" HARDWARE CLOTH

0137 6045000000-E SP   65 LF  30.00 1950.00 35.35 2297.75 40.00  2600.00**" TEMPORARY PIPE
(15")

0138 6071010000-E SP   590 LF  8.00 4720.00 7.85 4631.50 7.00  4130.00WATTLE

0139 6071030000-E 1640  30 LF  6.75 202.50 6.00 180.00 10.00  300.00COIR FIBER BAFFLE

0140 6084000000-E 1660  3 ACR 2700.00 8100.00 2200.00 6600.00 2400.00  7200.00SEEDING AND MULCHING

0141 6087000000-E 1660  3 ACR 280.00 840.00 300.00 900.00 250.00  750.00MOWING

0142 6090000000-E 1661  50 LB  5.60 280.00 10.00 500.00 5.00  250.00SEED FOR REPAIR SEEDING



SR-4315 (SOUTH MAIN STREET) FROM I-40 BUSINESS RAMP TO SR-4278 (SOUTH CHERRY STREET) & SR-2648 (OLD WINSTON ROAD).

YATES CONSTRUCTION CO., INC.

STOKESDALE,  NC

BLYTHE CONSTRUCTION, INC. BRANCH HIGHWAYS, INC.

CHARLOTTE,  NC ROANOKE,  VA

AUG 09, 2016 08:22 AM FORSYTH 2:00 PM 5 /  6 008

50080.3.FD1 JUL 19 2016 C203899

TIP NO 0.312 MIW-5510

FED AID NO HSIP-4315(2)

GRADING, DRAINAGE, PAVING, SIGNALS & RETAINING WALLS.

0143 6093000000-E 1661 0.25 TON 1000.00 250.00 3000.00 750.00 900.00  225.00FERT FOR REPAIR SEEDING

0144 6096000000-E 1662  75 LB  6.75 506.25 5.00 375.00 6.00  450.00SEED FOR SUPP SEEDING

0145 6108000000-E 1665 2.25 TON 900.00 2025.00 1800.00 4050.00 800.00  1800.00FERTILIZER TOPDRESSING

0146 6114500000-N 1667  10 MHR 110.00 1100.00 45.00 450.00 95.00  950.00SPECIALIZED HAND MOWING

0147 6117000000-N SP   25 EA  110.00 2750.00 500.00 12500.00 500.00  12500.00RESPONSE FOR EROS CONTROL

0148 6132000000-N SP   1 EA  2500.00 2500.00 633.38 633.38 3000.00  3000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0149 7048500000-E 1705  8 EA  800.00 6400.00 885.00 7080.00 700.00  5600.0016" PEDEST SIG HEAD 1 SEC W/CD

0150 7060000000-E 1705  4,150 LF  2.30 9545.00 2.20 9130.00 2.00  8300.00SIGNAL CABLE

0151 7120000000-E 1705  9 EA  800.00 7200.00 625.00 5625.00 700.00  6300.00VEHICLE SIGNAL HD (12", 3 SECT)

0152 7132000000-E 1705  3 EA  975.00 2925.00 840.00 2520.00 850.00  2550.00VEHICLE SIGNAL HD (12", 4 SECT)

0153 7144000000-E 1705  1 EA  1100.00 1100.00 1140.00 1140.00 950.00  950.00VEHICLE SIGNAL HD (12", 5 SECT)

0154 7252000000-E 1710  400 LF  3.20 1280.00 1.10 440.00 3.00  1200.00MESSENGER CABLE (1/4")

0155 7264000000-E 1710  450 LF  2.60 1170.00 3.25 1462.50 2.25  1012.50MESSENGER CABLE (3/8")

0156 7279000000-E 1715  100 LF  0.75 75.00 0.60 60.00 0.65  65.00TRACER WIRE

0157 7301000000-E 1715  100 LF  22.00 2200.00 21.50 2150.00 19.00  1900.00DIRECT DRILL (***********)
(1, 2")

0158 7324000000-N 1716  8 EA  230.00 1840.00 270.00 2160.00 200.00  1600.00JUNCTION BOX (STANDARD SIZE)

0159 7348000000-N 1716  2 EA  520.00 1040.00 515.00 1030.00 450.00  900.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0160 7372000000-N 1721  1 EA  316.00 316.00 270.00 270.00 275.00  275.00GUY ASSEMBLY

0161 7396000000-E 1722  4 EA  115.00 460.00 180.00 720.00 100.00  400.001/2" RISER WITH WEATHERHEAD

0162 7408000000-E 1722  1 EA  305.00 305.00 610.00 610.00 265.00  265.001" RISER WITH WEATHERHEAD

0163 7420000000-E 1722  5 EA  400.00 2000.00 420.00 2100.00 350.00  1750.002" RISER WITH WEATHERHEAD

0164 7432000000-E 1722  1 EA  450.00 450.00 425.00 425.00 395.00  395.002" RISER WITH TUBING

0165 7444000000-E 1725  1,525 LF  5.85 8921.25 6.00 9150.00 5.20  7930.00INDUCTIVE LOOP SAWCUT

0166 7456000000-E 1726  7,100 LF  1.30 9230.00 1.15 8165.00 1.15  8165.00LEAD-IN CABLE(********)
(1, 2")

0167 7516000000-E 1730  570 LF  2.60 1482.00 2.00 1140.00 2.25  1282.50COMMUNICATIONS CABLE (** FIBER)
(12)

0168 7540000000-N 1731  1 EA  1840.00 1840.00 1625.00 1625.00 1600.00  1600.00SPLICE ENCLOSURE

0169 7552000000-N 1731  1 EA  2070.00 2070.00 1625.00 1625.00 1800.00  1800.00INTERCONNECT CENTER

0170 7564000000-N 1732  1 EA  2500.00 2500.00 2000.00 2000.00 2200.00  2200.00FIBER-OPTIC TRANS DROP/REP

0171 7576000000-N SP   4 EA  8960.00 35840.00 7765.00 31060.00 8000.00  32000.00METAL STRAIN SIGNAL POLE

0172 7613000000-N SP   4 EA  900.00 3600.00 1060.00 4240.00 800.00  3200.00SOIL TEST

0173 7614100000-E SP   24 CY  845.00 20280.00 770.00 18480.00 750.00  18000.00DRILLED PIER FOUND

0174 7642100000-N 1743  4 EA  1200.00 4800.00 1100.00 4400.00 1050.00  4200.00TYPE I POST W/ FOUNDATION

0175 7684000000-N 1750  1 EA  680.00 680.00 970.00 970.00 600.00  600.00SIGNAL CABINET FOUNDATION

0176 7756000000-N 1751  1 EA  12500.00 12500.00 12100.00 12100.00 11200.00  11200.00CONTLR WITH CBNT, 2070L BASE MTD

0177 7780000000-N 1751  9 EA  98.00 882.00 140.00 1260.00 85.00  765.00DETECTOR CARD (TYPE 2070L)

0178 7901000000-N 1753  1 EA  375.00 375.00 320.00 320.00 325.00  325.00CABINET BASE EXTENDER



SR-4315 (SOUTH MAIN STREET) FROM I-40 BUSINESS RAMP TO SR-4278 (SOUTH CHERRY STREET) & SR-2648 (OLD WINSTON ROAD).

YATES CONSTRUCTION CO., INC.

STOKESDALE,  NC

BLYTHE CONSTRUCTION, INC. BRANCH HIGHWAYS, INC.

CHARLOTTE,  NC ROANOKE,  VA

AUG 09, 2016 08:22 AM FORSYTH 2:00 PM 6 /  6 008
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TIP NO 0.312 MIW-5510

FED AID NO HSIP-4315(2)

GRADING, DRAINAGE, PAVING, SIGNALS & RETAINING WALLS.

0179 7948000000-N 1757  1 EA  28.00 28.00 1000.00 1000.00 25.00  25.00TRAFFIC SIGNAL REMOVAL

0180 7990000000-E SP   300 LF  3.75 1125.00 2.70 810.00 3.25  975.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

WALL ITEMS

0181 8802030000-E SP   883 SF  35.00 30905.00 40.00 35320.00 40.00  35320.00SEGMENTAL GRAVITY RETAIN WALLS

0182 8802040000-E SP   1,598 SF  109.00 174182.00 70.00 111860.00 95.00  151810.00CIP GRAVITY RETAINING WALLS

 

    TOTAL 4040542.96 TOTAL 4366909.94 TOTAL  4607101.00CONTRACT TOTAL

 

    SUB-TOTAL 3835455.96 SUB-TOTAL 4219729.94 SUB-TOTAL  4419971.00ROADWAY ITEMS

    SUB-TOTAL 205087.00 SUB-TOTAL 147180.00 SUB-TOTAL  187130.00WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4040542.96   YATES CONSTRUCTION CO., INC.

     2  4366909.94   BLYTHE CONSTRUCTION, INC.

     3  4607101.00   BRANCH HIGHWAYS, INC.



BRIDGE #14 & #19 OVER ROCKY RIVER AND ACCESS ROAD ON US-29.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

SMITH-ROWE, LLC CROWDER CONSTRUCTION
COMPANY

MOUNT AIRY,  NC CHARLOTTE,  NC

AUG 09, 2016 08:22 AM CABARRUS 2:00 PM 1 /  12 009

42265.3.1 JUL 19 2016 C203889

TIP NO 0.322 MIB-5123

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 405000.00 427000.00  468000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 33000.00 47500.00  50000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 40000.00 64106.00  65000.00REINF BRG APPR **********
(21+39.92 -L- SB)

0004 0029000000-N SP  Lump Sum 40000.00 64569.00  65000.00REINF BRG APPR **********
(21+48.29 -L- NB)

0005 0036000000-E 225  1,000 CY  10.00 10000.00 11.00 11000.00 15.00  15000.00UNDERCUT EXCAVATION

0006 0050000000-E 226  1 ACR 1500.00 1500.00 260.00 260.00 1.00  1.00SUPP CLEARING & GRUBBING

0007 0063000000-N SP  Lump Sum 800000.00 373000.00  300000.00GRADING

0008 0106000000-E 230  21,600 CY  12.00 259200.00 9.29 200664.00 14.00  302400.00BORROW EXCAVATION

0009 0134000000-E 240  300 CY  4.40 1320.00 10.30 3090.00 15.00  4500.00DRAINAGE DITCH EXCAVATION

0010 0195000000-E 265  300 CY  70.89 21267.00 28.00 8400.00 50.00  15000.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  1,000 SY  3.29 3290.00 2.10 2100.00 2.00  2000.00GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   3,588 SF  45.00 161460.00 52.21 187329.48 55.00  197340.00TEMPORARY SHORING

0013 0318000000-E 300  365 TON 60.00 21900.00 31.00 11315.00 60.00  21900.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  714 SY  3.30 2356.20 1.85 1320.90 1.00  714.00FND CONDIT GEOTEXTILE

0015 0335200000-E 305  132 LF  71.00 9372.00 29.30 3867.60 54.00  7128.0015" DRAINAGE PIPE

0016 0335300000-E 305  120 LF  81.00 9720.00 32.65 3918.00 55.00  6600.0018" DRAINAGE PIPE

0017 0335400000-E 305  92 LF  91.00 8372.00 52.17 4799.64 70.00  6440.0024" DRAINAGE PIPE

0018 0343000000-E 310  52 LF  71.00 3692.00 29.30 1523.60 53.00  2756.0015" SIDE DRAIN PIPE

0019 0448200000-E 310  1,392 LF  73.00 101616.00 31.35 43639.20 60.00  83520.0015" RCP CULV CLASS IV

0020 0582000000-E 310  288 LF  85.00 24480.00 32.56 9377.28 40.00  11520.0015" CS PIPE CULV 0.064"

0021 0636000000-E 310  8 EA  500.00 4000.00 250.00 2000.00 600.00  4800.00**" CS ELBOW *****" THICK
(15", 0.064")

0022 0995000000-E 340  388 LF  25.00 9700.00 9.96 3864.48 38.00  14744.00PIPE REMOVAL

0023 1099500000-E 505  300 CY  12.00 3600.00 9.14 2742.00 24.00  7200.00SHALLOW UNDERCUT

0024 1099700000-E 505  540 TON 42.00 22680.00 23.47 12673.80 35.00  18900.00CLASS IV SUBGRD STABILIZATION

0025 1121000000-E 520  1,673 TON 45.00 75285.00 31.80 53201.40 45.00  75285.00AGGREGATE BASE COURSE

0026 1220000000-E 545  100 TON 65.00 6500.00 31.80 3180.00 50.00  5000.00INCIDENTAL STONE BASE

0027 1275000000-E 600 254.1 GAL 8.00 2032.80 6.00 1524.60 13.00  3303.30PRIME COAT

0028 1330000000-E 607  350 SY  15.00 5250.00 30.00 10500.00 12.00  4200.00INCIDENTAL MILLING

0029 1489000000-E 610  3,830 TON 71.00 271930.00 68.00 260440.00 62.00  237460.00ASP CONC BASE CRS B25.0B

0030 1498000000-E 610  3,190 TON 71.00 226490.00 70.00 223300.00 64.00  204160.00ASP CONC INTR CRS I19.0B

0031 1519000000-E 610  3,320 TON 66.00 219120.00 66.50 220780.00 65.00  215800.00ASP CONC SURF CRS S9.5B

0032 1575000000-E 620  525 TON 400.00 210000.00 347.00 182175.00 520.00  273000.00ASP FOR PLANT MIX

0033 1693000000-E 654  75 TON 150.00 11250.00 250.00 18750.00 63.00  4725.00ASPH PLT MIX PVMT REPAIR

0034 2000000000-N 806  12 EA  280.00 3360.00 185.00 2220.00 350.00  4200.00RIGHT OF WAY MARKERS

0035 2286000000-N 840  29 EA  2150.00 62350.00 1482.00 42978.00 1000.00  29000.00MASNRY DRAINAGE STRUCT

0036 2308000000-E 840  10 LF  285.00 2850.00 123.00 1230.00 350.00  3500.00MASNRY DRAINAGE STRUCT

0037 2364000000-N 840  3 EA  895.00 2685.00 371.00 1113.00 500.00  1500.00FRAME W/2GRTS 840.16 STD



BRIDGE #14 & #19 OVER ROCKY RIVER AND ACCESS ROAD ON US-29.
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CHARLOTTE,  NC
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0038 2366000000-N 840  1 EA  820.00 820.00 311.73 311.73 500.00  500.00FRAME W/2GRTS 840.24 STD

0039 2367000000-N 840  5 EA  960.00 4800.00 321.73 1608.65 500.00  2500.00FRAME W/2GRTS 840.29 STD

0040 2374000000-N 840  8 EA  1000.00 8000.00 426.73 3413.84 550.00  4400.00FRAME-GRT-HD 840.03 **
(F)

0041 2374000000-N 840  10 EA  1000.00 10000.00 426.73 4267.30 550.00  5500.00FRAME-GRT-HD 840.03 **
(G)

0042 2440000000-N 852  3 EA  1000.00 3000.00 420.00 1260.00 1500.00  4500.00CONC TRANS SECT FOR CATCH BASIN

0043 2451000000-N 852  2 EA  1000.00 2000.00 420.00 840.00 1500.00  3000.00CONC TRANS SECT FOR DROP INLET

0044 2542000000-E 846  2,080 LF  14.60 30368.00 14.00 29120.00 18.00  37440.001'-6" CONC CURB & GUTTER

0045 2549000000-E 846  1,435 LF  15.60 22386.00 17.30 24825.50 18.00  25830.002'-6" CONC CURB & GUTTER

0046 2556000000-E 846  55 LF  23.00 1265.00 15.60 858.00 30.00  1650.00SHOULDER BERM GUTTER

0047 2591000000-E 848  1,610 SY  27.70 44597.00 33.00 53130.00 55.00  88550.004" CONCRETE SIDEWALK

0048 2605000000-N 848  3 EA  1410.00 4230.00 1225.00 3675.00 4000.00  12000.00CONCRETE CURB RAMP

0049 2612000000-E 848  30 SY  40.00 1200.00 44.00 1320.00 170.00  5100.006" CONCRETE DRIVEWAY

0050 2619000000-E 850  17 SY  40.00 680.00 150.00 2550.00 300.00  5100.004" CONCRETE PAVED DITCH

0051 2655000000-E 852  340 SY  180.00 61200.00 54.00 18360.00 95.00  32300.005" MONO CONC ISLDS (KEY IN)

0052 2724000000-E 857  170 LF  120.00 20400.00 135.10 22967.00 110.00  18700.00PC REINF BARRIER SNGL FC

0053 2830000000-N 858  7 EA  1150.00 8050.00 1755.10 12285.70 900.00  6300.00ADJ MANHOLES

0054 2845000000-N 858  4 EA  1270.00 5080.00 1845.01 7380.04 750.00  3000.00ADJ METER OR VALVE BOXES

0055 3000000000-N SP   2 EA  14915.00 29830.00 14800.00 29600.00 18000.00  36000.00IMPACT ATTEN TYPE 350

0056 3030000000-E 862  1,225 LF  15.30 18742.50 15.25 18681.25 19.00  23275.00STL BM GUARDRAIL

0057 3150000000-N 862  5 EA  25.20 126.00 25.00 125.00 30.00  150.00ADDIT GUARDRAIL POSTS

0058 3165000000-N SP   3 EA  1815.00 5445.00 1800.00 5400.00 2000.00  6000.00GR ANCHOR TYPE **********
(350, TL-2)

0059 3180000000-N 862  2 EA  1615.00 3230.00 1600.00 3200.00 1800.00  3600.00GR ANCHOR TYPE **********
(B-77, SHOP CURVED)

0060 3270000000-N SP   3 EA  1915.00 5745.00 1900.00 5700.00 2200.00  6600.00GR ANCHOR TYPE 350

0061 3317000000-N 862  8 EA  1385.00 11080.00 1375.00 11000.00 1500.00  12000.00GR ANCHOR TYPE B-77

0062 3360000000-E 863  2,300 LF  1.00 2300.00 1.00 2300.00 1.00  2300.00REMOVE EXISTING GUARDRAIL

0063 3380000000-E 862  275 LF  6.50 1787.50 6.50 1787.50 8.00  2200.00TEMP STL BM GUARDRAIL

0064 3387000000-N 862  4 EA  800.00 3200.00 800.00 3200.00 1000.00  4000.00TEMP GDRL ANCH UNITS ******
(III)

0065 3389000000-N SP   2 EA  900.00 1800.00 900.00 1800.00 1000.00  2000.00TEMP GDRL ANCH UNITS ******
(350, TL-2)

0066 3389000000-N SP   2 EA  1000.00 2000.00 1000.00 2000.00 1100.00  2200.00TEMP GDRL ANCH UNITS ******
(M-350)

0067 3536000000-E 866  790 LF  4.95 3910.50 4.90 3871.00 6.00  4740.00CHN LK FENCE 48" FABRIC

0068 3542000000-E 866  65 EA  52.00 3380.00 52.00 3380.00 65.00  4225.00MET LINE PST 48" CL FEN

0069 3548000000-E 866  12 EA  141.00 1692.00 140.00 1680.00 175.00  2100.00MET TERM PST 48" CL FEN

0070 3635000000-E 876  2,160 TON 50.00 108000.00 34.20 73872.00 70.00  151200.00RIP RAP, CLASS II

0071 3649000000-E 876  139 TON 72.00 10008.00 34.20 4753.80 65.00  9035.00RIP RAP, CLASS B
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0072 3656000000-E 876  1,820 SY  3.30 6006.00 2.07 3767.40 1.50  2730.00GEOTEXTILE FOR DRAINGE

0073 3659000000-N SP   2 EA  1485.00 2970.00 912.00 1824.00 1100.00  2200.00PREFORMED SCOUR HOLES

0074 4072000000-E 903 354.5 LF  6.00 2127.00 6.50 2304.25 6.00  2127.00SUPPORT, 3-LB STL U-CHAN

0075 4096000000-N 904  2 EA  95.00 190.00 85.00 170.00 150.00  300.00SIGN ERECTION, TYPE D

0076 4102000000-N 904  18 EA  55.00 990.00 95.00 1710.00 95.00  1710.00SIGN ERECTION, TYPE E

0077 4108000000-N 904  2 EA  95.00 190.00 85.00 170.00 135.00  270.00SIGN ERECTION, TYPE F

0078 4155000000-N 907  29 EA  1.00 29.00 1.00 29.00 6.00  174.00DISPOSE SIGN SYST U-CHAN

0079 4400000000-E 1110  276 SF  4.50 1242.00 5.75 1587.00 9.00  2484.00WORK ZONE SIGNS (STAT)

0080 4405000000-E 1110  379 SF  8.50 3221.50 15.00 5685.00 11.00  4169.00WORK ZONE SIGNS (PORT)

0081 4410000000-E 1110  179 SF  6.00 1074.00 6.75 1208.25 9.00  1611.00WORK ZONE SIGNS (BARR)

0082 4415000000-N 1115  2 EA  2500.00 5000.00 2500.00 5000.00 2500.00  5000.00FLASHING ARROW BOARD

0083 4420000000-N 1120  6 EA  9500.00 57000.00 7500.00 45000.00 11000.00  66000.00PORTABLE CHANGE MSG SIGN

0084 4430000000-N 1130  180 EA  42.00 7560.00 70.00 12600.00 55.00  9900.00DRUMS

0085 4435000000-N 1135  46 EA  16.00 736.00 35.00 1610.00 20.00  920.00CONES

0086 4445000000-E 1145  160 LF  17.00 2720.00 19.50 3120.00 23.00  3680.00BARRICADES (TYPE III)

0087 4450000000-N 1150  960 HR  40.00 38400.00 20.00 19200.00 19.00  18240.00FLAGGER

0088 4465000000-N 1160  2 EA  3125.00 6250.00 5000.00 10000.00 4000.00  8000.00TEMPORARY CRASH CUSHIONS

0089 4480000000-N 1165  3 EA  35270.00 105810.00 5000.00 15000.00 30000.00  90000.00TMA

0090 4485000000-E 1170  544 LF  17.00 9248.00 18.75 10200.00 28.00  15232.00PORT CONC BARRIER

0091 4507000000-E 1170  2,026 LF  41.00 83066.00 65.00 131690.00 45.00  91170.00WATER FILLED BARRIER

0092 4510000000-N SP   96 HR  55.00 5280.00 80.00 7680.00 50.00  4800.00LAW ENFORCEMENT

0093 4590000000-E SP   1,200 LF  7.20 8640.00 35.00 42000.00 15.00  18000.00GENERIC TRAFFIC CONTROL ITEM (LF)
TRAFFIC CONTROL SAFETY FENCE

0094 4650000000-N 1251  223 EA  6.00 1338.00 6.00 1338.00 15.00  3345.00TEMP RAISED PVMT MRKS

0095 4685000000-E 1205  4,835 LF  0.80 3868.00 1.20 5802.00 0.78  3771.30THERMO PVT MKG LINES 4"90

0096 4686000000-E 1205  2,379 LF  0.90 2141.10 1.25 2973.75 0.82  1950.78THERMO PVT MKG LINES 4"120

0097 4721000000-E 1205  8 EA  165.00 1320.00 100.00 800.00 200.00  1600.00THERMO PVT MKG CHARACTER 120

0098 4725000000-E 1205  4 EA  165.00 660.00 140.00 560.00 225.00  900.00THERMO PVT SYMBOL 90MILS

0099 4770000000-E 1205  195 LF  4.00 780.00 3.50 682.50 7.50  1462.504" COLD APPL PLSTIC LINES TYPE **
(III)

0100 4770000000-E 1205  1,925 LF  2.70 5197.50 3.40 6545.00 3.00  5775.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0101 4780000000-E 1205  55 LF  5.05 277.75 6.00 330.00 8.00  440.008" COLD APPL PLSTIC LINES TYPE **
(IV)

0102 4800000000-N 1205  1 EA  252.00 252.00 330.00 330.00 500.00  500.00COLD APP PLAS CHAR TYPE *
(III)

0103 4805000000-N 1205  1 EA  252.00 252.00 330.00 330.00 500.00  500.00COLD APPL PLASTIC SYM TYPE **
(III)

0104 4810000000-E 1205  53,935 LF  0.32 17259.20 0.14 7550.90 0.25  13483.75PAINT PVMT MARKINGS 4"

0105 4820000000-E 1205  951 LF  1.00 951.00 0.40 380.40 1.00  951.00PAINT PVMT MARKINGS 8"

0106 4840000000-N 1205  6 EA  65.50 393.00 90.00 540.00 100.00  600.00PAINT PVT MKG CHARACTER
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0107 4845000000-N 1205  16 EA  65.50 1048.00 70.00 1120.00 100.00  1600.00PAINT PVT MKG SYMBOL

0108 4875000000-N 1205  3 EA  65.50 196.50 30.00 90.00 85.00  255.00REMOVAL OF SYMBL & CHARAC

0109 4900000000-N 1251  21 EA  35.30 741.30 7.00 147.00 45.00  945.00PERM RAISED PVMT MARKERS

0110 5326600000-E 1510  1,066 LF  186.00 198276.00 280.86 299396.76 300.00  319800.0016" WATER LINE

0111 5558600000-E 1515  1 EA  11845.00 11845.00 10000.00 10000.00 8000.00  8000.0016" VALVE

0112 5606000000-E 1515  1 EA  2545.00 2545.00 1789.92 1789.92 2500.00  2500.002" BLOW OFF

0113 5649000000-N 1515  2 EA  1915.00 3830.00 2535.55 5071.10 4500.00  9000.00RECONNECT WATER METER

0114 5672000000-N 1515  2 EA  9050.00 18100.00 7020.00 14040.00 6500.00  13000.00RELOCATE FIRE HYDRANT

0115 5810000000-E 1530  1,030 LF  13.30 13699.00 22.00 22660.00 30.00  30900.00ABANDON 16" UTILITY PIPE

0116 5871900000-E 1550  60 LF  800.00 48000.00 500.00 30000.00 2500.00  150000.0016" TRENCHLESS INSTALL (IN SOIL)

0117 5871910000-E 1550  60 LF  1200.00 72000.00 800.00 48000.00 2500.00  150000.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0118 5888000000-E SP   165 LF  5.80 957.00 50.00 8250.00 6.00  990.00GENERIC UTILITY ITEM (LF)
POLYETHYLENE ENCASEMENT (POLY-WRAP)

0119 6000000000-E 1605  3,870 LF  1.85 7159.50 1.89 7314.30 5.00  19350.00TEMPORARY SILT FENCE

0120 6006000000-E 1610  360 TON 70.00 25200.00 21.50 7740.00 60.00  21600.00EROS CONTRL STONE CL A

0121 6009000000-E 1610  645 TON 85.00 54825.00 21.50 13867.50 60.00  38700.00EROS CONTRL STONE CL B

0122 6012000000-E 1610  830 TON 60.00 49800.00 20.50 17015.00 55.00  45650.00SEDIMENT CONTROL STONE

0123 6015000000-E 1615 2.8 ACR 554.00 1551.20 750.45 2101.26 1500.00  4200.00TEMPORARY MULCHING

0124 6018000000-E 1620  200 LB  2.00 400.00 2.18 436.00 1.50  300.00SEED FOR TEMP SEEDING

0125 6021000000-E 1620  2 TON 1210.00 2420.00 476.00 952.00 1200.00  2400.00FERT FOR TEMP SEEDING

0126 6024000000-E 1622  800 LF  38.00 30400.00 7.29 5832.00 15.00  12000.00TEMPORARY SLOPE DRAINS

0127 6029000000-E SP   200 LF  1.00 200.00 3.35 670.00 3.50  700.00SAFETY FENCE

0128 6030000000-E 1630  1,380 CY  7.00 9660.00 2.27 3132.60 15.00  20700.00SILT EXCAVATION

0129 6036000000-E 1631  6,475 SY  2.00 12950.00 1.34 8676.50 3.00  19425.00MATTING FOR EROS CONTROL

0130 6037000000-E SP   225 SY  4.00 900.00 5.00 1125.00 11.00  2475.00COIR FIBER MAT

0131 6038000000-E SP   80 SY  4.00 320.00 2.00 160.00 13.00  1040.00PERM SOIL REINF MAT

0132 6042000000-E 1632  1,285 LF  3.60 4626.00 3.07 3944.95 5.00  6425.001/4" HARDWARE CLOTH

0133 6070000000-N 1639  12 EA  1175.00 14100.00 350.00 4200.00 1200.00  14400.00SPECIAL STILLING BASINS

0134 6071010000-E SP   680 LF  4.50 3060.00 5.07 3447.60 10.00  6800.00WATTLE

0135 6071020000-E SP   240 LB  10.00 2400.00 5.00 1200.00 12.00  2880.00POLYACRYLAMIDE (PAM)

0136 6071030000-E 1640  500 LF  4.00 2000.00 6.32 3160.00 11.00  5500.00COIR FIBER BAFFLE

0137 6071050000-E SP   3 EA  3925.00 11775.00 705.90 2117.70 1200.00  3600.00**" SKIMMER
(1-1/2")

0138 6084000000-E 1660 2.8 ACR 1890.00 5292.00 2050.29 5740.81 1800.00  5040.00SEEDING AND MULCHING

0139 6087000000-E 1660 1.4 ACR 100.00 140.00 127.60 178.64 150.00  210.00MOWING

0140 6090000000-E 1661  50 LB  2.30 115.00 4.13 206.50 3.75  187.50SEED FOR REPAIR SEEDING

0141 6093000000-E 1661 0.25 TON 1515.00 378.75 1337.34 334.34 1200.00  300.00FERT FOR REPAIR SEEDING

0142 6096000000-E 1662  100 LB  3.30 330.00 3.16 316.00 3.75  375.00SEED FOR SUPP SEEDING

0143 6108000000-E 1665 2.75 TON 1515.00 4166.25 693.19 1906.27 1200.00  3300.00FERTILIZER TOPDRESSING
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0144 6114500000-N 1667  10 MHR 50.00 500.00 21.13 211.30 115.00  1150.00SPECIALIZED HAND MOWING

0145 6117000000-N SP   18 EA  330.00 5940.00 200.00 3600.00 550.00  9900.00RESPONSE FOR EROS CONTROL

0146 6132000000-N SP   6 EA  1415.00 8490.00 1500.00 9000.00 6000.00  36000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

WALL ITEMS

0147 8801000000-E SP   840 SF  85.00 71400.00 108.10 90804.00 115.00  96600.00MSE RETAIN WALL NO **
(1)

STRUCTURE ITEMS

0148 8007000000-N SP  Lump Sum 735000.00 1628900.00  1300000.00CM&R TEMP STR ***********
(21+44.10-L-LTLN)

0149 8028000000-N SP  Lump Sum 127000.00 212215.32  110000.00REMV EXIST STRS *********
(21+44.10-L-RTLN)

0150 8035000000-N 402 Lump Sum 127000.00 197668.72  110000.00REMV EXIST STR **********
(21+44.10-L-LTLN)

0151 8105560000-E 411  129 LF  1000.00 129000.00 388.44 50108.76 650.00  83850.004'-0" DRILLD PIER IN SOIL

0152 8105660000-E 411  66 LF  1000.00 66000.00 3080.76 203330.16 2500.00  165000.004'-0" DRILLD PIER NO SOIL

0153 8111600000-E 411  132 LF  255.00 33660.00 235.66 31107.12 250.00  33000.00PERM STL CASING FOR 4' PIER

0154 8113000000-N 411  2 EA  500.00 1000.00 1550.00 3100.00 2000.00  4000.00SID INSPECTIONS

0155 8114000000-N 411  2 EA  500.00 1000.00 1200.00 2400.00 2000.00  4000.00SPT TESTING

0156 8115000000-N 411  2 EA  6400.00 12800.00 3400.00 6800.00 3000.00  6000.00CSL TESTING

0157 8121000000-N 412 Lump Sum 8000.00 10600.00  20000.00UNCL STR EXCAV STA *****
(21+44.10-L-LTLN)

0158 8121000000-N 412 Lump Sum 8000.00 11640.00  30000.00UNCL STR EXCAV STA *****
(21+44.10-L-RTLN)

0159 8147000000-E 420  24,824 SF  28.00 695072.00 28.47 706739.28 40.00  992960.00REINF CONCRETE DECK SLAB

0160 8161000000-E 420  24,482 SF  0.60 14689.20 0.53 12975.46 0.40  9792.80GROOVING BRIDGE FLOORS

0161 8182000000-E 420 295.1 CY  825.00 243457.50 702.14 207201.51 900.00  265590.00CLASS A CONCRETE (BRIDGE)

0162 8210000000-N 422 Lump Sum 44500.00 58100.00  75000.00BRG APPR SLAB ***********
(21+44.10-L-LTLN)

0163 8210000000-N 422 Lump Sum 44500.00 58100.00  75000.00BRG APPR SLAB ***********
(21+44.10-L-RTLN)

0164 8217000000-E 425  61,087 LB  0.80 48869.60 0.99 60476.13 0.80  48869.60REINF STEEL (BRIDGE)

0165 8238000000-E 425  7,110 LB  1.45 10309.50 2.08 14788.80 1.50  10665.00SPIRAL COL REINF STL BRG

0166 8274000000-E 430 3,032.16 LF  260.00 788361.60 275.60 835663.30 310.00  939969.6063" MOD PRESTR CONC GIRDR

0167 8364000000-E 450  1,715 LF  55.00 94325.00 39.23 67279.45 35.00  60025.00HP12X53 PILES

0168 8475000000-E 460 420.1 LF  85.00 35708.50 103.22 43362.72 105.00  44110.50TWO BAR METAL RAIL

0169 8503000000-E 460 972.88 LF  70.00 68101.60 94.75 92180.38 80.00  77830.40CONCRETE BARRIER RAIL

0170 8517000000-E 460 218.23 LF  90.00 19640.70 106.42 23224.04 105.00  22914.151'-**"X*****"CONC PARAPET
(1'-2" x 2'-6")

0171 8517000000-E 460 218.23 LF  90.00 19640.70 106.42 23224.04 105.00  22914.151'-**"X*****"CONC PARAPET
(1'-2" x 2-6")

0172 8531000000-E 462  785 SY  76.00 59660.00 77.95 61190.75 80.00  62800.004" SLOPE PROTECTION
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0173 8608000000-E 876  1,115 TON 76.00 84740.00 39.15 43652.25 70.00  78050.00RIP RAP II (2'-0")

0174 8622000000-E 876  1,235 SY  3.00 3705.00 2.34 2889.90 2.50  3087.50GEOTEXTILE FOR DRAINAGE

0175 8657000000-N 430 Lump Sum 12500.00 9150.00  20000.00ELASTOMERIC BEARINGS

0176 8860000000-N SP  Lump Sum 9600.00 3000.00  6000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 8166996.95 TOTAL 8542715.88 TOTAL  9393213.83CONTRACT TOTAL

 

    SUB-TOTAL 4549756.05 SUB-TOTAL 3770843.79 SUB-TOTAL  4615185.13ROADWAY ITEMS

    SUB-TOTAL 71400.00 SUB-TOTAL 90804.00 SUB-TOTAL  96600.00WALL ITEMS

    SUB-TOTAL 3545840.90 SUB-TOTAL 4681068.09 SUB-TOTAL  4681428.70STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 449000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 70000.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 50000.00   REINF BRG APPR **********
(21+39.92 -L- SB)

0004 0029000000-N SP  Lump Sum 50000.00   REINF BRG APPR **********
(21+48.29 -L- NB)

0005 0036000000-E 225  1,000 CY  14.50 14500.00   UNDERCUT EXCAVATION

0006 0050000000-E 226  1 ACR 2000.00 2000.00   SUPP CLEARING & GRUBBING

0007 0063000000-N SP  Lump Sum 500000.00   GRADING

0008 0106000000-E 230  21,600 CY  14.00 302400.00   BORROW EXCAVATION

0009 0134000000-E 240  300 CY  16.00 4800.00   DRAINAGE DITCH EXCAVATION

0010 0195000000-E 265  300 CY  53.00 15900.00   SELECT GRANULAR MATERIAL

0011 0196000000-E 270  1,000 SY  3.50 3500.00   GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   3,588 SF  50.00 179400.00   TEMPORARY SHORING

0013 0318000000-E 300  365 TON 34.00 12410.00   FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  714 SY  3.50 2499.00   FND CONDIT GEOTEXTILE

0015 0335200000-E 305  132 LF  50.00 6600.00   15" DRAINAGE PIPE

0016 0335300000-E 305  120 LF  45.00 5400.00   18" DRAINAGE PIPE

0017 0335400000-E 305  92 LF  55.00 5060.00   24" DRAINAGE PIPE

0018 0343000000-E 310  52 LF  45.00 2340.00   15" SIDE DRAIN PIPE

0019 0448200000-E 310  1,392 LF  45.00 62640.00   15" RCP CULV CLASS IV

0020 0582000000-E 310  288 LF  35.00 10080.00   15" CS PIPE CULV 0.064"

0021 0636000000-E 310  8 EA  350.00 2800.00   **" CS ELBOW *****" THICK
(15", 0.064")

0022 0995000000-E 340  388 LF  15.00 5820.00   PIPE REMOVAL

0023 1099500000-E 505  300 CY  25.00 7500.00   SHALLOW UNDERCUT

0024 1099700000-E 505  540 TON 27.00 14580.00   CLASS IV SUBGRD STABILIZATION

0025 1121000000-E 520  1,673 TON 35.00 58555.00   AGGREGATE BASE COURSE

0026 1220000000-E 545  100 TON 29.00 2900.00   INCIDENTAL STONE BASE

0027 1275000000-E 600 254.1 GAL 6.00 1524.60   PRIME COAT

0028 1330000000-E 607  350 SY  27.00 9450.00   INCIDENTAL MILLING

0029 1489000000-E 610  3,830 TON 67.00 256610.00   ASP CONC BASE CRS B25.0B

0030 1498000000-E 610  3,190 TON 69.00 220110.00   ASP CONC INTR CRS I19.0B

0031 1519000000-E 610  3,320 TON 65.50 217460.00   ASP CONC SURF CRS S9.5B

0032 1575000000-E 620  525 TON 347.00 182175.00   ASP FOR PLANT MIX

0033 1693000000-E 654  75 TON 306.12 22959.00   ASPH PLT MIX PVMT REPAIR

0034 2000000000-N 806  12 EA  250.00 3000.00   RIGHT OF WAY MARKERS

0035 2286000000-N 840  29 EA  1700.00 49300.00   MASNRY DRAINAGE STRUCT

0036 2308000000-E 840  10 LF  450.00 4500.00   MASNRY DRAINAGE STRUCT

0037 2364000000-N 840  3 EA  810.00 2430.00   FRAME W/2GRTS 840.16 STD
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0038 2366000000-N 840  1 EA  750.00 750.00   FRAME W/2GRTS 840.24 STD

0039 2367000000-N 840  5 EA  780.00 3900.00   FRAME W/2GRTS 840.29 STD

0040 2374000000-N 840  8 EA  825.00 6600.00   FRAME-GRT-HD 840.03 **
(F)

0041 2374000000-N 840  10 EA  825.00 8250.00   FRAME-GRT-HD 840.03 **
(G)

0042 2440000000-N 852  3 EA  1200.00 3600.00   CONC TRANS SECT FOR CATCH BASIN

0043 2451000000-N 852  2 EA  1200.00 2400.00   CONC TRANS SECT FOR DROP INLET

0044 2542000000-E 846  2,080 LF  31.24 64979.20   1'-6" CONC CURB & GUTTER

0045 2549000000-E 846  1,435 LF  33.83 48546.05   2'-6" CONC CURB & GUTTER

0046 2556000000-E 846  55 LF  62.75 3451.25   SHOULDER BERM GUTTER

0047 2591000000-E 848  1,610 SY  51.54 82979.40   4" CONCRETE SIDEWALK

0048 2605000000-N 848  3 EA  1450.00 4350.00   CONCRETE CURB RAMP

0049 2612000000-E 848  30 SY  100.00 3000.00   6" CONCRETE DRIVEWAY

0050 2619000000-E 850  17 SY  125.00 2125.00   4" CONCRETE PAVED DITCH

0051 2655000000-E 852  340 SY  86.00 29240.00   5" MONO CONC ISLDS (KEY IN)

0052 2724000000-E 857  170 LF  120.00 20400.00   PC REINF BARRIER SNGL FC

0053 2830000000-N 858  7 EA  500.00 3500.00   ADJ MANHOLES

0054 2845000000-N 858  4 EA  250.00 1000.00   ADJ METER OR VALVE BOXES

0055 3000000000-N SP   2 EA  14800.00 29600.00   IMPACT ATTEN TYPE 350

0056 3030000000-E 862  1,225 LF  15.25 18681.25   STL BM GUARDRAIL

0057 3150000000-N 862  5 EA  25.00 125.00   ADDIT GUARDRAIL POSTS

0058 3165000000-N SP   3 EA  1800.00 5400.00   GR ANCHOR TYPE **********
(350, TL-2)

0059 3180000000-N 862  2 EA  1600.00 3200.00   GR ANCHOR TYPE **********
(B-77, SHOP CURVED)

0060 3270000000-N SP   3 EA  1900.00 5700.00   GR ANCHOR TYPE 350

0061 3317000000-N 862  8 EA  1375.00 11000.00   GR ANCHOR TYPE B-77

0062 3360000000-E 863  2,300 LF  1.00 2300.00   REMOVE EXISTING GUARDRAIL

0063 3380000000-E 862  275 LF  6.50 1787.50   TEMP STL BM GUARDRAIL

0064 3387000000-N 862  4 EA  800.00 3200.00   TEMP GDRL ANCH UNITS ******
(III)

0065 3389000000-N SP   2 EA  900.00 1800.00   TEMP GDRL ANCH UNITS ******
(350, TL-2)

0066 3389000000-N SP   2 EA  1000.00 2000.00   TEMP GDRL ANCH UNITS ******
(M-350)

0067 3536000000-E 866  790 LF  4.90 3871.00   CHN LK FENCE 48" FABRIC

0068 3542000000-E 866  65 EA  52.00 3380.00   MET LINE PST 48" CL FEN

0069 3548000000-E 866  12 EA  140.00 1680.00   MET TERM PST 48" CL FEN

0070 3635000000-E 876  2,160 TON 44.45 96012.00   RIP RAP, CLASS II

0071 3649000000-E 876  139 TON 40.45 5622.55   RIP RAP, CLASS B
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0072 3656000000-E 876  1,820 SY  2.12 3858.40   GEOTEXTILE FOR DRAINGE

0073 3659000000-N SP   2 EA  1140.81 2281.62   PREFORMED SCOUR HOLES

0074 4072000000-E 903 354.5 LF  5.05 1790.23   SUPPORT, 3-LB STL U-CHAN

0075 4096000000-N 904  2 EA  125.00 250.00   SIGN ERECTION, TYPE D

0076 4102000000-N 904  18 EA  75.00 1350.00   SIGN ERECTION, TYPE E

0077 4108000000-N 904  2 EA  110.00 220.00   SIGN ERECTION, TYPE F

0078 4155000000-N 907  29 EA  5.00 145.00   DISPOSE SIGN SYST U-CHAN

0079 4400000000-E 1110  276 SF  14.76 4073.76   WORK ZONE SIGNS (STAT)

0080 4405000000-E 1110  379 SF  7.56 2865.24   WORK ZONE SIGNS (PORT)

0081 4410000000-E 1110  179 SF  8.65 1548.35   WORK ZONE SIGNS (BARR)

0082 4415000000-N 1115  2 EA  4100.00 8200.00   FLASHING ARROW BOARD

0083 4420000000-N 1120  6 EA  14700.00 88200.00   PORTABLE CHANGE MSG SIGN

0084 4430000000-N 1130  180 EA  60.00 10800.00   DRUMS

0085 4435000000-N 1135  46 EA  30.00 1380.00   CONES

0086 4445000000-E 1145  160 LF  20.00 3200.00   BARRICADES (TYPE III)

0087 4450000000-N 1150  960 HR  20.00 19200.00   FLAGGER

0088 4465000000-N 1160  2 EA  3000.00 6000.00   TEMPORARY CRASH CUSHIONS

0089 4480000000-N 1165  3 EA  9150.00 27450.00   TMA

0090 4485000000-E 1170  544 LF  23.25 12648.00   PORT CONC BARRIER

0091 4507000000-E 1170  2,026 LF  38.00 76988.00   WATER FILLED BARRIER

0092 4510000000-N SP   96 HR  35.00 3360.00   LAW ENFORCEMENT

0093 4590000000-E SP   1,200 LF  13.51 16212.00   GENERIC TRAFFIC CONTROL ITEM (LF)
TRAFFIC CONTROL SAFETY FENCE

0094 4650000000-N 1251  223 EA  12.00 2676.00   TEMP RAISED PVMT MRKS

0095 4685000000-E 1205  4,835 LF  0.78 3771.30   THERMO PVT MKG LINES 4"90

0096 4686000000-E 1205  2,379 LF  0.82 1950.78   THERMO PVT MKG LINES 4"120

0097 4721000000-E 1205  8 EA  200.00 1600.00   THERMO PVT MKG CHARACTER 120

0098 4725000000-E 1205  4 EA  225.00 900.00   THERMO PVT SYMBOL 90MILS

0099 4770000000-E 1205  195 LF  7.50 1462.50   4" COLD APPL PLSTIC LINES TYPE **
(III)

0100 4770000000-E 1205  1,925 LF  3.00 5775.00   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0101 4780000000-E 1205  55 LF  8.00 440.00   8" COLD APPL PLSTIC LINES TYPE **
(IV)

0102 4800000000-N 1205  1 EA  500.00 500.00   COLD APP PLAS CHAR TYPE *
(III)

0103 4805000000-N 1205  1 EA  500.00 500.00   COLD APPL PLASTIC SYM TYPE **
(III)

0104 4810000000-E 1205  53,935 LF  0.25 13483.75   PAINT PVMT MARKINGS 4"

0105 4820000000-E 1205  951 LF  1.00 951.00   PAINT PVMT MARKINGS 8"

0106 4840000000-N 1205  6 EA  100.00 600.00   PAINT PVT MKG CHARACTER



BRIDGE #14 & #19 OVER ROCKY RIVER AND ACCESS ROAD ON US-29.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

AUG 09, 2016 08:22 AM CABARRUS 2:00 PM 10 /  12 009

42265.3.1 JUL 19 2016 C203889

TIP NO 0.322 MIB-5123

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0107 4845000000-N 1205  16 EA  100.00 1600.00   PAINT PVT MKG SYMBOL

0108 4875000000-N 1205  3 EA  85.00 255.00   REMOVAL OF SYMBL & CHARAC

0109 4900000000-N 1251  21 EA  45.00 945.00   PERM RAISED PVMT MARKERS

0110 5326600000-E 1510  1,066 LF  250.00 266500.00   16" WATER LINE

0111 5558600000-E 1515  1 EA  6500.00 6500.00   16" VALVE

0112 5606000000-E 1515  1 EA  2000.00 2000.00   2" BLOW OFF

0113 5649000000-N 1515  2 EA  3500.00 7000.00   RECONNECT WATER METER

0114 5672000000-N 1515  2 EA  5000.00 10000.00   RELOCATE FIRE HYDRANT

0115 5810000000-E 1530  1,030 LF  25.00 25750.00   ABANDON 16" UTILITY PIPE

0116 5871900000-E 1550  60 LF  2200.00 132000.00   16" TRENCHLESS INSTALL (IN SOIL)

0117 5871910000-E 1550  60 LF  2200.00 132000.00   16" TRENCHLESS INSTALL (NOT IN SOIL)

0118 5888000000-E SP   165 LF  5.00 825.00   GENERIC UTILITY ITEM (LF)
POLYETHYLENE ENCASEMENT (POLY-WRAP)

0119 6000000000-E 1605  3,870 LF  2.50 9675.00   TEMPORARY SILT FENCE

0120 6006000000-E 1610  360 TON 43.55 15678.00   EROS CONTRL STONE CL A

0121 6009000000-E 1610  645 TON 46.40 29928.00   EROS CONTRL STONE CL B

0122 6012000000-E 1610  830 TON 43.88 36420.40   SEDIMENT CONTROL STONE

0123 6015000000-E 1615 2.8 ACR 900.00 2520.00   TEMPORARY MULCHING

0124 6018000000-E 1620  200 LB  6.00 1200.00   SEED FOR TEMP SEEDING

0125 6021000000-E 1620  2 TON 1800.00 3600.00   FERT FOR TEMP SEEDING

0126 6024000000-E 1622  800 LF  22.91 18328.00   TEMPORARY SLOPE DRAINS

0127 6029000000-E SP   200 LF  2.50 500.00   SAFETY FENCE

0128 6030000000-E 1630  1,380 CY  10.92 15069.60   SILT EXCAVATION

0129 6036000000-E 1631  6,475 SY  1.75 11331.25   MATTING FOR EROS CONTROL

0130 6037000000-E SP   225 SY  4.00 900.00   COIR FIBER MAT

0131 6038000000-E SP   80 SY  4.00 320.00   PERM SOIL REINF MAT

0132 6042000000-E 1632  1,285 LF  3.50 4497.50   1/4" HARDWARE CLOTH

0133 6070000000-N 1639  12 EA  379.24 4550.88   SPECIAL STILLING BASINS

0134 6071010000-E SP   680 LF  9.08 6174.40   WATTLE

0135 6071020000-E SP   240 LB  12.00 2880.00   POLYACRYLAMIDE (PAM)

0136 6071030000-E 1640  500 LF  6.78 3390.00   COIR FIBER BAFFLE

0137 6071050000-E SP   3 EA  1218.82 3656.46   **" SKIMMER
(1-1/2")

0138 6084000000-E 1660 2.8 ACR 1700.00 4760.00   SEEDING AND MULCHING

0139 6087000000-E 1660 1.4 ACR 150.00 210.00   MOWING

0140 6090000000-E 1661  50 LB  8.00 400.00   SEED FOR REPAIR SEEDING

0141 6093000000-E 1661 0.25 TON 2500.00 625.00   FERT FOR REPAIR SEEDING

0142 6096000000-E 1662  100 LB  4.00 400.00   SEED FOR SUPP SEEDING

0143 6108000000-E 1665 2.75 TON 1400.00 3850.00   FERTILIZER TOPDRESSING



BRIDGE #14 & #19 OVER ROCKY RIVER AND ACCESS ROAD ON US-29.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

AUG 09, 2016 08:22 AM CABARRUS 2:00 PM 11 /  12 009

42265.3.1 JUL 19 2016 C203889

TIP NO 0.322 MIB-5123

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0144 6114500000-N 1667  10 MHR 35.00 350.00   SPECIALIZED HAND MOWING

0145 6117000000-N SP   18 EA  175.00 3150.00   RESPONSE FOR EROS CONTROL

0146 6132000000-N SP   6 EA  214.46 1286.76   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

WALL ITEMS

0147 8801000000-E SP   840 SF  110.00 92400.00   MSE RETAIN WALL NO **
(1)

STRUCTURE ITEMS

0148 8007000000-N SP  Lump Sum 1848000.00   CM&R TEMP STR ***********
(21+44.10-L-LTLN)

0149 8028000000-N SP  Lump Sum 200000.00   REMV EXIST STRS *********
(21+44.10-L-RTLN)

0150 8035000000-N 402 Lump Sum 200000.00   REMV EXIST STR **********
(21+44.10-L-LTLN)

0151 8105560000-E 411  129 LF  500.00 64500.00   4'-0" DRILLD PIER IN SOIL

0152 8105660000-E 411  66 LF  2055.00 135630.00   4'-0" DRILLD PIER NO SOIL

0153 8111600000-E 411  132 LF  210.00 27720.00   PERM STL CASING FOR 4' PIER

0154 8113000000-N 411  2 EA  500.00 1000.00   SID INSPECTIONS

0155 8114000000-N 411  2 EA  500.00 1000.00   SPT TESTING

0156 8115000000-N 411  2 EA  2500.00 5000.00   CSL TESTING

0157 8121000000-N 412 Lump Sum 10000.00   UNCL STR EXCAV STA *****
(21+44.10-L-LTLN)

0158 8121000000-N 412 Lump Sum 10000.00   UNCL STR EXCAV STA *****
(21+44.10-L-RTLN)

0159 8147000000-E 420  24,824 SF  30.00 744720.00   REINF CONCRETE DECK SLAB

0160 8161000000-E 420  24,482 SF  0.50 12241.00   GROOVING BRIDGE FLOORS

0161 8182000000-E 420 295.1 CY  850.00 250835.00   CLASS A CONCRETE (BRIDGE)

0162 8210000000-N 422 Lump Sum 65000.00   BRG APPR SLAB ***********
(21+44.10-L-LTLN)

0163 8210000000-N 422 Lump Sum 65000.00   BRG APPR SLAB ***********
(21+44.10-L-RTLN)

0164 8217000000-E 425  61,087 LB  1.00 61087.00   REINF STEEL (BRIDGE)

0165 8238000000-E 425  7,110 LB  1.50 10665.00   SPIRAL COL REINF STL BRG

0166 8274000000-E 430 3,032.16 LF  300.00 909648.00   63" MOD PRESTR CONC GIRDR

0167 8364000000-E 450  1,715 LF  45.00 77175.00   HP12X53 PILES

0168 8475000000-E 460 420.1 LF  90.00 37809.00   TWO BAR METAL RAIL

0169 8503000000-E 460 972.88 LF  65.00 63237.20   CONCRETE BARRIER RAIL

0170 8517000000-E 460 218.23 LF  75.00 16367.25   1'-**"X*****"CONC PARAPET
(1'-2" x 2'-6")

0171 8517000000-E 460 218.23 LF  75.00 16367.25   1'-**"X*****"CONC PARAPET
(1'-2" x 2-6")

0172 8531000000-E 462  785 SY  80.00 62800.00   4" SLOPE PROTECTION



BRIDGE #14 & #19 OVER ROCKY RIVER AND ACCESS ROAD ON US-29.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

AUG 09, 2016 08:22 AM CABARRUS 2:00 PM 12 /  12 009

42265.3.1 JUL 19 2016 C203889

TIP NO 0.322 MIB-5123

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0173 8608000000-E 876  1,115 TON 50.00 55750.00   RIP RAP II (2'-0")

0174 8622000000-E 876  1,235 SY  3.00 3705.00   GEOTEXTILE FOR DRAINAGE

0175 8657000000-N 430 Lump Sum 20000.00   ELASTOMERIC BEARINGS

0176 8860000000-N SP  Lump Sum 3000.00   GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 9462946.68   CONTRACT TOTAL

 

    SUB-TOTAL 4392289.98   ROADWAY ITEMS

    SUB-TOTAL 92400.00   WALL ITEMS

    SUB-TOTAL 4978256.70   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8166996.95   BLYTHE DEVELOPMENT CO.

     2  8542715.88   SMITH-ROWE, LLC

     3  9393213.83   CROWDER CONSTRUCTION COMPANY

     4  9462946.68   BLYTHE CONSTRUCTION, INC.



I-85 FROM MM-13.9 TO MM-22.

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

AUG 09, 2016 08:22 AM GASTON 2:00 PM 1 /  1 010

46426.3.1 JUL 19 2016 C203874

TIP NO 8.100 MII-5893

FED AID NO NHPIM-0085(025)

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 345000.00 255000.00  MOBILIZATION

0002 1297000000-E 607  608,941 SY  2.10 1278776.10 2.70 1644140.70  MILL ASP PVMT *****" DTH
(2")

0003 1330000000-E 607  1,000 SY  8.00 8000.00 12.50 12500.00  INCIDENTAL MILLING

0004 1524200000-E 610  68,210 TON 39.50 2694295.00 50.00 3410500.00  ASP CONC SURF CRS S9.5D

0005 1577000000-E 620  3,888 TON 447.00 1737936.00 460.00 1788480.00  POLYM MOD ASP BNDR FOR PLT MIX

0006 1704000000-E SP   6,000 TON 95.00 570000.00 100.00 600000.00  PATCHING EXIST PAVEMENT

0007 1840000000-E 665  171,072 LF  0.10 17107.20 0.12 20528.64  MILLED RUMBLE STRIPS

0008 2600000000-N SP   6 EA  870.00 5220.00 870.00 5220.00  RETROFIT EXT CURB RAMP

0009 2605000000-N 848  6 EA  3500.00 21000.00 3500.00 21000.00  CONCRETE CURB RAMP

0010 3030000000-E 862 26,337.5 LF  15.10 397696.25 15.10 397696.25  STL BM GUARDRAIL

0011 3150000000-N 862  50 EA  45.00 2250.00 45.00 2250.00  ADDIT GUARDRAIL POSTS

0012 3210000000-N 862  38 EA  450.00 17100.00 450.00 17100.00  GR ANCHOR TYPE CAT-1

0013 3270000000-N SP   55 EA  1825.00 100375.00 1825.00 100375.00  GR ANCHOR TYPE 350

0014 3317000000-N 862  30 EA  1450.00 43500.00 1450.00 43500.00  GR ANCHOR TYPE B-77

0015 3319000000-N 862  3 EA  1400.00 4200.00 1400.00 4200.00  GR ANCHOR TYPE B-83

0016 3360000000-E 863  30,013 LF  1.00 30013.00 1.00 30013.00  REMOVE EXISTING GUARDRAIL

0017 4413000000-E SP   344 SF  7.50 2580.00 8.00 2752.00  WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 249500.00 323500.00  TEMP TRAFFIC CONTROL (SP)

0019 4510000000-N SP   40 HR  60.00 2400.00 50.00 2000.00  LAW ENFORCEMENT

0020 4710000000-E 1205  275 LF  12.00 3300.00 12.00 3300.00  24"WIDE THERMO 120 MILS

0021 4721000000-E 1205  16 EA  200.00 3200.00 200.00 3200.00  THERMO PVT MKG CHARACTER 120

0022 4725000000-E 1205  62 EA  250.00 15500.00 250.00 15500.00  THERMO PVT SYMBOL 90MILS

0023 4847100000-E 1205  246,390 LF  0.94 231606.60 0.94 231606.60  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0024 4847120000-E 1205  10,125 LF  1.92 19440.00 1.92 19440.00  POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0025 4905000000-N 1253  2,724 EA  27.00 73548.00 27.00 73548.00  SNOWPLB PVMT MRKER

0026 5255000000-N 1413 Lump Sum 45000.00 30000.00  PORTABLE LIGHTING

0027 7444000000-E 1725  2,055 LF  5.00 10275.00 7.00 14385.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 7928818.15 TOTAL 9071735.19  CONTRACT TOTAL

 

    SUB-TOTAL 7928818.15 SUB-TOTAL 9071735.19  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7928818.15   THE LANE CONSTRUCTION CORPORATION

     2  9071735.19   BLYTHE CONSTRUCTION, INC.



1 SECTION EACH OF US-19, US-70 & NC-251, AND 77 SECTIONS OF SECONDARY ROADS.

   

AUG 09, 2016 08:22 AM BUNCOMBE 2:00 PM 1 /  1 011

2017CPT.13.01.10111,  2017CPT.13.01.20111,  2017CPT.13.01.20112 JUL 19 2016 C203891

TIP NO 86.590 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

                                                                                          *** THIS PROJECT WAS REJECTED ***

       



1 SECTION EACH OF NC-63, US-25/70 BUSINESS, NC-251, US-25/70 & NC-213, AND 20 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP INC

NASHVILLE,  TN  

AUG 09, 2016 08:22 AM MADISON 2:00 PM 1 /  1 012

2017CPT.13.03.10571,  2017CPT.13.03.20571,  2017CPT.13.03.20572 JUL 19 2016 C203897

TIP NO 42.940 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 75000.00  MOBILIZATION

0002 1220000000-E 545  1,715 TON 32.00 54880.00 32.00 54880.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  67.73 SMI 3980.00 269565.40 3980.00 269565.40  SHOULDER RECONSTRUCTION

0004 1308000000-E 607  5,000 SY  2.20 11000.00 2.85 14250.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0005 1330000000-E 607  5,105 SY  6.65 33948.25 7.75 39563.75  INCIDENTAL MILLING

0006 1519000000-E 610  18,831 TON 43.00 809733.00 63.00 1186353.00  ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  22,077 TON 46.30 1022165.10 59.00 1302543.00  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  2,608 TON 400.00 1043200.00 485.00 1264880.00  ASP FOR PLANT MIX

0009 1704000000-E SP   534 TON 150.00 80100.00 145.00 77430.00  PATCHING EXIST PAVEMENT

0010 1803500000-E SP   93,070 SY  1.44 134020.80 1.50 139605.00  AST, DOUBLE SEAL

0011 1820000000-E SP   93,070 SY  0.47 43742.90 0.50 46535.00  AST, FOG SEAL

0012 1838000000-E SP   51,197 GAL 1.50 76795.50 1.50 76795.50  EMULSION FOR AST

0013 4413000000-E SP   4,966 SF  6.28 31186.48 8.00 39728.00  WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 166000.00 90000.00  TEMP TRAFFIC CONTROL (SP)

0015 4710000000-E 1205  48 LF  12.00 576.00 12.00 576.00  24"WIDE THERMO 120 MILS

0016 4721000000-E 1205  12 EA  125.00 1500.00 125.00 1500.00  THERMO PVT MKG CHARACTER 120

0017 4725000000-E 1205  44 EA  125.00 5500.00 125.00 5500.00  THERMO PVT SYMBOL 90MILS

0018 4810000000-E 1205  1,783,456 LF  0.10 178345.60 0.10 178345.60  PAINT PVMT MARKINGS 4"

0019 4905000000-N 1253  1,054 EA  20.00 21080.00 20.00 21080.00  SNOWPLB PVMT MRKER

 

    TOTAL 4083339.03 TOTAL 4884130.25  CONTRACT TOTAL

 

    SUB-TOTAL 4083339.03 SUB-TOTAL 4884130.25  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4083339.03   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  4884130.25   ROGERS GROUP INC



1 SECTION EACH OF US-64 & NC-226, 2 SECTIONS OF US-221, AND 21 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

ROGERS GROUP INC

NASHVILLE,  TN  

AUG 09, 2016 08:22 AM MCDOWELL 2:00 PM 1 /  1 013

2017CPT.13.04.10591,  2017CPT.13.04.20591,  2017CPT.13.04.20592 JUL 19 2016 C203894

TIP NO 39.460 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 101250.00  MOBILIZATION

0002 1220000000-E 545  886 TON 26.00 23036.00 35.00 31010.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  9.52 SMI 3800.00 36176.00 4200.00 39984.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  79,356 SY  1.40 111098.40 2.20 174583.20  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  13,024 SY  1.40 18233.60 1.70 22140.80  MILL ASP PVMT *****" DTH
(3/4")

0006 1330000000-E 607  5,433 SY  7.00 38031.00 7.60 41290.80  INCIDENTAL MILLING

0007 1519000000-E 610  14,594 TON 41.00 598354.00 58.00 846452.00  ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  13,629 TON 41.00 558789.00 65.00 885885.00  ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  1,790 TON 333.00 596070.00 525.00 939750.00  ASP FOR PLANT MIX

0010 1577000000-E 620  49 TON 550.00 26950.00 585.00 28665.00  POLYM MOD ASP BNDR FOR PLT MIX

0011 1662000000-E 650  803 TON 87.00 69861.00 80.00 64240.00  OG ASP FRICT FC-1 MOD

0012 1704000000-E SP   5,155 TON 100.00 515500.00 105.62 544471.10  PATCHING EXIST PAVEMENT

0013 1803500000-E SP   230,773 SY  1.13 260773.49 1.40 323082.20  AST, DOUBLE SEAL

0014 1838000000-E SP   126,889 GAL 1.75 222055.75 1.55 196677.95  EMULSION FOR AST

0015 1840000000-E 665  9,200 LF  0.68 6256.00 0.30 2760.00  MILLED RUMBLE STRIPS

0016 2815000000-N 858  4 EA  650.00 2600.00 1200.00 4800.00  ADJ DROP INLETS

0017 2830000000-N 858  3 EA  650.00 1950.00 1000.00 3000.00  ADJ MANHOLES

0018 4413000000-E SP   4,713 SF  6.50 30634.50 7.06 33273.78  WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 47000.00 165000.00  TEMP TRAFFIC CONTROL (SP)

0020 4695000000-E 1205  65 LF  6.08 395.20 7.75 503.75  THERMO PVT MKG LINES 8"90 MILS

0021 4705000000-E 1205  45 LF  7.88 354.60 8.00 360.00  THERMO LINES 16" 120MILS

0022 4710000000-E 1205  372 LF  11.03 4103.16 8.25 3069.00  24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  2 EA  112.50 225.00 250.00 500.00  THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  98 EA  120.00 11760.00 125.00 12250.00  THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  1,525,892 LF  0.11 167848.12 0.10 152589.20  PAINT PVMT MARKINGS 4"

0026 4905000000-N 1253  1,109 EA  23.00 25507.00 20.00 22180.00  SNOWPLB PVMT MRKER

0027 7444000000-E 1725  1,850 LF  8.50 15725.00 7.00 12950.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 3439286.82 TOTAL 4652717.78  CONTRACT TOTAL

 

    SUB-TOTAL 3439286.82 SUB-TOTAL 4652717.78  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3439286.82   MAYMEAD, INC.

     2  4652717.78   ROGERS GROUP INC



1 SECTION EACH OF NC-226, US-19E & NC-197, AND 20 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

ROGERS GROUP INC

NASHVILLE,  TN  

AUG 09, 2016 08:22 AM MITCHELL 2:00 PM 1 /  1 014

2017CPT.13.05.10611,  2017CPT.13.05.20611,  2017CPT.13.05.20612 JUL 19 2016 C203892

TIP NO 24.250 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 63575.00  MOBILIZATION

0002 1220000000-E 545  593 TON 25.00 14825.00 28.00 16604.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  12.96 SMI 3750.00 48600.00 4200.00 54432.00  SHOULDER RECONSTRUCTION

0004 1330000000-E 607  4,785 SY  5.00 23925.00 7.75 37083.75  INCIDENTAL MILLING

0005 1519000000-E 610  8,511 TON 42.00 357462.00 50.00 425550.00  ASP CONC SURF CRS S9.5B

0006 1525000000-E 610  5,276 TON 42.00 221592.00 47.00 247972.00  ASP CONC SURF CRS SF9.5A

0007 1575000000-E 620  865 TON 333.00 288045.00 325.00 281125.00  ASP FOR PLANT MIX

0008 1704000000-E SP   2,490 TON 105.00 261450.00 115.00 286350.00  PATCHING EXIST PAVEMENT

0009 1803500000-E SP   131,261 SY  1.45 190328.45 1.65 216580.65  AST, DOUBLE SEAL

0010 1838000000-E SP   72,164 GAL 1.81 130616.84 1.50 108246.00  EMULSION FOR AST

0011 2830000000-N 858  2 EA  675.00 1350.00 1000.00 2000.00  ADJ MANHOLES

0012 2845000000-N 858  5 EA  645.00 3225.00 800.00 4000.00  ADJ METER OR VALVE BOXES

0013 4413000000-E SP   2,740 SF  6.80 18632.00 7.25 19865.00  WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 15000.00 44500.00  TEMP TRAFFIC CONTROL (SP)

0015 4695000000-E 1205  225 LF  5.50 1237.50 4.50 1012.50  THERMO PVT MKG LINES 8"90 MILS

0016 4705000000-E 1205  90 LF  7.70 693.00 10.00 900.00  THERMO LINES 16" 120MILS

0017 4710000000-E 1205  286 LF  10.56 3020.16 11.00 3146.00  24"WIDE THERMO 120 MILS

0018 4721000000-E 1205  4 EA  88.00 352.00 200.00 800.00  THERMO PVT MKG CHARACTER 120

0019 4725000000-E 1205  11 EA  120.00 1320.00 200.00 2200.00  THERMO PVT SYMBOL 90MILS

0020 4810000000-E 1205  804,564 LF  0.11 88502.04 0.11 88502.04  PAINT PVMT MARKINGS 4"

0021 4905000000-N 1253  765 EA  23.00 17595.00 20.00 15300.00  SNOWPLB PVMT MRKER

 

    TOTAL 1712770.99 TOTAL 1919743.94  CONTRACT TOTAL

 

    SUB-TOTAL 1712770.99 SUB-TOTAL 1919743.94  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1712770.99   MAYMEAD, INC.

     2  1919743.94   ROGERS GROUP INC



US-74 A FROM US-221 ALT TO US-74 AND 39 SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP INC

NASHVILLE,  TN  

AUG 09, 2016 08:22 AM RUTHERFORD 2:00 PM 1 /  1 015

2017CPT.13.06.10811,  2017CPT.13.06.20811,  2017CPT.13.06.20812 JUL 19 2016 C203898

TIP NO 59.870 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 86000.00 170000.00  MOBILIZATION

0002 1220000000-E 545  2,047 TON 28.00 57316.00 28.00 57316.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  81.78 SMI 3980.00 325484.40 3980.00 325484.40  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  17,600 SY  1.69 29744.00 1.35 23760.00  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1308000000-E 607  5,500 SY  2.50 13750.00 2.10 11550.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1330000000-E 607  7,250 SY  4.85 35162.50 4.95 35887.50  INCIDENTAL MILLING

0007 1519000000-E 610  22,335 TON 31.00 692385.00 44.00 982740.00  ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  33,627 TON 33.10 1113053.70 44.00 1479588.00  ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  3,593 TON 400.00 1437200.00 325.00 1167725.00  ASP FOR PLANT MIX

0010 1704000000-E SP   11,060 TON 91.00 1006460.00 103.00 1139180.00  PATCHING EXIST PAVEMENT

0011 1803500000-E SP   229,998 SY  1.23 282897.54 1.27 292097.46  AST, DOUBLE SEAL

0012 1838000000-E SP   126,436 GAL 1.46 184596.56 1.50 189654.00  EMULSION FOR AST

0013 2845000000-N 858  4 EA  1030.00 4120.00 1000.00 4000.00  ADJ METER OR VALVE BOXES

0014 4413000000-E SP   7,368 SF  5.49 40450.32 6.85 50470.80  WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 185000.00 151475.00  TEMP TRAFFIC CONTROL (SP)

0016 4695000000-E 1205  1,690 LF  3.16 5340.40 3.25 5492.50  THERMO PVT MKG LINES 8"90 MILS

0017 4700000000-E 1205  670 LF  4.00 2680.00 4.00 2680.00  12"WIDE THERMO 90 MILS

0018 4705000000-E 1205  180 LF  12.00 2160.00 12.00 2160.00  THERMO LINES 16" 120MILS

0019 4710000000-E 1205  1,575 LF  8.00 12600.00 8.00 12600.00  24"WIDE THERMO 120 MILS

0020 4721000000-E 1205  20 EA  125.00 2500.00 125.00 2500.00  THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  125 EA  120.00 15000.00 120.00 15000.00  THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  2,557,236 LF  0.11 281295.96 0.12 306868.32  PAINT PVMT MARKINGS 4"

0023 4905000000-N 1253  1,500 EA  19.00 28500.00 19.00 28500.00  SNOWPLB PVMT MRKER

0024 7444000000-E 1725  1,000 LF  6.75 6750.00 7.00 7000.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 5850446.38 TOTAL 6463728.98  CONTRACT TOTAL

 

    SUB-TOTAL 5850446.38 SUB-TOTAL 6463728.98  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5850446.38   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  6463728.98   ROGERS GROUP INC



NC-55 (ALSTON AVE) FROM NC-147 (BUCK DEAN FREEWAY) TO NORTH OF US-70BUS/NC-98 (HOLLOWAY ST).

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO,  TX

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

AUG 09, 2016 08:22 AM DURHAM 2:00 PM 1 /  14 016

34915.3.FR1 JUL 19 2016 C203567

TIP NO 1.134 MIU-3308

FED AID NO STP-55(20)

GRADING, DRAINAGE, PAVING, SIGNALS, TRACKWORK, & STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1291537.21 2000000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 523860.36 200000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 750000.00 4590000.00  CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 10000.00 10000.00 1000.00 1000.00  SUPP CLEARING & GRUBBING

0005 0029000000-N SP  Lump Sum 23500.00 60000.00  REINF BRG APPR **********
(16+42.70 -L ALT-)

0006 0029000000-N SP  Lump Sum 12900.00 40000.00  REINF BRG APPR **********
(17+05.05 -Y-)

0007 0036000000-E 225  1,950 CY  13.84 26988.00 22.00 42900.00  UNDERCUT EXCAVATION

0008 0156000000-E 250  42,000 SY  4.22 177240.00 7.00 294000.00  REMOVAL OF EXT ASPHALT PVMT

0009 0163000000-E 250  520 SY  30.00 15600.00 44.00 22880.00  REMOVAL OF EXT CONC PVMT

0010 0192000000-N 260  10 HR  325.00 3250.00 230.00 2300.00  PROOF ROLLING

0011 0195000000-E 265  750 CY  62.00 46500.00 12.00 9000.00  SELECT GRANULAR MATERIAL

0012 0196000000-E 270  5,100 SY  1.15 5865.00 2.50 12750.00  GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   1,622 SF  68.00 110296.00 60.00 97320.00  TEMPORARY SHORING

0014 0255000000-E SP   500 TON 100.00 50000.00 50.00 25000.00  GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0015 0318000000-E 300  2,630 TON 20.00 52600.00 35.00 92050.00  FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  4,470 SY  1.20 5364.00 2.75 12292.50  FND CONDIT GEOTEXTILE

0017 0335200000-E 305  68 LF  100.00 6800.00 46.00 3128.00  15" DRAINAGE PIPE

0018 0335300000-E 305  68 LF  71.00 4828.00 50.00 3400.00  18" DRAINAGE PIPE

0019 0354000000-E 310  344 LF  70.00 24080.00 54.00 18576.00  ***" RC PIPE CULV *****
(15", V)

0020 0354000000-E 310  120 LF  87.00 10440.00 60.00 7200.00  ***" RC PIPE CULV *****
(18", V)

0021 0448000000-E 310  84 LF  290.00 24360.00 220.00 18480.00  ***" RCP CULV CLASS IV
(48")

0022 0448000000-E 310  1,168 LF  280.00 327040.00 270.00 315360.00  ***" RCP CULV CLASS IV
(54")

0023 0448000000-E 310  92 LF  575.00 52900.00 525.00 48300.00  ***" RCP CULV CLASS IV
(72")

0024 0448200000-E 310  6,796 LF  80.00 543680.00 56.00 380576.00  15" RCP CULV CLASS IV

0025 0448300000-E 310  704 LF  82.00 57728.00 64.00 45056.00  18" RCP CULV CLASS IV

0026 0448400000-E 310  1,912 LF  107.00 204584.00 82.00 156784.00  24" RCP CULV CLASS IV

0027 0448500000-E 310  476 LF  124.00 59024.00 165.00 78540.00  30" RCP CULV CLASS IV

0028 0448600000-E 310  204 LF  179.00 36516.00 185.00 37740.00  36" RCP CULV CLASS IV

0029 0448700000-E 310  1,108 LF  225.00 249300.00 150.00 166200.00  42" RCP CULV CLASS IV

0030 0582000000-E 310  184 LF  117.00 21528.00 70.00 12880.00  15" CS PIPE CULV 0.064"

0031 0636000000-E 310  2 EA  590.00 1180.00 550.00 1100.00  **" CS ELBOW *****" THICK
(15", 0.064")

0033 0986000000-E SP   54 LF  76.00 4104.00 53.00 2862.00  GENERIC PIPE ITEM (LF)
18" CS PIPE



NC-55 (ALSTON AVE) FROM NC-147 (BUCK DEAN FREEWAY) TO NORTH OF US-70BUS/NC-98 (HOLLOWAY ST).

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO,  TX

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

AUG 09, 2016 08:22 AM DURHAM 2:00 PM 2 /  14 016

34915.3.FR1 JUL 19 2016 C203567

TIP NO 1.134 MIU-3308

FED AID NO STP-55(20)

GRADING, DRAINAGE, PAVING, SIGNALS, TRACKWORK, & STRUCTURES.

0036 0986000000-E SP   116 LF  167.00 19372.00 115.00 13340.00  GENERIC PIPE ITEM (LF)
36" BCCM PIPE

0039 0992000000-E SP   2 EA  251.00 502.00 350.00 700.00  GENERIC PIPE ITEM (EA)
36" BCCMP BAND

0040 0995000000-E 340  3,558 LF  18.00 64044.00 15.00 53370.00  PIPE REMOVAL

0041 1011000000-N 500 Lump Sum 1000000.00 550046.60  FINE GRADING

0042 1044000000-E 501  16,400 SY  6.25 102500.00 8.50 139400.00  LIME TRTD SOIL (SLURRY)

0043 1066000000-E 501  170 TON 315.00 53550.00 1200.00 204000.00  LIME FOR LIME TREATED SOIL

0044 1099500000-E 505  1,450 CY  16.50 23925.00 26.76 38802.00  SHALLOW UNDERCUT

0045 1099700000-E 505  2,800 TON 20.16 56448.00 24.00 67200.00  CLASS IV SUBGRD STABILIZATION

0046 1110000000-E 510  500 TON 33.80 16900.00 30.00 15000.00  STABILIZER AGGREGATE

0047 1115000000-E SP   5,000 SY  1.13 5650.00 4.00 20000.00  GEOTEXTILE FOR PVMT STABILIZ

0048 1176000000-E 542  16,400 SY  5.60 91840.00 8.50 139400.00  SOIL CEMENT BASE

0049 1187000000-E 542  451 TON 265.00 119515.00 475.00 214225.00  PC FOR SOIL CEMENT BASE

0050 1209000000-E 543  4,920 GAL 3.57 17564.40 6.50 31980.00  ASPHALT CURING SEAL

0051 1220000000-E 545  4,980 TON 50.00 249000.00 38.00 189240.00  INCIDENTAL STONE BASE

0052 1297000000-E 607  690 SY  7.50 5175.00 8.50 5865.00  MILL ASP PVMT *****" DTH
(0" TO 1-1/2")

0053 1297000000-E 607  3,700 SY  9.00 33300.00 6.25 23125.00  MILL ASP PVMT *****" DTH
(1-1/2")

0054 1297000000-E 607  1,730 SY  13.00 22490.00 6.00 10380.00  MILL ASP PVMT *****" DTH
(3")

0055 1330000000-E 607  1,050 SY  16.54 17367.00 14.00 14700.00  INCIDENTAL MILLING

0056 1498000000-E 610  11,200 TON 100.00 1120000.00 60.00 672000.00  ASP CONC INTR CRS I19.0B

0057 1519000000-E 610  12,250 TON 100.00 1225000.00 67.00 820750.00  ASP CONC SURF CRS S9.5B

0058 1693000000-E 654  50 TON 210.00 10500.00 295.00 14750.00  ASPH PLT MIX PVMT REPAIR

0059 2000000000-N 806  173 EA  380.63 65848.99 175.00 30275.00  RIGHT OF WAY MARKERS

0060 2022000000-E 815  336 CY  1.50 504.00 30.00 10080.00  SUBDRAIN EXCAVATION

0061 2033000000-E 815  168 CY  42.00 7056.00 40.00 6720.00  SUBDRAIN FINE AGGREGATE

0062 2044000000-E 815  1,000 LF  4.40 4400.00 16.00 16000.00  6" PERF SUBDRN PIPE

0063 2070000000-N 815  2 EA  401.00 802.00 350.00 700.00  SUBDRN PIPE OUTLET

0064 2077000000-E 815  30 LF  5.25 157.50 40.00 1200.00  6" OUTLET PIPE

0065 2143000000-E 818  10 TON 85.00 850.00 50.00 500.00  BLOTTING SAND

0066 2190000000-N 828  45 EA  725.00 32625.00 1200.00 54000.00  TEMP STL PLT COVER FOR MDS

0067 2209000000-E 838 3.5 CY  2010.00 7035.00 1100.00 3850.00  ENDWALLS

0068 2220000000-E 838 7.1 CY  1750.00 12425.00 2500.00 17750.00  REINFORCED ENDWALLS

0069 2253000000-E 840 0.45 CY  2500.00 1125.00 2200.00 990.00  PIPE COLLARS

0070 2264000000-E 840 3.833 CY  2300.00 8815.90 5300.00 20314.90  PIPE PLUGS

0071 2275000000-E SP   50 CY  230.00 11500.00 315.00 15750.00  FLOWABLE FILL

0072 2286000000-N 840  216 EA  2200.00 475200.00 1900.00 410400.00  MASNRY DRAINAGE STRUCT

0073 2297000000-E 840 33.77 CY  2400.00 81048.00 4750.00 160407.50  MASNRY DRAINAGE STRUCT



NC-55 (ALSTON AVE) FROM NC-147 (BUCK DEAN FREEWAY) TO NORTH OF US-70BUS/NC-98 (HOLLOWAY ST).

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO,  TX

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

AUG 09, 2016 08:22 AM DURHAM 2:00 PM 3 /  14 016

34915.3.FR1 JUL 19 2016 C203567

TIP NO 1.134 MIU-3308

FED AID NO STP-55(20)

GRADING, DRAINAGE, PAVING, SIGNALS, TRACKWORK, & STRUCTURES.

0074 2308000000-E 840 59.7 LF  185.00 11044.50 200.00 11940.00  MASNRY DRAINAGE STRUCT

0075 2364000000-N 840  48 EA  650.00 31200.00 675.00 32400.00  FRAME W/2GRTS 840.16 STD

0076 2374000000-N 840  25 EA  707.00 17675.00 730.00 18250.00  FRAME-GRT-HD 840.03 **
(E)

0077 2374000000-N 840  71 EA  725.00 51475.00 745.00 52895.00  FRAME-GRT-HD 840.03 **
(F)

0078 2374000000-N 840  70 EA  725.00 50750.00 745.00 52150.00  FRAME-GRT-HD 840.03 **
(G)

0079 2396000000-N 840  12 EA  535.00 6420.00 580.00 6960.00  FRAME W/COVER STD 840.54

0080 2407000000-N 840  4 EA  1683.00 6732.00 1500.00 6000.00  STL FRAM W/ 2 GTR, STD 840.37

0081 2418000000-E SP   36 LF  150.00 5400.00 250.00 9000.00  FRM W/GRATES, DRIVEWY DI

0082 2451000000-N 852  14 EA  357.00 4998.00 400.00 5600.00  CONC TRANS SECT FOR DROP INLET

0083 2542000000-E 846  4,400 LF  12.24 53856.00 12.50 55000.00  1'-6" CONC CURB & GUTTER

0084 2549000000-E 846  23,625 LF  15.81 373511.25 16.10 380362.50  2'-6" CONC CURB & GUTTER

0085 2591000000-E 848  9,400 SY  35.34 332196.00 36.00 338400.00  4" CONCRETE SIDEWALK

0086 2605000000-N 848  125 EA  1198.50 149812.50 1250.00 156250.00  CONCRETE CURB RAMP

0087 2612000000-E 848  1,080 SY  50.49 54529.20 52.00 56160.00  6" CONCRETE DRIVEWAY

0088 2655000000-E 852  1,070 SY  59.67 63846.90 62.00 66340.00  5" MONO CONC ISLDS (KEY IN)

0089 2710000000-N 854  2 EA  5000.00 10000.00 17000.00 34000.00  CONC BARRIER TRANS SECTN

0090 2738000000-E SP   600 SY  114.75 68850.00 120.00 72000.00  GENERIC PAVING ITEM (SY)
COLORED CONCRETE CROSSWALK

0091 2738000000-E SP   150 SY  87.21 13081.50 135.00 20250.00  GENERIC PAVING ITEM (SY)
CONCRETE CROSSWALK HEADERS

0092 2738100000-E SP   3,780 SF  17.00 64260.00 22.00 83160.00  GENERIC PAVING ITEM (SF)
BRICK PAVER ON CONCRETE BASE WITH BORDER

0093 2759000000-N SP   1 EA  10000.00 10000.00 20000.00 20000.00  GENERIC PAVING ITEM (EA)
MEDIAN HAZARD PROTECTION

0094 2830000000-N 858  10 EA  1900.00 19000.00 700.00 7000.00  ADJ MANHOLES

0095 2845000000-N 858  10 EA  1590.00 15900.00 550.00 5500.00  ADJ METER OR VALVE BOXES

0096 2893000000-N 859  1 EA  2400.00 2400.00 2050.00 2050.00  CONVERT CB TO JB W/MH

0097 2938000000-N 859  1 EA  2675.00 2675.00 2050.00 2050.00  CONVERT DI TO JB W/MH

0098 3030000000-E 862 2,737.5 LF  16.24 44457.00 16.00 43800.00  STL BM GUARDRAIL

0099 3045000000-E 862  50 LF  17.85 892.50 17.25 862.50  SBGR SHOP CURVED

0100 3135000000-N 862  1 EA  253.75 253.75 250.00 250.00  W-TR SBGR TRANS SECTIONS

0101 3150000000-N 862  10 EA  45.68 456.80 45.00 450.00  ADDIT GUARDRAIL POSTS

0102 3165000000-N SP   8 EA  1877.75 15022.00 1850.00 14800.00  GR ANCHOR TYPE **********
(350, TL-2)

0103 3180000000-N 862  1 EA  2639.00 2639.00 2600.00 2600.00  GR ANCHOR TYPE **********
(III MODIFIED)

0104 3195000000-N 862  1 EA  558.25 558.25 550.00 550.00  GR ANCHOR TYPE AT-1

0105 3210000000-N 862  5 EA  558.25 2791.25 550.00 2750.00  GR ANCHOR TYPE CAT-1

0106 3215000000-N 862  6 EA  1522.50 9135.00 1500.00 9000.00  GR ANCHOR TYPE III



NC-55 (ALSTON AVE) FROM NC-147 (BUCK DEAN FREEWAY) TO NORTH OF US-70BUS/NC-98 (HOLLOWAY ST).

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO,  TX

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

AUG 09, 2016 08:22 AM DURHAM 2:00 PM 4 /  14 016

34915.3.FR1 JUL 19 2016 C203567

TIP NO 1.134 MIU-3308

FED AID NO STP-55(20)

GRADING, DRAINAGE, PAVING, SIGNALS, TRACKWORK, & STRUCTURES.

0107 3360000000-E 863  1,920 LF  1.02 1958.40 1.00 1920.00  REMOVE EXISTING GUARDRAIL

0108 3380000000-E 862  600 LF  8.63 5178.00 8.50 5100.00  TEMP STL BM GUARDRAIL

0109 3387000000-N 862  4 EA  304.50 1218.00 300.00 1200.00  TEMP GDRL ANCH UNITS ******
(CAT -1)

0110 3389100000-N SP   4 EA  964.25 3857.00 950.00 3800.00  TEMP GDRL ANCH UNITS 350

0111 3421000000-E 862  50 LF  35.02 1751.00 34.50 1725.00  GENERIC GUARDRAIL ITEM (LF) 862
STEEL BM GUARDRAIL SHOP CURVED THRIE BEAM

0112 3421000000-E 862 37.5 LF  28.42 1065.75 28.00 1050.00  GENERIC GUARDRAIL ITEM (LF) 862
STEEL BM GUARDRAIL STRAIGHT THRIE BEAM

0113 3435000000-N SP   12 EA  600.00 7200.00 550.00 6600.00  GENERIC GUARDRAIL ITEM (EA)
CONCRETE BOLLARDS

0114 3435000000-N SP   2 EA  15300.00 30600.00 14450.00 28900.00  GENERIC GUARDRAIL ITEM (EA)
IMPACT ATTENUATOR UNIT, TYPE  350 TL-2

0115 3533000000-E 866  145 LF  12.69 1840.05 10.00 1450.00  CHN LK FENCE **" FABRIC
(60'')

0116 3533000000-E 866  110 LF  15.23 1675.30 11.00 1210.00  CHN LK FENCE **" FABRIC
(72")

0117 3539000000-E 866  13 EA  55.83 725.79 25.00 325.00  MET LINE PST **" CL FEN
(60")

0118 3539000000-E 866  9 EA  79.17 712.53 30.00 270.00  MET LINE PST **" CL FEN
(72")

0119 3545000000-E 866  4 EA  142.10 568.40 100.00 400.00  MET TERM PST **" CL FEN
(60")

0120 3545000000-E 866  2 EA  182.70 365.40 125.00 250.00  MET TERM PST **" CL FEN
(72")

0121 3566000000-E 867  210 LF  12.69 2664.90 8.00 1680.00  WOVEN WIRE FENCE RESET

0122 3572000000-E 867  900 LF  17.26 15534.00 12.00 10800.00  CHAIN LINK FENCE RESET

0123 3575000000-E SP   1,050 LF  96.00 100800.00 50.00 52500.00  GENERIC FENCING ITEM (LF)
HANDRAIL ON RETAINING WALL

0124 3575000000-E SP   110 LF  25.37 2790.70 6.00 660.00  GENERIC FENCING ITEM (LF)
TEMPORARY 72" CHAIN LINK FENCE WITH POSTS

0125 3635000000-E 876  80 TON 125.00 10000.00 80.00 6400.00  RIP RAP, CLASS II

0126 3649000000-E 876  2,137 TON 80.00 170960.00 55.00 117535.00  RIP RAP, CLASS B

0127 3656000000-E 876  4,565 SY  0.90 4108.50 2.50 11412.50  GEOTEXTILE FOR DRAINGE

0128 3832000000-E SP   1,192 TF  13.00 15496.00 35.00 41720.00  RR TRACK TO BE REMOVED

0129 3883000000-N SP  Lump Sum 8700.00 36000.00  GENERIC TRACKWORK ITEM (LS)
JUNCTION BOX NO 1

0130 3883000000-N SP  Lump Sum 16560.00 55500.00  GENERIC TRACKWORK ITEM (LS)
JUNCTION BOX NO 2

0131 3883000000-N SP  Lump Sum 2250.00 30000.00  GENERIC TRACKWORK ITEM (LS)
JUNCTION BOX REMOVAL

0132 3884000000-N SP   1 EA  525.00 525.00 3000.00 3000.00  GENERIC TRACKWORK ITEM (EA)
12" BALLAST SCREEN

0133 3885000000-E SP   3,500 TON 30.00 105000.00 44.00 154000.00  GENERIC TRACKWORK ITEM (TON)
BALLAST



NC-55 (ALSTON AVE) FROM NC-147 (BUCK DEAN FREEWAY) TO NORTH OF US-70BUS/NC-98 (HOLLOWAY ST).

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO,  TX

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

AUG 09, 2016 08:22 AM DURHAM 2:00 PM 5 /  14 016

34915.3.FR1 JUL 19 2016 C203567

TIP NO 1.134 MIU-3308

FED AID NO STP-55(20)

GRADING, DRAINAGE, PAVING, SIGNALS, TRACKWORK, & STRUCTURES.

0134 3885000000-E SP   4,522 TON 31.00 140182.00 38.00 171836.00  GENERIC TRACKWORK ITEM (TON)
SUB-BALLAST

0135 4072000000-E 903  2,322 LF  5.15 11958.30 6.50 15093.00  SUPPORT, 3-LB STL U-CHAN

0136 4096000000-N 904  2 EA  127.50 255.00 90.00 180.00  SIGN ERECTION, TYPE D

0137 4102000000-N 904  141 EA  76.50 10786.50 85.00 11985.00  SIGN ERECTION, TYPE E

0138 4108000000-N 904  26 EA  112.20 2917.20 90.00 2340.00  SIGN ERECTION, TYPE F

0139 4155000000-N 907  86 EA  5.10 438.60 1.00 86.00  DISPOSE SIGN SYST U-CHAN

0140 4400000000-E 1110  7,162 SF  6.44 46123.28 6.25 44762.50  WORK ZONE SIGNS (STAT)

0141 4405000000-E 1110  1,261 SF  8.91 11235.51 15.00 18915.00  WORK ZONE SIGNS (PORT)

0142 4410000000-E 1110  1,573 SF  6.18 9721.14 9.00 14157.00  WORK ZONE SIGNS (BARR)

0143 4415000000-N 1115  5 EA  3085.00 15425.00 2500.00 12500.00  FLASHING ARROW BOARD

0144 4420000000-N 1120  10 EA  9993.75 99937.50 10000.00 100000.00  PORTABLE CHANGE MSG SIGN

0145 4430000000-N 1130  475 EA  50.53 24001.75 50.00 23750.00  DRUMS

0146 4435000000-N 1135  100 EA  25.83 2583.00 20.00 2000.00  CONES

0147 4445000000-E 1145  1,616 LF  18.03 29136.48 18.00 29088.00  BARRICADES (TYPE III)

0148 4450000000-N 1150  3,168 HR  30.00 95040.00 45.00 142560.00  FLAGGER

0149 4465000000-N 1160  16 EA  4556.25 72900.00 4500.00 72000.00  TEMPORARY CRASH CUSHIONS

0150 4470000000-N 1160  7 EA  1518.75 10631.25 1500.00 10500.00  RESET CRASH CUSHION

0151 4480000000-N 1165  4 EA  130866.20 523464.80 5000.00 20000.00  TMA

0152 4485000000-E 1170  2,384 LF  18.00 42912.00 18.00 42912.00  PORT CONC BARRIER

0153 4490000000-E 1170  690 LF  30.75 21217.50 30.75 21217.50  PORT CONC BARRIER(ANCHRD)

0154 4500000000-E 1170  605 LF  8.00 4840.00 8.00 4840.00  RESET PORT CONC BARRIER

0155 4507000000-E 1170  161 LF  100.00 16100.00 90.00 14490.00  WATER FILLED BARRIER

0156 4510000000-N SP   808 HR  41.73 33717.84 50.00 40400.00  LAW ENFORCEMENT

0157 4516000000-N 1180  200 EA  37.63 7526.00 40.00 8000.00  SKINNY DRUM

0158 4590000000-E SP   85 LF  46.35 3939.75 6.00 510.00  GENERIC TRAFFIC CONTROL ITEM (LF)
TEMPORARY 6' FENCE

0159 4650000000-N 1251  1,892 EA  8.16 15438.72 8.00 15136.00  TEMP RAISED PVMT MRKS

0160 4685000000-E 1205  3,885 LF  1.28 4972.80 1.25 4856.25  THERMO PVT MKG LINES 4"90

0161 4686000000-E 1205  16,228 LF  1.38 22394.64 1.35 21907.80  THERMO PVT MKG LINES 4"120

0162 4690000000-E 1205  5,167 LF  1.79 9248.93 1.75 9042.25  THERMO PVT MKG LINES 6"120 MILS

0163 4695000000-E 1205  716 LF  3.06 2190.96 3.00 2148.00  THERMO PVT MKG LINES 8"90 MILS

0164 4697000000-E 1205  2,251 LF  3.57 8036.07 3.50 7878.50  THERMO PVT MKG LINE 8"120 MILS

0165 4710000000-E 1205  5,858 LF  8.16 47801.28 8.00 46864.00  24"WIDE THERMO 120 MILS

0166 4721000000-E 1205  36 EA  127.50 4590.00 125.00 4500.00  THERMO PVT MKG CHARACTER 120

0167 4725000000-E 1205  201 EA  102.00 20502.00 100.00 20100.00  THERMO PVT SYMBOL 90MILS

0168 4770000000-E 1205  434 LF  6.12 2656.08 6.00 2604.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0169 4770000000-E 1205  912 LF  3.42 3119.04 3.35 3055.20  4" COLD APPL PLSTIC LINES TYPE **
(IV)
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0170 4780000000-E 1205  199 LF  8.16 1623.84 8.00 1592.00  8" COLD APPL PLSTIC LINES TYPE **
(II)

0171 4795000000-E 1205  32 LF  10.20 326.40 10.00 320.00  24" COLD APPL PLSTIC LINE TYPE **
(IV)

0172 4800000000-N 1205  4 EA  357.00 1428.00 350.00 1400.00  COLD APP PLAS CHAR TYPE *
(II)

0173 4805000000-N 1205  5 EA  816.00 4080.00 800.00 4000.00  COLD APPL PLASTIC SYM TYPE **
(II)

0174 4810000000-E 1205  133,925 LF  0.31 41516.75 0.30 40177.50  PAINT PVMT MARKINGS 4"

0175 4820000000-E 1205  13,808 LF  0.71 9803.68 1.00 13808.00  PAINT PVMT MARKINGS 8"

0176 4835000000-E 1205  10,646 LF  2.04 21717.84 2.00 21292.00  PAINT PVT MKG LINES 24"

0177 4840000000-N 1205  158 EA  51.00 8058.00 50.00 7900.00  PAINT PVT MKG CHARACTER

0178 4845000000-N 1205  335 EA  51.00 17085.00 50.00 16750.00  PAINT PVT MKG SYMBOL

0179 4850000000-E 1205  35,915 LF  0.65 23344.75 0.64 22985.60  LINE REMOVAL 4" WIDE

0180 4860000000-E 1205  1,765 LF  2.04 3600.60 2.00 3530.00  LINE REMOVAL 8" WIDE

0181 4870000000-E 1205  1,348 LF  4.08 5499.84 4.00 5392.00  LINE REMOVAL 24" WIDE

0182 4875000000-N 1205  53 EA  102.00 5406.00 100.00 5300.00  REMOVAL OF SYMBL & CHARAC

0183 4900000000-N 1251  635 EA  8.16 5181.60 8.00 5080.00  PERM RAISED PVMT MARKERS

0184 5000000000-E 1401  1 EA  18200.00 18200.00 20000.00 20000.00  ***' HIGH MOUNT STANDARD
(60')

0185 5015000000-E 1401  1 EA  25400.00 25400.00 34000.00 34000.00  120' HIGH MOUNT STANDARD

0186 5020000000-N 1401  1 EA  4750.00 4750.00 5700.00 5700.00  PORTABLE DRIVE UNIT

0187 5025000000-E SP   14 CY  820.00 11480.00 1000.00 14000.00  HIGH MOUNT FOUNDATIONS

0188 5050000000-N 1404  8 EA  3950.00 31600.00 3100.00 24800.00  LIT STD MTLT ************
(45' TA 15' ARM)

0189 5070000000-N 1405  11 EA  980.00 10780.00 900.00 9900.00  STD FOUNDAT ***********
(TYPE R1)

0190 5070000000-N 1405  2 EA  1100.00 2200.00 1100.00 2200.00  STD FOUNDAT ***********
(TYPE R2)

0191 5120000000-N 1407  1 EA  1300.00 1300.00 2200.00 2200.00  SERVICE POLE ************
(30' CLASS 4)

0192 5125000000-E 1407  25 LF  32.00 800.00 50.00 1250.00  SERVICE LATERAL *********
(3 #1/0 USE)

0193 5145000000-N 1408  1 EA  10350.00 10350.00 13000.00 13000.00  LITE CNTRL RW************
(240/480 V)

0194 5155000000-E 1409  305 LF  6.65 2028.25 6.00 1830.00  ELECT DUCT BD, SIZE *****
(2")

0195 5160000000-E 1409  150 LF  17.85 2677.50 18.00 2700.00  ELECT DUCT JA, SIZE *****
(3")

0196 5160000000-E 1409  225 LF  21.00 4725.00 22.00 4950.00  ELECT DUCT JA, SIZE *****
(4")

0197 5170000000-E 1410  820 LF  3.90 3198.00 2.30 1886.00  **-#8 W/G FEEDER CIRCUIT
(2)

0198 5205000000-E 1410  6,050 LF  7.95 48097.50 2.50 15125.00  **-#8 W/G FEEDR N *****"
(2, 1.5")
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0199 5270000000-N SP   8 EA  2600.00 20800.00 2000.00 16000.00  GENERIC LIGHTING ITEM (EA)
120' HIGH MOUNT LUMINAIRE -   LED

0200 5270000000-N SP   4 EA  1875.00 7500.00 1350.00 5400.00  GENERIC LIGHTING ITEM (EA)
60' HIGH MOUNT LUMINAIRE - LED

0201 5270000000-N SP   10 EA  300.00 3000.00 400.00 4000.00  GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES PC18

0202 5270000000-N SP   1 EA  600.00 600.00 1750.00 1750.00  GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES PC36

0203 5270000000-N SP   4 EA  2970.00 11880.00 2900.00 11600.00  GENERIC LIGHTING ITEM (EA)
LIGHT STANDARD, TYPE MTLT, 45' SA, 15' ARM, BEHIND
GR

0204 5270000000-N SP   1 EA  2975.00 2975.00 2500.00 2500.00  GENERIC LIGHTING ITEM (EA)
LIGHT STANDARD, TYPE MTLT, 45' SA, 15' ARM, EXPOSED

0205 5270000000-N SP   21 EA  1200.00 25200.00 700.00 14700.00  GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMI- NAIRE - LED

0206 5325000000-E 1510  1,314 LF  755.00 992070.00 600.00 788400.00  **" WATER LINE
(36")

0207 5325200000-E 1510  74 LF  145.00 10730.00 100.00 7400.00  2" WATER LINE

0208 5325600000-E 1510  4,341 LF  120.00 520920.00 80.00 347280.00  6" WATER LINE

0209 5325800000-E 1510  1,386 LF  125.00 173250.00 96.00 133056.00  8" WATER LINE

0210 5326200000-E 1510  2,528 LF  160.00 404480.00 120.00 303360.00  12" WATER LINE

0211 5326600000-E 1510  2,669 LF  200.00 533800.00 175.00 467075.00  16" WATER LINE

0212 5327400000-E 1510  106 LF  935.00 99110.00 825.00 87450.00  24" WATER LINE

0213 5534000000-E 1515  7 EA  80000.00 560000.00 42000.00 294000.00  **" VALVE
(36")

0214 5536000000-E 1515  1 EA  2725.00 2725.00 2000.00 2000.00  2" VALVE

0215 5540000000-E 1515  40 EA  1990.00 79600.00 1700.00 68000.00  6" VALVE

0216 5546000000-E 1515  9 EA  2370.00 21330.00 2150.00 19350.00  8" VALVE

0217 5558000000-E 1515  15 EA  3500.00 52500.00 4800.00 72000.00  12" VALVE

0218 5558600000-E 1515  19 EA  12430.00 236170.00 14000.00 266000.00  16" VALVE

0219 5559400000-E 1515  2 EA  41300.00 82600.00 25000.00 50000.00  24" VALVE

0220 5643100000-E 1515  1 EA  2025.00 2025.00 2250.00 2250.00  3/4" WATER METER

0221 5648000000-N 1515  106 EA  1500.00 159000.00 1800.00 190800.00  RELOCATE WATER METER

0222 5649000000-N 1515  3 EA  1400.00 4200.00 5800.00 17400.00  RECONNECT WATER METER

0223 5666000000-E 1515  1 EA  9500.00 9500.00 8500.00 8500.00  FIRE HYDRANT

0224 5672000000-N 1515  16 EA  7800.00 124800.00 6650.00 106400.00  RELOCATE FIRE HYDRANT

0225 5691300000-E 1520  8,750 LF  190.00 1662500.00 195.00 1706250.00  8" SANITARY GRAVITY SEWER

0226 5691500000-E 1520  266 LF  601.00 159866.00 145.00 38570.00  12" SANITARY GRAVITY SEWER

0227 5768000000-N 1520  148 EA  5000.00 740000.00 7750.00 1147000.00  SANITARY SEWER CLEAN-OUT

0228 5775000000-E 1525  83 EA  6420.00 532860.00 4500.00 373500.00  4' DIA UTILITY MANHOLE

0229 5781000000-E 1525  172 LF  77.00 13244.00 130.00 22360.00  UTILITY MANHOLE WALL, 4' DIA

0230 5801000000-E 1530  4,992 LF  72.00 359424.00 9.00 44928.00  ABANDON 8" UTILITY PIPE

0231 5804000000-E 1530  2,469 LF  74.00 182706.00 13.50 33331.50  ABANDON 12" UTILITY PIPE
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0232 5810000000-E 1530  2,816 LF  78.00 219648.00 16.00 45056.00  ABANDON 16" UTILITY PIPE

0233 5813000000-E 1530  1,315 LF  89.00 117035.00 35.00 46025.00  ABANDON 24" UTILITY PIPE

0234 5815000000-N 1530  8 EA  475.00 3800.00 600.00 4800.00  REMOVE WATER METER

0235 5816000000-N 1530  15 EA  1417.00 21255.00 800.00 12000.00  ABANDON UTILITY MANHOLE

0236 5828000000-N 1530  31 EA  1721.00 53351.00 1500.00 46500.00  REMOVE UTILITY MANHOLE

0237 5882000000-N SP   1 EA  58315.00 58315.00 40000.00 40000.00  GENERIC UTILITY ITEM (EA)
24" FLUSHING CONNECTION ASSEM-BLY

0238 5882000000-N SP   1 EA  9733.00 9733.00 15300.00 15300.00  GENERIC UTILITY ITEM (EA)
6" AIR RELEASE ASSEMBLY

0239 5888000000-E SP   190 LF  450.00 85500.00 165.00 31350.00  GENERIC UTILITY ITEM (LF)
30" ENCASEMENT PIPE

0240 6000000000-E 1605  20,000 LF  1.73 34600.00 2.30 46000.00  TEMPORARY SILT FENCE

0241 6006000000-E 1610  1,200 TON 180.00 216000.00 45.00 54000.00  EROS CONTRL STONE CL A

0242 6009000000-E 1610  435 TON 185.00 80475.00 55.00 23925.00  EROS CONTRL STONE CL B

0243 6012000000-E 1610  2,055 TON 106.00 217830.00 45.00 92475.00  SEDIMENT CONTROL STONE

0244 6015000000-E 1615 13.5 ACR 714.00 9639.00 1400.00 18900.00  TEMPORARY MULCHING

0245 6018000000-E 1620  900 LB  3.83 3447.00 2.00 1800.00  SEED FOR TEMP SEEDING

0246 6021000000-E 1620 4.5 TON 1020.00 4590.00 600.00 2700.00  FERT FOR TEMP SEEDING

0247 6024000000-E 1622  400 LF  9.50 3800.00 15.00 6000.00  TEMPORARY SLOPE DRAINS

0248 6029000000-E SP   1,000 LF  1.73 1730.00 1.90 1900.00  SAFETY FENCE

0249 6030000000-E 1630  1,210 CY  2.80 3388.00 25.00 30250.00  SILT EXCAVATION

0250 6036000000-E 1631  15,000 SY  1.79 26850.00 1.65 24750.00  MATTING FOR EROS CONTROL

0251 6037000000-E SP   100 SY  5.05 505.00 10.00 1000.00  COIR FIBER MAT

0252 6042000000-E 1632  1,700 LF  5.58 9486.00 3.50 5950.00  1/4" HARDWARE CLOTH

0253 6070000000-N 1639  40 EA  390.00 15600.00 125.00 5000.00  SPECIAL STILLING BASINS

0254 6071010000-E SP   800 LF  5.31 4248.00 12.00 9600.00  WATTLE

0255 6071020000-E SP   225 LB  5.05 1136.25 15.00 3375.00  POLYACRYLAMIDE (PAM)

0256 6071030000-E 1640  200 LF  6.60 1320.00 6.00 1200.00  COIR FIBER BAFFLE

0257 6084000000-E 1660  10 ACR 1734.00 17340.00 2548.00 25480.00  SEEDING AND MULCHING

0258 6087000000-E 1660  9 ACR 204.00 1836.00 115.00 1035.00  MOWING

0259 6090000000-E 1661  150 LB  5.61 841.50 9.50 1425.00  SEED FOR REPAIR SEEDING

0260 6093000000-E 1661 0.5 TON 1632.00 816.00 1800.00 900.00  FERT FOR REPAIR SEEDING

0261 6096000000-E 1662  350 LB  4.59 1606.50 2.00 700.00  SEED FOR SUPP SEEDING

0262 6102000000-E 1664  260 SY  7.50 1950.00 8.50 2210.00  SODDING

0263 6105000000-E 1664 2.5 M/G 250.00 625.00 275.00 687.50  WATER

0264 6108000000-E 1665 10.25 TON 1428.00 14637.00 800.00 8200.00  FERTILIZER TOPDRESSING

0265 6111000000-E SP   2,500 LF  35.36 88400.00 10.00 25000.00  IMPERVIOUS DIKE

0266 6114500000-N 1667  40 MHR 81.60 3264.00 24.00 960.00  SPECIALIZED HAND MOWING

0267 6117000000-N SP   25 EA  178.50 4462.50 600.00 15000.00  RESPONSE FOR EROS CONTROL

0268 6123000000-E 1670 0.25 ACR 4080.00 1020.00 3000.00 750.00  REFORESTATION
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0269 6132000000-N SP   15 EA  200.00 3000.00 1000.00 15000.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0270 6132000000-N SP   20 EA  45.00 900.00 175.00 3500.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0271 6132000000-N SP   10 EA  200.00 2000.00 120.00 1200.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0272 6890000000-E SP   18 CY  1500.00 27000.00 1500.00 27000.00  CONCRETE STEPS

0273 6895000000-E SP   209 LF  95.00 19855.00 60.00 12540.00  HANDRAIL ON STEPS

0274 7048500000-E 1705  105 EA  767.87 80626.35 770.00 80850.00  16" PEDEST SIG HEAD 1 SEC W/CD

0275 7060000000-E 1705  35,020 LF  3.14 109962.80 2.25 78795.00  SIGNAL CABLE

0276 7120000000-E 1705  153 EA  814.16 124566.48 775.00 118575.00  VEHICLE SIGNAL HD (12", 3 SECT)

0277 7132000000-E 1705  15 EA  849.75 12746.25 1050.00 15750.00  VEHICLE SIGNAL HD (12", 4 SECT)

0278 7144000000-E 1705  2 EA  984.42 1968.84 1200.00 2400.00  VEHICLE SIGNAL HD (12", 5 SECT)

0279 7264000000-E 1710  3,010 LF  3.86 11618.60 3.50 10535.00  MESSENGER CABLE (3/8")

0280 7279000000-E 1715  450 LF  0.67 301.50 1.50 675.00  TRACER WIRE

0281 7288000000-E 1715  170 LF  32.45 5516.50 20.00 3400.00  PAVED TRENCH (***********)
(1, 2")

0282 7300000000-E 1715  3,560 LF  6.68 23780.80 7.00 24920.00  UNPAVED TRENCH (***********)
(1, 2")

0283 7300000000-E 1715  250 LF  6.90 1725.00 8.50 2125.00  UNPAVED TRENCH (***********)
(2, 2")

0284 7301000000-E 1715  1,790 LF  21.12 37804.80 21.00 37590.00  DIRECT DRILL (***********)
(2, 2")

0285 7324000000-N 1716  41 EA  247.46 10145.86 250.00 10250.00  JUNCTION BOX (STANDARD SIZE)

0286 7348000000-N 1716  21 EA  510.37 10717.77 550.00 11550.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0287 7360000000-N 1720  25 EA  1133.52 28338.00 730.00 18250.00  WOOD POLE

0288 7372000000-N 1721  57 EA  432.60 24658.20 250.00 14250.00  GUY ASSEMBLY

0289 7396000000-E 1722  29 EA  324.96 9423.84 240.00 6960.00  1/2" RISER WITH WEATHERHEAD

0290 7408000000-E 1722  26 EA  366.22 9521.72 300.00 7800.00  1" RISER WITH WEATHERHEAD

0291 7420000000-E 1722  39 EA  407.62 15897.18 370.00 14430.00  2" RISER WITH WEATHERHEAD

0292 7430000000-N 1722  1 EA  129.26 129.26 200.00 200.00  HEAT SHRINK TUB KIT

0293 7432000000-E 1722  5 EA  448.05 2240.25 425.00 2125.00  2" RISER WITH TUBING

0294 7444000000-E 1725  6,990 LF  5.92 41380.80 5.70 39843.00  INDUCTIVE LOOP SAWCUT

0295 7456000000-E 1726  9,530 LF  1.44 13723.20 1.75 16677.50  LEAD-IN CABLE(********)
(14-2)

0296 7481000000-N SP   7 EA  1339.00 9373.00 315.00 2205.00  SITE SURVEY

0297 7481220000-N SP   27 EA  3306.40 89272.80 5000.00 135000.00  CAMERA W/ INT LOOP EMUL PORCESS

0298 7528000000-E 1730  1,400 LF  1.80 2520.00 2.00 2800.00  DROP CABLE

0299 7540000000-N 1731  5 EA  1839.32 9196.60 2100.00 10500.00  SPLICE ENCLOSURE

0300 7541000000-N 1731  1 EA  1288.27 1288.27 1350.00 1350.00  MOD SPLICE ENCLOSURE

0301 7552000000-N 1731  8 EA  1622.77 12982.16 1650.00 13200.00  INTERCONNECT CENTER

0302 7564000000-N 1732  7 EA  1494.02 10458.14 2350.00 16450.00  FIBER-OPTIC TRANS DROP/REP
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0303 7588000000-N SP   1 EA  14420.00 14420.00 12500.00 12500.00  SGNL MAST ARM WITH METAL POLE

0304 7590000000-N SP   13 EA  17510.00 227630.00 16000.00 208000.00  DBL MAST ARM WITH METAL POLE

0305 7613000000-N SP   14 EA  1030.52 14427.28 775.00 10850.00  SOIL TEST

0306 7614100000-E SP   126 CY  809.07 101942.82 825.00 103950.00  DRILLED PIER FOUND

0307 7631000000-N SP   14 EA  361.02 5054.28 315.00 4410.00  MAST ARM W/ MTL POLE DES

0308 7636000000-N 1745  105 EA  298.70 31363.50 550.00 57750.00  SIGN FOR SIGNALS

0309 7642100000-N 1743  50 EA  1288.02 64401.00 1150.00 57500.00  TYPE I POST W/ FOUNDATION

0310 7642200000-N 1743  25 EA  1725.92 43148.00 1400.00 35000.00  TYPE II PED W/ FOUNDATION

0311 7684000000-N 1750  7 EA  901.77 6312.39 750.00 5250.00  SIGNAL CABINET FOUNDATION

0312 7744000000-N 1751  140 EA  129.26 18096.40 150.00 21000.00  DETECTOR CARD (TYPE 170)

0313 7756000000-N 1751  7 EA  14214.00 99498.00 12500.00 87500.00  CONTLR WITH CBNT, 2070L BASE MTD

0314 7901000000-N 1753  7 EA  397.07 2779.49 425.00 2975.00  CABINET BASE EXTENDER

0315 7960000000-N SP   2 EA  979.27 1958.54 2150.00 4300.00  METAL POLE FOUND REMVL

0316 7972000000-N SP   2 EA  1133.52 2267.04 850.00 1700.00  METAL POLE REMOVAL

0317 7980000000-N SP   4 EA  191.07 764.28 90.00 360.00  GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0318 7980000000-N SP   1 EA  3708.00 3708.00 5500.00 5500.00  GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0319 7980000000-N SP   1 EA  1339.00 1339.00 2000.00 2000.00  GENERIC SIGNAL ITEM (EA)
CCTV EQUIPMENT CABINET        DISCONNECT

0320 7980000000-N SP   1 EA  258.02 258.02 450.00 450.00  GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE DESIGN

0321 7980000000-N SP   1 EA  1030.00 1030.00 1050.00 1050.00  GENERIC SIGNAL ITEM (EA)
CCTV SOIL TEST

0322 7980000000-N SP   1 EA  4789.50 4789.50 5200.00 5200.00  GENERIC SIGNAL ITEM (EA)
INSTALL CCTV FIELD EQUIPMENT  CABINET

0323 7980000000-N SP   1 EA  9528.02 9528.02 7350.00 7350.00  GENERIC SIGNAL ITEM (EA)
INSTALL CCTV METAL POLE

0324 7980000000-N SP   1 EA  1236.00 1236.00 6000.00 6000.00  GENERIC SIGNAL ITEM (EA)
INSTALL DIVISION FURNISHED    MVD UNIT

0325 7980000000-N SP   12 EA  1735.55 20826.60 5000.00 60000.00  GENERIC SIGNAL ITEM (EA)
OPTICALLY ACTIVATED TRAFFIC SIGNAL PRIORITY
CONTROL SYS-  TEMS

0326 7980000000-N SP   2 EA  5768.00 11536.00 5300.00 10600.00  GENERIC SIGNAL ITEM (EA)
RECTANGULAR RAPID FLASHING BEACON ASSEMBLY

0327 7980000000-N SP   1 EA  824.00 824.00 600.00 600.00  GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING CCTV ELECTRICAL SERVICE
EQUIPMENT

0328 7980000000-N SP   1 EA  721.00 721.00 1250.00 1250.00  GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING CCTV CAMERA   ASSEMBLY

0329 7980000000-N SP   2 EA  5922.55 11845.10 5700.00 11400.00  GENERIC SIGNAL ITEM (EA)
SCHOOL FLASHER

0330 7980000000-N SP   1 EA  1854.00 1854.00 3000.00 3000.00  GENERIC SIGNAL ITEM (EA)
VIDEO OPTICAL TRANSCEIVER



NC-55 (ALSTON AVE) FROM NC-147 (BUCK DEAN FREEWAY) TO NORTH OF US-70BUS/NC-98 (HOLLOWAY ST).

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO,  TX

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

AUG 09, 2016 08:22 AM DURHAM 2:00 PM 11 /  14 016

34915.3.FR1 JUL 19 2016 C203567

TIP NO 1.134 MIU-3308

FED AID NO STP-55(20)

GRADING, DRAINAGE, PAVING, SIGNALS, TRACKWORK, & STRUCTURES.

0331 7990000000-E SP   65 LF  1.55 100.75 7.50 487.50  GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING       CONDUCTOR

0332 7990000000-E SP   80 LF  0.77 61.60 3.20 256.00  GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

0333 7992000000-E SP   5 CY  809.07 4045.35 1250.00 6250.00  GENERIC SIGNAL ITEM (CY)
CCTV DRILLED PIER FOUNDATION

0334 0022000000-E 225  60,000 CY  12.00 720000.00   UNCLASSIFIED EXCAVATION

0335 1121000000-E 520  18,000 TON 23.18 417240.00   AGGREGATE BASE COURSE

0336 1489000000-E 610  7,090 TON 79.41 563016.90   ASP CONC BASE CRS B25.0B

0337 1575000000-E 620  1,743 TON 367.95 641336.85   ASP FOR PLANT MIX

0338 0022000000-E 225  55,000 CY   22.00 1210000.00  UNCLASSIFIED EXCAVATION

0339 1489000000-E 610  13,850 TON  65.00 900250.00  ASP CONC BASE CRS B25.0B

0340 1575000000-E 620  2,070 TON  355.00 734850.00  ASP FOR PLANT MIX

WALL ITEMS

0341 8801000000-E SP   1,090 SF  31.74 34596.60 52.00 56680.00  MSE RETAIN WALL NO **
(1)

0342 8801000000-E SP   1,360 SF  31.42 42731.20 55.00 74800.00  MSE RETAIN WALL NO **
(4)

0343 8801000000-E SP   935 SF  31.43 29387.05 55.00 51425.00  MSE RETAIN WALL NO **
(5)

0344 8802040000-E SP   1,740 SF  95.00 165300.00 95.00 165300.00  CIP GRAVITY RETAINING WALLS

STRUCTURE ITEMS

0345 8021000000-N SP  Lump Sum 150000.00 300000.00  REMV EXIST STR **********
(16+42.70 -LALT-)

0346 8035000000-N 402 Lump Sum 55000.00 75000.00  REMV EXIST STR **********
(13+22.18 -CSXN-)

0347 8035000000-N 402 Lump Sum 55000.00 150000.00  REMV EXIST STR **********
(23+00.86 -LALT-)

0348 8042000000-N 402 Lump Sum 55000.00 150000.00  REMV EXIST STRS *********
(24+09.63 -LALT-)

0349 8096000000-E 450  80 LF  75.00 6000.00 375.00 30000.00  PILE EXCAVATION IN SOIL

0350 8097000000-E 450  16 LF  125.00 2000.00 375.00 6000.00  PILE EXCAVATION NOT IN SOIL

0351 8105540000-E 411 106.15 LF  525.00 55728.75 850.00 90227.50  3'-6" DRILLD PIER IN SOIL

0352 8105640000-E 411  65 LF  2310.00 150150.00 850.00 55250.00  3'-6" DRILLD PIER NO SOIL

0353 8113000000-N 411  2 EA  300.00 600.00 1000.00 2000.00  SID INSPECTIONS

0354 8115000000-N 411  2 EA  2000.00 4000.00 2000.00 4000.00  CSL TESTING

0355 8121000000-N 412 Lump Sum 12500.00 50000.00  UNCL STR EXCAV STA *****
(13+22.18 -CSXN-)

0356 8121000000-N 412 Lump Sum 21100.00 55000.00  UNCL STR EXCAV STA *****
(24+09.63 -LALT-)

0357 8147000000-E 420  37,064 SF  44.00 1630816.00 46.00 1704944.00  REINF CONCRETE DECK SLAB

0358 8161000000-E 420  25,977 SF  0.41 10650.57 0.50 12988.50  GROOVING BRIDGE FLOORS



NC-55 (ALSTON AVE) FROM NC-147 (BUCK DEAN FREEWAY) TO NORTH OF US-70BUS/NC-98 (HOLLOWAY ST).

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO,  TX

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

AUG 09, 2016 08:22 AM DURHAM 2:00 PM 12 /  14 016

34915.3.FR1 JUL 19 2016 C203567

TIP NO 1.134 MIU-3308

FED AID NO STP-55(20)

GRADING, DRAINAGE, PAVING, SIGNALS, TRACKWORK, & STRUCTURES.

0359 8182000000-E 420 374.8 CY  1400.00 524720.00 900.00 337320.00  CLASS A CONCRETE (BRIDGE)

0360 8210000000-N 422 Lump Sum 130000.00 100000.00  BRG APPR SLAB ***********
(16+42.70 -LALT-)

0361 8210000000-N 422 Lump Sum 73000.00 60000.00  BRG APPR SLAB ***********
(23+00.86 -LALT-)

0362 8217000000-E 425  244,562 LB  1.10 269018.20 1.00 244562.00  REINF STEEL (BRIDGE)

0363 8224000000-E 425  55,372 LB  1.30 71983.60 1.50 83058.00  EPOXY COAT REINF STL BRDG

0364 8226000000-E 425  14,584 LB  3.00 43752.00 3.50 51044.00  EPOXY CTD SPIR REINF STL BRG

0365 8238000000-E 425  37,867 LB  2.00 75734.00 2.50 94667.50  SPIRAL COL REINF STL BRG

0366 8265000000-E 430 771.88 LF  340.00 262439.20 290.00 223845.20  54" PRESTR CONCRETE GIRDR

0367 8280000000-E 440 Lump Sum 4700000.00 3700000.00  STRUCTURAL STEEL

0368 8364000000-E 450  1,456 LF  135.00 196560.00 50.00 72800.00  HP12X53 PILES

0369 8391000000-N 450  8 EA  147.00 1176.00 150.00 1200.00  STEEL PILE POINTS

0370 8440000000-E 454 53.3 SY  92.00 4903.60 120.00 6396.00  METHOD A WATERPROOFING

0371 8475000000-E 460 295.78 LF  110.95 32816.79 125.00 36972.50  TWO BAR METAL RAIL

0372 8517000000-E 460 656.6 LF  100.00 65660.00 120.00 78792.00  1'-**"X*****"CONC PARAPET
(1'-0" X 2'-0")

0373 8517000000-E 460 667.95 LF  160.00 106872.00 150.00 100192.50  1'-**"X*****"CONC PARAPET
(1'-2 3/4" X 3'-0")

0374 8531000000-E 462  1,829 SY  100.00 182900.00 90.00 164610.00  4" SLOPE PROTECTION

0375 8654000000-N SP  Lump Sum 42000.00 33000.00  DISC BEARINGS

0376 8657000000-N 430 Lump Sum 60000.00 32000.00  ELASTOMERIC BEARINGS

0377 8692000000-N SP  Lump Sum 50000.00 37000.00  FOAM JOINT SEALS

0378 8741000000-N SP  Lump Sum 68000.00 145000.00  STR DRN SYS ************
(13+22.18 -CSXN-)

0379 8741000000-N SP  Lump Sum 281000.00 200000.00  STR DRN SYS ************
(24+09.63 -LALT-)

0380 8860000000-N SP  Lump Sum 6630.00 12000.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0381 8860000000-N SP  Lump Sum 6680.00 24000.00  GENERIC STRUCTURE ITEM (LS)
CONDUIT IN PARAPET

0382 8860000000-N SP  Lump Sum 394000.00 560000.00  GENERIC STRUCTURE ITEM (LS)
CONSTR,MAINT AND REMOVAL OF TEMPORARY SPAN

0383 8860000000-N SP  Lump Sum 61510.32 50000.00  GENERIC STRUCTURE ITEM (LS)
PAINTING OF STRUCTURAL STEEL (CSX)

0384 8860000000-N SP  Lump Sum 110042.77 100000.00  GENERIC STRUCTURE ITEM (LS)
PAINTING OF STRUCTURAL STEEL (NS)

0385 8860000000-N SP  Lump Sum 333272.00 400000.00  GENERIC STRUCTURE ITEM (LS)
SELF-LUBRICATING EXP BEARING ASSEMBLIES

0386 8860000000-N SP  Lump Sum 745000.00 630000.00  GENERIC STRUCTURE ITEM (LS)
TEMPORARY RAILROAD SHORING @ STATION 24+09.63
-LALT-

0387 8867000000-E SP   146 LF  364.10 53158.60 1100.00 160600.00  GENERIC STRUCTURE ITEM (LF)
(4'-0")(LFD) DRILLED PIERS IN SOIL



NC-55 (ALSTON AVE) FROM NC-147 (BUCK DEAN FREEWAY) TO NORTH OF US-70BUS/NC-98 (HOLLOWAY ST).

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO,  TX

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

AUG 09, 2016 08:22 AM DURHAM 2:00 PM 13 /  14 016

34915.3.FR1 JUL 19 2016 C203567

TIP NO 1.134 MIU-3308

FED AID NO STP-55(20)

GRADING, DRAINAGE, PAVING, SIGNALS, TRACKWORK, & STRUCTURES.

0388 8867000000-E SP   65 LF  1985.20 129038.00 1100.00 71500.00  GENERIC STRUCTURE ITEM (LF)
(4'-0")(LFD) DRILLED PIERS NOT IN SOIL

0389 8867000000-E SP  146.5 LF  563.00 82479.50 1350.00 197775.00  GENERIC STRUCTURE ITEM (LF)
(4'-6")(LFD) DRILLED PIERS IN SOIL

0390 8867000000-E SP   133 LF  1552.77 206518.41 1350.00 179550.00  GENERIC STRUCTURE ITEM (LF)
(4'-6")(LFD) DRILLED PIERS NOT IN SOIL

0391 8867000000-E SP   76 LF  641.15 48727.40 1900.00 144400.00  GENERIC STRUCTURE ITEM (LF)
(5'-6")(LFD) DRILLED PIERS IN SOIL

0392 8867000000-E SP   97 LF  1885.60 182903.20 1900.00 184300.00  GENERIC STRUCTURE ITEM (LF)
(5'-6")(LFD) DRILLED PIERS NOT IN SOIL

0393 8867000000-E SP  340.46 LF  142.40 48481.50 160.00 54473.60  GENERIC STRUCTURE ITEM (LF)
ANODIZED 2 BAR METAL RAIL

0394 8867000000-E SP  335.62 LF  113.68 38153.28 80.00 26849.60  GENERIC STRUCTURE ITEM (LF)
BRIDGE MOUNTED CHAIN LINK FENCE, 84" FABRIC

0395 8867000000-E SP  370.2 LF  363.09 134415.92 70.00 25914.00  GENERIC STRUCTURE ITEM (LF)
HANDRAIL AND FENCE

0396 8867000000-E SP   1,380 LF  55.00 75900.00 45.00 62100.00  GENERIC STRUCTURE ITEM (LF)
HP12X53 STEEL PILES (LFD)

0397 8867000000-E SP  369.8 LF  175.47 64888.81 150.00 55470.00  GENERIC STRUCTURE ITEM (LF)
METAL HANDRAIL

0398 8881000000-E SP  266.1 CY  1100.00 292710.00 950.00 252795.00  GENERIC STRUCTURE ITEM (CY)
CLASS AA CONCRETE AS MODIFIED BY RAILROAD

0399 8881000000-E SP  397.7 CY  1170.00 465309.00 950.00 377815.00  GENERIC STRUCTURE ITEM (CY)
CONCRETE

0400 8893000000-E SP   913 SY  53.00 48389.00 60.00 54780.00  GENERIC STRUCTURE ITEM (SY)
(1" ASPHALT PLANKING PRO- TECTIVE COURSE FOR
DECK)

0401 8893000000-E SP  342.4 SY  33.00 11299.20 60.00 20544.00  GENERIC STRUCTURE ITEM (SY)
DAMPPROOFING (RR STRUCTURES)

0402 8893000000-E SP   913 SY  58.46 53373.98 60.00 54780.00  GENERIC STRUCTURE ITEM (SY)
MEMBRANE LAYER WATER PROOF- ING SYSTEM FOR
DECK

0403 8893000000-E SP  37.6 SY  58.46 2198.10 110.00 4136.00  GENERIC STRUCTURE ITEM (SY)
TWO PART MEMBRANE WATERPROOF- ING SYSTEM

0404 8893000000-E SP   478 SY  58.46 27943.88 80.00 38240.00  GENERIC STRUCTURE ITEM (SY)
WATERPROOFING (RR STRS)

0405 8897000000-N SP   33 EA  700.00 23100.00 2000.00 66000.00  GENERIC STRUCTURE ITEM (EA)
CSL TESTING (LFD)

0406 8897000000-N SP   33 EA  300.00 9900.00 1000.00 33000.00  GENERIC STRUCTURE ITEM (EA)
SID INSPECTIONS (LFD)

0407 8897000000-N SP   17 EA  1212.00 20604.00 500.00 8500.00  GENERIC STRUCTURE ITEM (EA)
SPT TESTING (LFD)

 

    TOTAL 39756916.81 TOTAL 40523000.00  CONTRACT TOTAL

 

    SUB-TOTAL 26357194.38 SUB-TOTAL 27837403.10  ROADWAY ITEMS



NC-55 (ALSTON AVE) FROM NC-147 (BUCK DEAN FREEWAY) TO NORTH OF US-70BUS/NC-98 (HOLLOWAY ST).

   

AUG 09, 2016 08:22 AM DURHAM 2:00 PM 14 /  14 016

34915.3.FR1 JUL 19 2016 C203567

TIP NO 1.134 MIU-3308

FED AID NO STP-55(20)

GRADING, DRAINAGE, PAVING, SIGNALS, TRACKWORK, & STRUCTURES.

    SUB-TOTAL 272014.85 SUB-TOTAL 348205.00  WALL ITEMS

    SUB-TOTAL 13127707.58 SUB-TOTAL 12337391.90  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  39756916.81   ZACHRY CONSTRUCTION CORPORATION

     2  40523000.00   FSC II LLC DBA FRED SMITH COMPANY



REPLACEMENT OF 1 BRIDGE CUMBERLAND COUNTY, 2 BRIDGES IN BLADEN COUNTY, AND 4 BRIDGES IN ROBESON COUNTY.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

E.S. WAGNER COMPANY, LLC -
SOUTH CA

SANFORD CONTRACTORS, INC.

PIEDMONT,  SC  

AUG 09, 2016 08:22 AM ROBESON, BLADEN, CUMBERLAND 2:00 PM 1 /  7 017

45647.3.1,  45660.3.1 JUL 19 2016 C203895

TIP NO 0.680 MIB-5693, B-5706

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 274000.00 278000.00  281425.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 2894857.06 2730170.00  2911330.77GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF      BRIDGES

0003 0000915000-N SP   14 EA  3750.00 52500.00 3820.00 53480.00 4000.00  56000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0004 0000915000-N SP   2 EA  13796.55 27593.10  31840.26  63680.52GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770059

0005 0000915000-N SP   2 EA  18476.63 36953.26  31410.81  62821.62GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770059

0006 0000930000-E SP   61 LF  269.63 16447.43  207.51  12658.11GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770059

0007 0000930000-E SP   75 LF  256.90 19267.50  194.74  14605.50GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770059

0008 0000930000-E SP   65 LF  514.64 33451.60  385.20  25038.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #770059

0009 0000930000-E SP   65 LF  514.64 33451.60  385.20  25038.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #770059

0010 0000930000-E SP   180 LF  1826.36 328744.80  1583.65  285057.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #770059

0011 0000900000-N SP  Lump Sum  510000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770059

0012 0000915000-N SP   2 EA  17576.94 35153.88 20145.00 40290.00 30509.82  61019.64GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #080011

0013 0000915000-N SP   1 EA  18758.11 18758.11 21500.00 21500.00 30823.42  30823.42GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #080011

0014 0000930000-E SP   52 LF  282.35 14682.20 175.00 9100.00 208.37  10835.24GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#080011

0015 0000930000-E SP   51 LF  276.47 14099.97 175.00 8925.00 210.32  10726.32GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#080011

0016 0000930000-E SP   51 LF  539.54 27516.54 370.00 18870.00 416.02  21217.02GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #080011

0017 0000930000-E SP   100 LF  1821.58 182158.00 2400.00 240000.00 1771.04  177104.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #080011

0018 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #080011

0019 0000915000-N SP   2 EA  17576.94 35153.88  30433.33  60866.66GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #080032

0020 0000915000-N SP   1 EA  18758.11 18758.11  31993.24  31993.24GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #080032

0021 0000930000-E SP   51 LF  268.05 13670.55  210.01  10710.51GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#080032



REPLACEMENT OF 1 BRIDGE CUMBERLAND COUNTY, 2 BRIDGES IN BLADEN COUNTY, AND 4 BRIDGES IN ROBESON COUNTY.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

E.S. WAGNER COMPANY, LLC -
SOUTH CA

SANFORD CONTRACTORS, INC.

PIEDMONT,  SC  

AUG 09, 2016 08:22 AM ROBESON, BLADEN, CUMBERLAND 2:00 PM 2 /  7 017

45647.3.1,  45660.3.1 JUL 19 2016 C203895

TIP NO 0.680 MIB-5693, B-5706

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0022 0000930000-E SP   55 LF  255.20 14036.00  194.74  10710.70GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#080032

0023 0000930000-E SP   55 LF  508.41 27962.55  385.20  21186.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #080032

0024 0000930000-E SP   105 LF  1859.87 195286.35  1698.64  178357.20GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #080032

0025 0000900000-N SP  Lump Sum  320000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #080032

0026 0000915000-N SP   2 EA  13768.05 27536.10 15000.00 30000.00 29081.11  58162.22GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #250042

0027 0000915000-N SP   1 EA  18758.11 18758.11 22000.00 22000.00 34679.29  34679.29GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #250042

0028 0000930000-E SP   54 LF  265.41 14332.14 175.00 9450.00 198.35  10710.90GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#250042

0029 0000930000-E SP   64 LF  271.68 17387.52 175.00 11200.00 197.78  12657.92GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#250042

0030 0000930000-E SP   54 LF  523.11 28247.94 370.00 19980.00 385.20  20800.80GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #250042

0031 0000930000-E SP   100 LF  1830.13 183013.00 2300.00 230000.00 1640.21  164021.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #250042

0032 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #250042

0033 0000915000-N SP   2 EA  13768.05 27536.10 14250.00 28500.00 29019.92  58039.84GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770135

0034 0000915000-N SP   1 EA  18644.67 18644.67 21500.00 21500.00 30814.69  30814.69GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770135

0035 0000930000-E SP   56 LF  268.12 15014.72 175.00 9800.00 208.65  11684.40GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770135

0036 0000930000-E SP   66 LF  263.16 17368.56 175.00 11550.00 206.54  13631.64GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770135

0037 0000930000-E SP   56 LF  522.68 29270.08 370.00 20720.00 412.71  23111.76GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE RIOR BENT #1
STRUCTURE #770135

0038 0000930000-E SP   85 LF  1758.86 149503.10 2350.00 199750.00 1629.64  138519.40GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770135

0039 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770135

0040 0000915000-N SP   2 EA  14401.56 28803.12 14750.00 29500.00 32409.98  64819.96GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770172

0041 0000915000-N SP   1 EA  19593.29 19593.29 21500.00 21500.00 33631.08  33631.08GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770172



REPLACEMENT OF 1 BRIDGE CUMBERLAND COUNTY, 2 BRIDGES IN BLADEN COUNTY, AND 4 BRIDGES IN ROBESON COUNTY.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

E.S. WAGNER COMPANY, LLC -
SOUTH CA

SANFORD CONTRACTORS, INC.

PIEDMONT,  SC  

AUG 09, 2016 08:22 AM ROBESON, BLADEN, CUMBERLAND 2:00 PM 3 /  7 017

45647.3.1,  45660.3.1 JUL 19 2016 C203895

TIP NO 0.680 MIB-5693, B-5706

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0042 0000930000-E SP   69 LF  265.62 18327.78 175.00 12075.00 197.56  13631.64GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770172

0043 0000930000-E SP   79 LF  263.45 20812.55 175.00 13825.00 197.21  15579.59GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770172

0044 0000930000-E SP   69 LF  514.73 35516.37 370.00 25530.00 390.78  26963.82GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #770172

0045 0000930000-E SP   90 LF  1801.00 162090.00 2450.00 220500.00 1842.45  165820.50GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770172

0046 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770172

0047 0000915000-N SP   2 EA  13739.54 27479.08 14700.00 29400.00 29741.68  59483.36GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770435

0048 0000915000-N SP   2 EA  18363.19 36726.38 19200.00 38400.00 30425.86  60851.72GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770435

0049 0000930000-E SP   55 LF  263.45 14489.75 175.00 9625.00 194.74  10710.70GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770435

0050 0000930000-E SP   65 LF  267.50 17387.50 175.00 11375.00 194.74  12658.10GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770435

0051 0000930000-E SP   55 LF  533.12 29321.60 370.00 20350.00 385.20  21186.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #770435

0052 0000930000-E SP   55 LF  533.12 29321.60 370.00 20350.00 385.20  21186.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #770435

0053 0000930000-E SP   115 LF  1625.13 186889.95 2200.00 253000.00 1582.08  181939.20GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770435

0054 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770435

 

    TOTAL 5487873.50 TOTAL 5550215.00 TOTAL  5628500.00CONTRACT TOTAL

 

    SUB-TOTAL 5487873.50 SUB-TOTAL 5550215.00 SUB-TOTAL  5628500.00ROADWAY ITEMS



REPLACEMENT OF 1 BRIDGE CUMBERLAND COUNTY, 2 BRIDGES IN BLADEN COUNTY, AND 4 BRIDGES IN ROBESON COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

AUG 09, 2016 08:22 AM ROBESON, BLADEN, CUMBERLAND 2:00 PM 4 /  7 017

45647.3.1,  45660.3.1 JUL 19 2016 C203895

TIP NO 0.680 MIB-5693, B-5706

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 290000.00 350740.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 2851000.00 3773455.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF      BRIDGES

0003 0000915000-N SP   14 EA  7500.00 105000.00 5000.00 70000.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0004 0000915000-N SP   2 EA   45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770059

0005 0000915000-N SP   2 EA   20000.00 40000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770059

0006 0000930000-E SP   61 LF   325.00 19825.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770059

0007 0000930000-E SP   75 LF   325.00 24375.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770059

0008 0000930000-E SP   65 LF   525.00 34125.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #770059

0009 0000930000-E SP   65 LF   525.00 34125.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #770059

0010 0000930000-E SP   180 LF   2000.00 360000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #770059

0011 0000900000-N SP  Lump Sum 511400.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770059

0012 0000915000-N SP   2 EA  20000.00 40000.00 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #080011

0013 0000915000-N SP   1 EA  20000.00 20000.00 20000.00 20000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #080011

0014 0000930000-E SP   52 LF  235.00 12220.00 325.00 16900.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#080011

0015 0000930000-E SP   51 LF  235.00 11985.00 325.00 16575.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#080011

0016 0000930000-E SP   51 LF  650.00 33150.00 525.00 26775.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #080011

0017 0000930000-E SP   100 LF  2200.00 220000.00 1850.00 185000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #080011

0018 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #080011

0019 0000915000-N SP   2 EA  20000.00 40000.00 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #080032

0020 0000915000-N SP   1 EA  20000.00 20000.00 20000.00 20000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #080032

0021 0000930000-E SP   51 LF  235.00 11985.00 325.00 16575.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#080032



REPLACEMENT OF 1 BRIDGE CUMBERLAND COUNTY, 2 BRIDGES IN BLADEN COUNTY, AND 4 BRIDGES IN ROBESON COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

AUG 09, 2016 08:22 AM ROBESON, BLADEN, CUMBERLAND 2:00 PM 5 /  7 017

45647.3.1,  45660.3.1 JUL 19 2016 C203895

TIP NO 0.680 MIB-5693, B-5706

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0022 0000930000-E SP   55 LF  235.00 12925.00 325.00 17875.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#080032

0023 0000930000-E SP   55 LF  650.00 35750.00 525.00 28875.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #080032

0024 0000930000-E SP   105 LF  1500.00 157500.00 1850.00 194250.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #080032

0025 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #080032

0026 0000915000-N SP   2 EA  20000.00 40000.00 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #250042

0027 0000915000-N SP   1 EA  20000.00 20000.00 20000.00 20000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #250042

0028 0000930000-E SP   54 LF  260.00 14040.00 325.00 17550.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#250042

0029 0000930000-E SP   64 LF  260.00 16640.00 325.00 20800.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#250042

0030 0000930000-E SP   54 LF  650.00 35100.00 500.00 27000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #250042

0031 0000930000-E SP   100 LF  2200.00 220000.00 1850.00 185000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #250042

0032 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #250042

0033 0000915000-N SP   2 EA  20000.00 40000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770135

0034 0000915000-N SP   1 EA  20000.00 20000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770135

0035 0000930000-E SP   56 LF  235.00 13160.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770135

0036 0000930000-E SP   66 LF  235.00 15510.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770135

0037 0000930000-E SP   56 LF  450.00 25200.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE RIOR BENT #1
STRUCTURE #770135

0038 0000930000-E SP   85 LF  2300.00 195500.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770135

0039 0000900000-N SP  Lump Sum  352030.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770135

0040 0000915000-N SP   2 EA  20000.00 40000.00 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770172

0041 0000915000-N SP   1 EA  20000.00 20000.00 20000.00 20000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770172



REPLACEMENT OF 1 BRIDGE CUMBERLAND COUNTY, 2 BRIDGES IN BLADEN COUNTY, AND 4 BRIDGES IN ROBESON COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

AUG 09, 2016 08:22 AM ROBESON, BLADEN, CUMBERLAND 2:00 PM 6 /  7 017

45647.3.1,  45660.3.1 JUL 19 2016 C203895

TIP NO 0.680 MIB-5693, B-5706

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0042 0000930000-E SP   69 LF  260.00 17940.00 325.00 22425.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770172

0043 0000930000-E SP   79 LF  235.00 18565.00 325.00 25675.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770172

0044 0000930000-E SP   69 LF  650.00 44850.00 525.00 36225.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #770172

0045 0000930000-E SP   90 LF  2300.00 207000.00 1850.00 166500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770172

0046 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770172

0047 0000915000-N SP   2 EA   45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770435

0048 0000915000-N SP   2 EA   20000.00 40000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770435

0049 0000930000-E SP   55 LF   325.00 17875.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770435

0050 0000930000-E SP   65 LF   325.00 21125.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770435

0051 0000930000-E SP   55 LF   525.00 28875.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #770435

0052 0000930000-E SP   55 LF   525.00 28875.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #770435

0053 0000930000-E SP   115 LF   1700.00 195500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770435

0054 0000900000-N SP  Lump Sum 386000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770435

 

    TOTAL 5762420.00 TOTAL 7014925.00  CONTRACT TOTAL

 

    SUB-TOTAL 5762420.00 SUB-TOTAL 7014925.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  5487873.50   SMITH-ROWE, LLC

       ** BID EXECUTED IMPROPERLY

       ** APPROPRIATE TITLE NOT SELECTED

     2  5550215.00   E.S. WAGNER COMPANY, LLC - SOUTH CA

     3  5628500.00   SANFORD CONTRACTORS, INC.



REPLACEMENT OF 1 BRIDGE CUMBERLAND COUNTY, 2 BRIDGES IN BLADEN COUNTY, AND 4 BRIDGES IN ROBESON COUNTY.

   

AUG 09, 2016 08:22 AM ROBESON, BLADEN, CUMBERLAND 2:00 PM 7 /  7 017

45647.3.1,  45660.3.1 JUL 19 2016 C203895

TIP NO 0.680 MIB-5693, B-5706

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

     4  5762420.00   S. T. WOOTEN CORPORATION

     5  7014925.00   DANE CONSTRUCTION, INC.

       
** DENOTES IRREGULAR BID


